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IIT BOMBAY

ABOUT CONTRACT

1. This is a percentage rate tender in two cover system (Eligibility and Financial bid) under an Umbrella contract
for entire campus of IIT Bombay.

2. Superintending Engineer is the Head of the Estate Office and Engineer-in-Charge.

3. The works in entire campus under Estate Office are divided into two Divisions. Executive Engineer is the
divisional Head. Further each Divisions are divided into three Sub-divisions as under and Assistant Engineer /
Assistant Executive Engineers are Sub-divisional Head.

4. The entire Campus under Estate Office is divided as under;
a. Academic Sub-Division
b. Workshop & Infrastructure Sub-Division
c. Central & Lake side Residential Sub-Division
d. Hostel Area Sub-Division
e. Hill side, Hospital & Guest House Sub-Division

'5. The tenderers are requested to enter their percentage above / below in the prescribed cell in the BOQ.

6. The percentage rate quoted by the tenderers shall be the same for all the five Sub-Divisions and quoted as a
single percentage in the prescribed cell.

7. If the lowest percentage quoted is not within the justified limit, negotiation will be conducted with the Lowest
(L1) tenderer.

8. The work will be awarded to the L1 contractor. After the award of work, work will be executed with separate
Agreements for each Sub-Division. Agreements will be drawn with the contractor for the following Sub-
Divisions:

Division-1I

a. Academic Sub-Division

b. Workshop, Infrastructure Sub-Division

c. Central & Lake side Residential areas Sub-Division
Division-II

d. Hostel Area Sub-Division

e. Hill side, Hospital & Guest House Sub-Division

Under the Sub Divisional agreements, the works would be executed through separate Work Order as per the
requirement. The work would be certified by the respective Junior Engineers, Assistant Engineers/ Assistant
Executive Engineer and put up for final certification of the Executive Engineer.

9. The rate quoted shall be inclusive of all applicable taxes including GST prevailing on the date of tender.
However, the rate of tax prevailing at the date of billing will only be paid based on submission of tax invoice as
per GST rules.

10. The rates considered by IIT Bombay is inclusive of 18% GST. Any reduction in the rates of GST from the
quoted rates in the BOQ during the currency of the contract commensurate reduction in the quoted rates in BOQ
will be effected and payment will be made accordingly.
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11. All the tenderers should ensure that they are GST compliant and the quoted rates are as per GST Law. The
Tenderer should submit their GST registration certificate while uploading the tender document.

12. If the tenderer fails to upload GST Registration certificate, the tender will be summarily rejected.

13. Construction labour shall not be permitted to stay inside the campus and no labour camp shall be allowed to
be set up inside the campus.

14. The work should be executed during day time only. If the work is required to be carried out in the night,
necessary permission of the Engineer-in-charge shall be obtained. Contractor will make his own arrangement for
lighting the area and no extra amount for carrying out the work during night is payable. To the extent possible
engaging women labour in the night shift should be avoided.

15. Any error in description, quantity or rate in schedule of Quantities or any omission there from shall not
vitiate the contract or release the contractor from the execution of the whole or any part of the works comprised
therein according to drawings and specifications or from any of his obligations under the contract. All such
variations, errors, additions, substitutions etc shall be decided as per the terms of the contract.

16. The building work shall be carried out complying in all respects with the requirements of relevant bye-law" -
of the local body under the jurisdiction of which the work is to be executed or as directed by the Engineer-in-
Charge and nothing extra will be paid on this account.

17. Where CPWD specifications are not available for fittings and fixtures, the same should conform to bye-laws
and specification of the local Body. The contractor should engage licensed plumbers for the work.

18. The tenderer shall comply with all legal orders and directions of the local or public authority or municipality
and abide by them.

19. The tenderer shall give a performance test of the installation(s) as per specifications before the work is
finally accepted and nothing extra whatsoever shall be payable to the tenderer for the test.

20. Any cement slurry added over base surface (or) for continuation of concreting to obtain better bond between
old and new concrete is deemed to have been included in the items and nothing extra shall be payable or extra
cement considered in consumption on this account.

21. The rate for Centering & shuttering under concrete items will be the same for Centering & shuttermg in
curves & arches also unless specified otherwise in the BOQ.

22. The contractor should construct proper mortar bands of lean mix with adequate depth & size over the roof
for flooding with water & proper curing. In case of Arches, wet gunny bags shall be used for a period of two
weeks.

23. Holes and chase for water supply and drainage, etc, shall be provided as directed during  progress of work
without any claim for extra for finishing.

24. The rate quoted for tiling on walls shall include providing the bevel edges for the corners or the PVC corner
strips. No additional payment shall be payable on this account.

25. Sample of all materials, fixtures, flooring tiles, wall tiles, doors, windows, sanitary fittings, roofing sheets,
fittings etc, shall be got approved in advance from the Engineer-in- Charge before taking up the respective work.
The contractor shall produce all the materials in advance so that there is sufficient time for testing and approving
the materials and clearance of the same before their use in work.
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26. The contractor shall be furnished, free of cost one certified copy of the contract documents except Standard
Specifications, Schedule of Rates and such other printed and published documents, together with all drawings as
may be forming part of the tender papers. None of these documents shall be used for any purpose other than that
of this contract.

27. For any dispute arising out of this agreement, the legal jurisdiction will be at Mumbai in Maharashtra only.

28. Other agencies related to this contract will also simultaneously execute their part of works and the contractor
shall cooperate and allow smooth working of all such agencies. The contractor shall leave such holes, openings
etc, for laying / burying of pipes, cable, conduits, clamps, boxes and hooks for fans etc. as may be required for
other agencies. The rates quoted for the items of work are deemed to include charges for coordinating with all
such agencies and nothing extra is payable on this account.

29. The few events/ activities will take place in the Campus which may hinder the progress of work.

30. The completion time stipulated in the contract is deemed to have included the above, if they happen during
the duration of the contract with additional provisions and resources.

31. The work is to be carried out by skilled workers conversant with existing system in the campus. If the
contractor is associating any sub-contractor for execution, the sub contractor so associated shall have the full
knowledge of the existing system in the campus and such association shall be got approved by IIT Bombay.

32. The contractor has to bring the container for site office as well as the storage of materials at his own cost.
The location for site office will be identified by the Engineer-in-charge.

33. Help desk to be provided with sufficient man power to receive all the request through IVRS, Phone call, oral,
etc by the contractor. Proper record and registrar shall be maintained and follow ups by the efficient staffs from
the Contractor side under this contract.

34. In clause 25, a Dispute Redressal Committee has been constituted by IIT Bombay. The procedure for
inviting Dispute Redressal Committee is to be done as per Clause 25.

35. Any reduction in the rates of GST from the quoted rates in the BOQ during the currency of the contract,

commensurate reduction in the quoted rates in BOQ will be effected and payment will be made accordingly. The
market rate analysis adopted by IIT Bombay for calculating the reduction in GST will be final and binding on

the contractor.
M& WQ
-

Superintending Engineer
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TENDERS

I/ We have read and examined the notice inviting tender, schedule of items specification applicable,
Drawings & Designs, General Rules and Directions, Conditions of contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and
all other contents in the tender documents for the work.

I / We hereby tender for the execution of above work within the time specified in the contract viz,.
Schedule of quantities and in accordance in all respect with the specifications, designs, drawing and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
conditions of contract and with such materials as are provided for, by, and In respect of accordance
with, such conditions so far as applicable.

We agree to keep the tender open for One Hundred Eighty (180) days from the due date of its opening /
ninety days from the date of opening of financial bid in case tenders are invited on2/3 envelop system
( Strike out as the case may be) and not to make any modification in its terms and conditions.

A sum equal to 2% estimated value of work is hereby forwarded in demand draft of a scheduled bank /
Pay Oder issued by a scheduled bank as earnest money.

EMD submitted by the bidders will be released after preparation of comparative statement except for
the bidder who stood lowest. EMD of lowest / selected bidder will be released on application from the
bidder after the commencement of work.

I / We agree that IIT Bombay shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. Further, if /'We fail to commence work as specified, I/'We
agree that IIT Bombay prejudice to any other right or remedy available in law, be at liberty to forfeit
the said earnest money absolutely, otherwise the said earnest money shall be retained by him towards
security deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 of the tender form. Further, I/We agree that in
case of forfeiture of Earnest money as aforesaid. I/We shall be debarred for participation in the re-
tendering process of the work. "

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in IIT Bombay in future forever. Also, if such a
violation comes to the notice of the Institute before date of start of work, the Engineer-in-charge shall
be fee to forfeit the entire amount of Earnest Money Deposit.

I/We hereby declare that I/ We shall treat the tender documents drawings and other records connected
with the work as secret / confidential documents and shall not communicate information/ derived there
from to any person other than a person to whom I/We am / are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the state.
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Dated :
Signature of Contractor
Witness :
Postal Address
Address :
Occupation :
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ACCEPTANCE

The above tender ( as modified by you as provided in the letter mentioned hereunder) is accepted by
Director for and on behalf of the Indian Institute of Technology, Bombay

for asum of RS oot

The letters referred to below shall form part of this contract agreement :-

a)
b)
c)
Signature......c.ccooevvvennnn
Designation..........ccccveenee.
Dated :
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GENERAL RULES & DIRECTIONS

1) All work proposed for execution by contract will be notified in a form of invitation to tender to
enlisted contractors of IIT Bombay or by publication in News papers as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be deposited with
the tender, and the amount of the security deposit to be deposited by the successful tender and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawings and
any other documents required in connection with the work signed for the purpose of identification by
the officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours. :

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner
there of or in the event of the absence of any partner, it must be signed on this behalf by a person
‘holding a power of attorney authorizing him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 1932.

3. Receipt for payment made on account of work, when executed by a firm must also be signed by all
the partners, except where contractor are described in their tender as a firm, in which case the receipts
must be signed in the name of the firm by one of the partners, or by some other person having due
authority to give effectual receipts for the firm.

4 Applicable For Item Rate Tender

Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing
to undertake each item of the work. Tenders, which proposed any alteration in the work
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who wish to tender for two
or more works shall submit separate tender for each. Tender shall have the name and number of the

'works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal ‘coinage. Amounts must be quoted in full rupees by ignoring fifty
paisa and considering more than fifty paisa as rupee one.

S.Applicable for Percentage Rate Tender Only

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what
percentage below / above ( in figures as well as in words) the total estimated cost given in schedule of
Quantities at schedule-A, he will be willing to execute the work. The tender submitted shall be
treated as invalid if :

(1) The Contractor does not quote percentage above / below / at par on the total amount of tender or
any section / sub head of the tender.
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(ii) The percentage above /below is not quoted in figures & words both on the total amount or any
section / sub head of the tender.

(iii) The percentage quoted above / below is different in figures & words on the total amount
of tender or any section / sub head of the tender :

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, or
in the time allowed for carrying out the work, or which contain any other conditions of any sort
including conditional rebates, will be summarily rejected. No single tender shall include more than one
work, but contractors who wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written on the envelopes.

6) In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage
above / below ) of two or more contractors is same, such lowest contractors will be asked to submit
rebate over the quoted amount in sealed envelope. The lowest tender shall be decided on the basis of
rebate offered.

If the revised amount of two more contractors after the rebate offer is again found to be equal, the
lowest tender, among such contractors, shall be decided by draw of lots in the presence of
Superintending Engineer/Executive Engineer.

7) The officer inviting tender or his duly authorized assistance will open tenders in the presence of any
intending contractors who may be present at the time, and will enter the amounts of the several tenders
in a comparative statements in a suitable form. In the event of a tender being rejected, the earnest
money shall thereupon be returned to the contractor remitting the same, without any interest.

8) The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be
bound to accept the lowest or any other tender.

9) The tenders shall sign a declaration under the officials secret Act 1923, for maintaining secrecy of
the tender documents drawings or other records connected with the work given to them.

10) Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for
rejection.

11) (Applicable for item rate tender only)

In the case of Item rate tenders, only rates quoted shall be considered. Any tender containing
percentage below / above the rates quoted is liable to be rejected. Rates quoted by the contractor in
item rate tender in figures and words shall be accurately filled in so that there is no discrepancy in the
rates written in figures and words. However, if a discrepancy is found, the rates which correspond with
the amount worked out by the contractor shall unless otherwise proved be taken as correct. If the
amount of an item is not worked out by the contractor or it does not correspond with the rates written
either in figures or in words, then the rates quoted by the contractor in words shall be taken as correct.
Where the rates quoted by the contractor in figure and in words tally, but the amount is not worked out
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correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct and not the
amount. In event no rate has been quoted for any item(s), leaving space both in figure(s), words(s), and
amount blank, it will be presumed that the contractor has included the cost of this / these item(s) in
other items and rate for such item(s) will be considered as zero and work will be required to be
executed accordingly.

12) In case of Percentage rate tenders only percentage quoted shall be considered. Any tender
containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage rate
tender shall be accurately filled in figures and words, so that there is no discrepancy

13) In the case of any tender where unit rate of any item / items appear unrealistic, such tender will be
considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such a
tender is liable to be disqualified and rejected.

14. (Applicable for item rate tender only )

' All rates shall be quoted on the tender form. The amount for each item should be worked out and
requisite totals given. Special care should be taken to write the rates in figures as well as in words and
the amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figure and in words. In case of figures, the word 'Rs.' should be written before the figure
of rupees and word 'P' after the decimal figures, e.g 'Rs'. 2.15P" and in case of words, the word, 'Rupees’
should precede and the work 'Paise' should be written at the end. Unless the rate is in whole rupees and
followed by the word 'only" it should in variably be uptp two decimal places. While quoting the rate in
schedule of quantities, the word 'only’ should be written closely following the amount and it should not
be written in the next line.

15. (Applicable for percentage rate tender only )

In percentage Rate Tender, the tenderer shall quote percentage below / above ( in figures as well as in
words) at which he will be willing to execute the work. He shall also work out the total amount of his
offer and the same should be written in figures as well as in words in such a way that no interpolation is
possible. In case of figures, the word 'Rs' should be written before the figure of rupees and word 'P'
‘after the decimal figures, e/e Rs. 2.15p and in case of words, the word 'Rupees' should precede and the
word ' Paisa' would be written at the end.

16. Completed tenders along with all the specified documents in a sealed cover, superscribed with the
name of work and work number shall be put in the tender box kept in Estate Office within the
prescribed time.

17. On acceptance of the tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instruction from the Engineer-in-charges shall be communicated in
writing to the Engineer-in-charge.

13. GST (except service tax), purchase tax, turnover tax or any other tax applicable in respect of this
contract shall be payable by the Contractor and IIT Bombay will not entertain any claim whatsoever in
respect of the same. However, in respect of service tax, same shall be paid by the contractor to the
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concerned department on demand and it will be reimbursed to him by the Engineer-in-Charge after
satisfying that it has been actually and genuinely paid by the contractor.

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the Superintending Engineer / Executive Engineer may in his discretion, without prejudice
to any other right or remedy available in law, cancel the contract. The contractor shall also be liable for
any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

20. The particular specification for certain items in the Financial bid — Volume — II — Part 1 — Civil
work - Bill of Quantity (BOQ) is enclosed as Annexure 1 and the same shall be read in conjunction
with the corresponding specification given in the BOQ.

21. Necessary site barricading details and material yard layout may be obtained from Engineer-
in- charge.

22. Spillover of any construction materials / earth on the road surface should be cleared
immediately.

23. No trees and vegetation shall be cut by the tenderer.

24. All construction activities and labour movements should be restricted within the area
earmarked for these purpose.

25. No labour camp is allowed inside IIT Bombay campus.

26. Firewood collection is strictly prohibited.

27. All debris generated in the site premises / material yard should be removed and disposed
outside IIT Bombay campus. Necessary approval from local authority shall be obtained by the
tenderer. No additional charges will be paid for the same.

28. IIT Bombay traffic regulation and speed limit should be followed without any violation.

29. In case of violation of any rules by the tenderer, penalty will be levied by IIT Bombay at the
following rate:

13(1; Operations ' Penalty per day

1 Construction labour shed without approval from Engineer-in- Rs.5000/- per shed per
charge day ,

2 Labour wander in to the nearby areas / buildings / forests. Rs.500/-per person

3 Thrown food items / waste / package item inside or outside the Rs.1000/- per day
site premises.

4 If water stagnation inside the construction site. Rs.500/- per day

5 Dumping of debris and storage of materials outside the Rs.25000/- per day
barricaded area.
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6 Improper maintenance of barricade. Rs.5000/- per day
7 Improper sanitation of labour toilets Rs.1000/- per day
8 Collection of firewood Rs.2500/- per day
9 Work without safety barricading / Signage Rs.5000/- per day
10 Execution of work without any safety precaution Rs.5000/- per day

30. Emergency complaints:

Attending to any safety related issues, clearing garbage, pipe line leakage, broken pipe line, damaged
plumbing / sanitary fittings, drainage blockages, over flow of water / drainage, easing of door and lock
repair etc. and specified by Engineer-in charge as per the emergency requirements are classified as
emergency complaints. The contractor shall complete the emergency complaints within 12 hours from
actual date of complaint / issue of job card or through any other communication.

If any unjustified delay occurs beyond this period penalty will be imposed and the same will be
deducted from the subsequent running account bill as per the following.

1) If the number of emergency complaints attended with unjustified delay is less than 2% of the total
number of emergency complaints for the particular month, no penalty will be imposed.

2) For each unjustifiably delayed emergency complaint attended beyond this limit of 2%, penalty of
Rs5000 will be imposed.

31. Routine Maintenance complaints:

Penalty for unjustified delay in completion of day-to-day routine maintenance and minor complaints
including preventive maintenance (other than emergency complaints):

The contractor shall complete the day-to-day routine maintenance and minor complaints including
preventive maintenance (other than emergency complaints) within 7 days from actual date of
complaint / issue of job card or through any other communication.

For unjustified delay in attending to and completing the day-to-day routine maintenance and minor
complaints including preventive maintenance (other than emergency complaints) penalty will be
imposed and the same will be deducted from the subsequent running account bill as per the following.

1) If the number of unjustified delays in attending to day-to-day routine maintenance and minor
complaints including preventive maintenance (other than emergency complaints) is less than 3% of the
total number of routine complaints for the particular month, no penalty will be imposed.

2) For each unjustifiably delayed complaint beyond this limit of 3%, penalty at the rate of Rs5000 will
be levied. -

3) Penalty for preventive maintenance will be calculated based on number of individual delayed jobs
indicated in the preventive maintenance list. “*

Superintending Engineer
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CONDITIONS OF CONTRACT

Definitions
1. The contract means the documents forming the tender and acceptance thereof and the formal the
contractor, together with the documents referred to there in including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one contract and shall
be complementary to one another.

2. 1In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them :-

i) The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and whether original,
altered, substituted or additional.

ii) The site shall mean the land / or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work is to be executed
under the contract or any adjacent land, path or street which may be alloted or used for the
purpose of carrying out the contract.

iil) The contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and
the permitted assignees of such individual, firm or company.

iv) Institute means Indian Institute Of Technology, Bombay.

v) The Engineer-in-charge means the Engineer Officer who shall supervise and be in charge of the
work.

vi) Accepting Authority shall mean the authorized authority of the Institute.

vii) Excepted Risk are risks due to riots (other than those on account of contractor's employees),
war ( whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other causes
over which the contractor has no control and accepted as such by the Accepting Authority or
causes solely due to use or occupation by Institute of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Institute faulty design of
works.

viii) Market Rate shall be the rate as decided by the Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus all overheads and profits.
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ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers, with the amendments thereto issued upto the date of receipt of the tender.

x) Tendered value means the value of the entire work as stipulated in the letter of award.

xi) Date of commencement of work : The date of commencement of work shall be 15" day from
date of issue of work order or the first date of handling over of the site or as mentioned in the
work order, whichever is later, in accordance with the phasing if any, as indicated in the tender
document.

xii) ‘Department’ means Estate Office, II'T Bombay which invites the tenders.

xiit) ‘District specification’ means the specifications followed by the state of Maharashtra in the
area where the work is to be executed.

xiv) ‘Tendered value’ means the value of the entire work as stipulated in the letter of award.
xv) Employer means IIT Bombay.

xvi) Wherever the expression “Divisional Officer” appears in the Clauses, it should be substituted
by the expression “Executive Engineer (Civil)”

Scope And Performance

3) Where the context so requires, words imparting the singular only also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine gender
and vice versa.

4) Headings and Marginal notes to these General Conditions of Contract shall not be deemed to
form part thereof or be taken into consideration in the interpretation or construction thereof or
of the contract.

5) The contractor shall be furnished, free of cost one certified copy of the contract documents,
schedule of Rates and such other printed and published documents, together with all drawings
as may be forming part of the tender papers. None of these documents shall be used for any
purpose other than that of his contract.

Works to be carried out

6) The work to be carried out under the contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities ( Schedule — A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary
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in and for the full and entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

Sufficiency of Tender

7) The contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

Discrepancies and Adjustment of Errors

8) The several documents forming the contact are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to scale and special
conditions in preference to General Conditions.

8.1 In the case of discrepancy between the schedule of Quantities, the Specification and / or the
Drawings, the following order of preference shall be observed : -

i) Description of Schedule of Quantities

ii) Particular Specification and Special Condition, If any.

iii) Drawings.

iv) CPWD Specification.

v) Indian Standard Specification of B.I.S

8.2 If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority Shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

8.3 Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall
not vitiate the contract or release the contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specification or from any of his obligations unde
the contract.

Signing of Contract

9. The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work, sign the contract consisting of : -

i) The notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any

correspondence leading thereto.

ii) Standard form consisting of:
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a) Various standard clauses with correction up to the date stipulated along with annexures
thereto.
b) Special Conditions

¢) Safety Code.
d) Model Rules for the protection of health, sanitary arrangement for workers employed by
Contractors.

e) Signed Article of agreement (given as Annexure-I) on Rs. 100/- stamp paper for work costing
more than Rs.20.00 lakhs.

iii) No payment for the work done will be made unless contract is signed by the contractor.

10. Agreement for each work costing more than Rs. 20.00 Lakhs will be executed on stamp paper of
Rs. 100/- for the works valuing less than Rs. 20.00 Lakhs, the tender document and the work order will

be treated as the agreement.

11. The notice inviting e-tender, the financial bid and all other the documents including drawings, if
any, forming the tender as issued at the time of invitation of e-tender and acceptance thereof together
with any correspondence leading thereto.

12. Decisions taken in the Pre-bid meeting if conducted.
13. IIT Bombay reserves its right to verify all the credentials, quality, quantity, workmanship, other
required details etc. of the contractors with his clients along with ongoing projects and other sources

before finalization and award of work. IIT Bombay reserve its right to award any quantity of works to
any other contractor/agencies at his own risk and cost.

N M"’w ,
W jf/\/’ ,ﬂ;\ Signature of Contractor
) Xy
v

Superintending Engineer
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CLAUSES OF CONTRACT

CLAUSE 1
Recovery of Security Deposit

The person / persons whose tender(s) may be accepted ( hereinafter called the contractor) shall permit
Institute at the time of making any payment to him for work done under the contract to deduct a sum at
the rate of 05% of the gross amount of each running bill till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the actual value of work. Such
deductions will be made and held the Institute by way of Security Deposit unless he / they has / have
deposited the amount of security at the rate mentioned above in cash or in the form of Government
Securities.

The Security deposit thus recovered will be released after a period of 24 months ( Defect liability
period ) from the date of completion of work subject to the condition that no defects are noticed and
reported during this period .Defect liability period will be rectified by the Contractor through their own
cost and arrangement. In case the Contractor failed to do the rectification within the prescribed time
frame, penal actions including cancellation of empanelment and black listing of the Contractor will be
initiated.

All compensation or the other sums of money payable by the contractor under the terms of this contract
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest
arising there from, or from any sums which may be due to or may become due to the contractor by
Government on any account whatsoever and in the event of his security deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in
cash any sum or sums which may have been deducted from, or raised by sale of his security deposit or
any part thereof. The security deposit shall be collected from the running bills of the contractor at the
rates mentioned above.

The security deposit as deducted above can be released against bank guarantee issued by a schedule
bank, on its accumulations to a minimum of Rs. 5 Lakh subject to the condition that amount of such
bank guarantee, except last one, shall not be less than Rs. 5 Lakh. Provided further that the validity of
bank guarantee including the one given against the earnest money shall be in conformity with
provisions contained in Clause 17 which shall be extended from time to time depending upon extension
of contract granted under provision of clause 2 and 5.
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CLAUSE 2
Compensation for delay

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the Government on account of such breach, pay as
agreed compensation the amount calculated at the rates stipulated below may decide on the amount of
balance value of the work remains incomplete on stipulated / extended date of completion.

This will also apply to items or group of items for which a separate period of completion has been
specified.
i) Compensation for delay of work : @1.00% per month of delay to be computed on

per day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
" not exceed 10% of the Actual value of work or of the actual value of the item or group of items of work
for which a separate period of completion is originally given. The amount of compensation may be
adjusted or set-off against any sum payable to the contractor under this or any other contract with the
Institute.

CLAUSE 3

Subject to other provisions contained in this clause, the Engineer-in-charge may, without prejudice to
his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any
- claims for damages and / or any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases :

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient
or otherwise improper or unworkman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge
( Which shall be final and binding) he will be unable to secure completion of the work by the
date for completion and continuous to so after a notice in writing of seven days from the
Engineer-in-charge. .

iii) If the contractor fails to complete the work withing the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf by
the Engineer-in-charge.
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iv) If the contractor persistently neglects to carry out his obligation under the contract and / or
commits default in complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to
him in that behalf by Engineer-in-Charge.

v) If the contractor shall offer or given or agree to give to any person in the Institute service or to
any other person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract for Government.

vi) If the contractor shall enter into a contract with Institute in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-Charge.

vii) If the contractor shall obtain a contract with the Institute as a result of wrong tendering or other
non- bonafide methods of competitive tendering.

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition ( other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

ix) If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

x) If the contractor shall suffer an execution being levied on his goods and allow it to be continue.
for a period of 21 Days.

xi) If the contractor assigns, transfers, sublets ( engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire
works or-any portion thereof without the prior written approval of the Engineer-in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-
in-Charge on behalf of the Institute shall have powers :

a) To determine the contract as aforesaid ( of which termination notice in writing to the contractor
under the hand of the Engineer-in-charge shall be conclusive evidence). Upon such determination, the
Earnest Money Deposit, Security Deposit already recovered and performance Guarantee under the
contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government.
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b) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to another
contractor to complete the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified
in writing the performance of such work and the value payable in respect thereof and he shall only be
entitled to be paid the value so certified.

CLAUSE 3A

In Case, the work cannot be started due to reasons not within the control of the contractor within the
stipulated time for completion of work, either party may close the contract. In such eventuality, the
Earnest Money Deposit of the contractor shall be refunded, but no payment on account of interest, loss
of profit or damages etc shall be payable at all.

CLAUSE 4
Contractor liable to pay Compensation even if action not taken under Clause 3

In any case in which any of the power conferred upon the Engineer-in-charge by Clause — 3 thereof,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the liability of contractor for
compensation shall remain unaffected. In event of the Engineer-in-charge putting in force all or any of
- the powers vested in him under the preceding clause he may, if he so desires after giving a notice in

/writing to the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which
shall be final and binding on the contractor) use as on hire( the amount of the hire money being also in
the final determination of the Engineer-in-charge) all or any tools, plant, materials and stores, in or
upon the works, or the site thereof belonging to the contractor, or procured by the contractor and
intended to be used for the execution of the work / or any part thereof, paying or allowing for the same
in account at the contract rates, or, in the case of these not being applicable, at current market rates to
be certified by the Engineer-in=Charge, whose certificate thereof shall be final, -and binding on the
contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant, materials,
or stores form the premises ( withing a time to be specified in such notice) in the event of the contractor
failing to comply with any such requisition, the Engineer-in-charge may remove them at the contractors
expense or sell them by auction or private sale on account of the contractor and his risk in all respects
and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount of
the proceed and expense of any such sale shall be final and conclusive against the contractor.
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CLAUSE 5
Time and Extension for Delay

The time allowed for execution of the works as specified in work order or the extended time in
accordance with these conditions shall be the essence of the contract. The execution of the works shall
commence from such time period as mentioned in work order or from the date of handling over of the
site whichever is later. If the contractor commits default in commencing the execution of the work as
aforesaid, Government shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guarantee absolutely.

5.1 As soon as possible after the contract is concluded, the contractor shall submit a Time and Progress
chart for each mile stone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the work.
5.2 If the work(s) be delayed by :-

1) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

v) delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing
work not forming part of the contract, or

vi) non-availability of stores, which are the responsibility of Government to supply or
vii) non-availability or break down of tools and plant to be supplied or supplied by Government or

viii) any other cause which, in the absolute discretion of the Engineer-in-charge is beyond the
contractor's control.

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the authority as indicated in the work order but shall nevertheless use constantly
his best endeavors to prevent or make good the delay and shall-do-all that may be reasonably required
to the satisfaction of the Engineer-in-charge to proceed with the works.

5.3 Request for rescheduling of Mile stone and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing withing fourteen days of the happening of the event causing
delay on the prescribed form to the Institute. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.
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5.4 In any such case the Institute may give a fair and reasonable extension of time and reschedule the
mile stones for completion of work. Non application by the contractor for extension of time shall not be
a bar for giving a fair and reasonable extension by the Institute and this shall be binding on the
contractor.

CLAUSE 6
Computerized Measurement Book

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the
value of work done in accordance with the contract. All measurement of all items having financial
value shall be entered by the contractor and compile in the shape of the Computerized Measurement
Book having pages of A-4 size as per the format of the department so that a complete record is
~ obtained of all the items of works performed under the contract.

All such measurement and levels recorded by the contractor or his authorized representative from time
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-
charge or his authorized representative as per interval or program fixed in consultation with Engineer-
in-Charge , or his authorized representative. After the necessary correction made by Engineer-In-
Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections and
for resubmission to the Engineer -in-Charge for the dated signatures by the Engineer-in-charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked / test checked from the Engineer-
in-Charge and / or his authorized representative. The contractor will, thereafter, incorporate such
changes as may be done during these checks / test checks in his draft computerized measurement, and
submit to the department a computerized measurement book, with its pages numbered. The Engineer-
in-charge and / or his authorized representative would thereafter check this MB, and record the
- necessary certificates for their checks / test checks.

The contractor shall also submit to the department separately his computerized abstract of cost and the
bill based on these measurements, duly bound, and its pages numbered along with two spare copies of
the “bill”. Thereafter, this bill will be processed.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other
things necessary for checking of measurements / levels by the Engineer-in-Charge or his representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurement shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of India standards
and if for any item no such standard is available then a mutually agreed method shall be followed.
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The Contractor shall give not less than seven days' notice to the Engineer-in-charge or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of
checking and / or test checking the measurement of any work in order that the same may be checked
and / or test checked and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and shall not cover up and place
beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his
authorized representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of checking and / or
test checking measurements without such notice having been given or the Engineer-in-Charge's consent
being obtained in writing the same shall be uncovered at the contractor's expense, or in default thereof
no payment or allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another
officer of the department to check the measurements recorded by contractor and all provision stipulated
herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and / or test checking the measurement of any item of
work in the measurement book and / or its payment in the interim, on account of final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

CLAUSE 7

Payment on Intermediate Certificate to be Regarded as Advance

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the whole
of the work shall have been completed. For works estimated to cost over Rs. Twenty Thousand, the
interim or running account bills shall be submitted by the contractor for the work executed on the basis
of such recorded measurements on the format of the Institute in triplicate on or before the date of every
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any
such interim payment if the gross work done together with net payment / adjustment of advances for
material collected, if any, since the last such payment is less than the amount specified in Projec
Schedule, if any, in which case the interim bill shall be prepared on the appointed date of the month
after the requisite progress is achieved. Engineer-in-charge shall arrange to have the bill verified by
taking or causing to be taken, where necessary, the requisite measurement of the work. In the event of
the failure of the contractor to submit the bills, Engineer — Incharge shall prepared or cause to be
prepared such bills in which event no claims, whatsoever due to delays on payment including that of
interest shall be payable to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in-Charge.

All such interim payments shall be regarded as payment by way of advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected,
remove, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge
relating to the work done or materials delivered forming part of such payment, may be modified or
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corrected by any subsequent such certificate (s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is / are in accordance with the
contract and specification. Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the Engineer-in-Charge under the contract or any of
such payments be treated as final settlement and adjustment of accounts or in any way vary or affect the
contract. :

Pending consideration of extension of date of completion, interim payment shall continue to be made as
herein provided without prejudice to the right of the department to take action under the terms of this
contract for delay in the completion of work, if the extension of date of completion is not granted by
the competent authority.

Payment in Composite Contracts

In case of composite tenders, running payment for the major component shall be made by EE of major
discipline to the main contractor. Running payment for minor component shall be made by the
! Engineer-in-Charge of the discipline of minor component directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15 days of
- receipt of each running account payment, then on the written complaint of contractor associated for
such minor component, Engineer-in-Charge of minor component shall serve the show cause to the
main contractor and if reply of main contractor either not received or found unsatisfactory, he may
make the payment directly to the contractor associated for minor component as per the terms and
conditions of the agreement drawn between main contractor and associate contractor fixed by him.
Such payment made to the associate contractor shall be recovered by Engineer-in-Charge of major or
minor component from the next R/A/ Final bill due to main contractor as the case may be.

CLAUSE 8
Completion Certificate and Completion Plans

"Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-charge
shall inspect the work and if there is no defect in the work, shall process the final bill other wise the
defects are to be rectified by the contractor and / or for which payment will be made at reduced rates.
But no final certificate of completion shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus material, rubbish and all huts and sanitary arrangement required for his / their work
people on the site in connection with the execution of the works as shall have been erected or
constructed by the Contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be executed or of which he
may have had possession for the purpose of the execution; thereof, and not until the work shall have
been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirement of
this clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work,
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the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof.

CLAUSE 8A
Contractor to Keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the
surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the requirements of this
clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the contractor
either departmentally or through any other agency. If the contractor fails to remove debris from the E
work site within 72 hrs of its generation, penalty as decided by Engineer-In-Charge upto a maximum of
10% of contract sum will be recovered and the final bill will not be processed and repeated offenders
name will be removed from enlistment without giving any further notice. Contractors shall not throw
out debris any where in the campus. They shall take out the debris as per schedule of items and contract
conditions. If the contractor fails to hand over the site neat and clean, a penalty of minimum Rs. 1,000/-
and 4 times actual cleaning charges will be recovered.

CLAUSE 9
Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. {

CLAUSE 10
Material to be provided by the contractor

The contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by the Government.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples
of materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the contractor shall be in conformity with the specification laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction
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of the Engineer-in-Charge, that the materials so comply. The Engineer-in-Charge shall within fifteen
days of supply of samples or within such further period as he may require intimate to the contractor in
writing whether samples are approved by him or not. If samples are not approved, the contractor shall
forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with
the specifications laid down in the contract. When materials are required to be tested in accordance
with specification, approval of the Engineer-in-Charge shall be issued after the test results are received.

The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by Engineer — In- charge. The
contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a result of testing of
materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such

Jtests at such time and arrange to get it tested and obtaining test certificate from Labs mentioned below
and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the
contract or specifications. The Engineer-in-Charge or his authorized representative shall at all times
have access to the works and to all workshops and places where work is being prepared or from where
materials, manufactured articles or machinery are being obtained for the works and the contractor shall
afford every facility and every assistance in obtaining the right to such access.

i) Labs of IIT Bombay (ii) Labs of VITI ( iii) Labs of SPCE ( iv) Labs of Structwell Consultant &
Engineers.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default, the
Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or damage that may happen or
arise to such materials. The Engineer-in-Charge shall also have full powers to require other proper
. material to be substituted thereof and in case of default, the Engineer-in-Charge may cause the same to
'be supplied and all costs which may attend such removal and substitution shall be borne by the
contractor.

CLAUSE 10 A
Secured Advance on Non-perishable Material

The contractor, on signing an indenture in the form to be specified by the Engineer-in-charge, shall be
entitled to be paid during the progress of the execution of the work up to 90% of the assessed value of
any materials which are in the opinion of the Engineer-in-Charge non perishable, non fragile and non-
combustible and are in accordance with the contract and which have been brought on the site in
connection therewith and are adequately stored and / or protected against damage by weather or other
causes but which have not at the time of advance been incorporated in the works. When materials on
account of which an advance has been made under this sub-clause are incorporated in the work, the
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amount of such advance shall be recovered / deducted from the next payment made under any of the
clause or clauses of this contract.

CLAUSE 10B
Dismantled Material Govt Property

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site
for a work, etc as Institute's property and such materials shall be disposed off to the best advantage of
the Institute according to the instructions in writing issued by Engineer-in-Charge.

CLAUSE 11
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and workman
like manner both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings
and instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor
shall be furnished free of charge one copy of the contract documents together with specifications,
designs, drawings and instructions.

The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for providing
these, is specified or is reasonably inferred from the contract. The contractor shall take full
responsibility for adequacy, suitability and safety of all the works and methods of construction.

CLAUSE 12
Deviations / Variations Extent and Pricing

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case
of non-availability of a portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing signed by the Engineer-
in-charge and such alterations, omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by the contractor
on the same conditions in all respects including price on which he agreed to do the main work except as
hereafter provided.

The Contractor shall bound to do execute additional quantities upto 25 % of work order quantity in the
same rate agreed up on as per tender if required as per site condition and as decided by Engineer
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Incharge. In exceptional cases, if the item of work to be executed needs to be exceeded beyond 25% of
work order quantity, a mutually agreeable rate, cither the work order rate or rate derived by the
Engineer Incharge based on current market rate or CPWD schedule rate shall be considered.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the tendered value sum being ordered, be extended, if requested by the contractor, as follows :

1) In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original tendered value plus.

i) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

Deviation, Extra Items and Pricing

12.2 In the case of extra item(s) (items) that are completely new, and are in addition to the items
' contained in the contract), the contractor may within fifteen days of receipt of order or occurrence of
the item (s) claim rates, supported by proper analysis, for the work and the engineer-in-charge shall
within 15 days of the receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates
and the contractor shall be paid in accordance with the rates so determined.

In the case of substituted items ( items that are taken up with partial substitution or in lieu of items of
work in the contract), the rate for the agreement item ( to be substituted) and substituted item shall also
be determined in the manner as mentioned in the following para.

Deviation, Substitute Items and Pricing.

(a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item ( to be substituted), the rate payable to the contractor for the substituted item shall be
the rate for the agreement item ( to be substituted) so increased to the extent of the difference between
the market rates of substituted item and the agreement item ( to be substituted).

'(b) If the market rate for the substituted item so determined is less than the market rate of the
agreement item ( to be substituted), the rate payable to the contractor for the substituted item shall be
the rate for the agreement item( to be substituted) so decreased to the extent of the difference between
the market rates of substituted item and the agreement items ( to be substituted).

CLAUSE 13
Foreclosure of contract due to abandonment or reduction in scope of work.

If at any time after acceptance of the tender, Institute shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not required the whole or any part of the works to be
carried out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of
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compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site and, in addition,
the cost of material arranged by the Contractor for the work as certified by the Engineer-in-Charge
which could not be utilized on the work to the full extent in view of the foreclosure will be paid as
mentioned below;

(i) Institute shall have the option to take over contractor's materials or any part thereof either brought to
site or of which the contractor is legally bound to accept delivery from suppliers ( for incorporation in
or incidental to the work) provided, however Institute shall be bound to take over the materials or such
portions thereof as the contractor does not desire to retain. For materials taken over or to be taken over
by Institute, cost of such materials as detailed by Engineer-in-Charge shall be paid. The cost shall,
however, take into account purchase price and cost of transportation.

CLAUSE 14
Carrying out part work at risk & cost of contractor
If Contractor :

(i) At any time makes default during currency of work or does not execute any part of the work
with due diligence and continues to do so even after a notice in writing of 7 days in this respect
from the Engineer-in-Charge; or

(ii) Commits default in complying with any of the terms and conditions of the contract and does not
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is
given in that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or before the
date(s) so determined, and does not complete them within the period specified in the notice given i:
writing in that behalf by the Engineer-in-Charge.

The Engineer-in-charge without invoking action under clause 3 may, without prejudice to any other
right or remedy against the contractor which have either accrued or accrue thereafter to the Institute,
by a notice in writing to take the part work / part in complete work of any item(s) out of his hands and
shall have powers to ; s :

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc, thereon;
and /or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of
the contractor. : '
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work / part incomplete work of any item(s) taken out of his hands and execute at
the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by
the Institute because of action under this clause shall not exceed 10% of the tendered value of the
work.

In determining the amount, credit shall be given to the contractor with the value of work done in all
respect in the same manner and at the same rate as if it had been carried out by the original contractor
under the terms of his contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The certificate of the Engineer-in-
charge as to the value of work done shall be final and conclusive against the contractor provided always
that action under this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by the Institute in completing the part work / part

jincomplete work of any item(s) or the excess loss of damages suffered or may be suffered by the
Institute as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to the Institute in law or per as agreement be recovered from any money due to the contractor
on any account, and if such money is insufficient, the contractor shall be called upon in writing and
shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors unused materials, constructional plant,
implements, temporary building at site etc and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there remains any balance
outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagement or made any advance on any account or with a view to the
_execution of the work or the performance of the contract.

CLAUSE 15

Suspension of Work

(i) The contractor shall, on receipt of the order in-writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof for
such time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for any of the following

reason :

(a) on account of any default on the part of the contractor or;
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(b) for proper execution of the works or part thereof for reasons other than the default of the contractor
; or
(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

(it) If the suspension is ordered for reasons ( b) and (c) in Sub-para (i) above, the contractor shall be
entitled to an extension of time equal to the period of every such suspension PLUS 25% for completion
of the item or group of items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and ;

CLAUSE 16
Action in case work not done as per Specification

All works under or in course of execution or executed in pursuance of the contract, shall at all times be
open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized
subordinates in charge of the work and all the superior officers, or any organization engaged by the
Institute for quality assurance and the contractor shall, at all times, during the usual working hours and
at all the other times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the contractor's agent shall be
considered to have the same force as if they had been given to the contractor himself.

If It shall appear to the Engineer-in-Charge or his authorized subordinates incharge of the work or
officers of the organization engaged by the department for quality assurance, that any work has been
executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand from the Engineer-in-
Charge specifying the work, materials or articles, complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work st
specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own charge and
cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause 2 of the contract ( for non-completion of the work in time) for this default. In such case the
Engineer-in-Charge may not accept the item of work at the rates applicable under the contract but may
accept such items at reduced rates as the Institute may consider reasonable and as approved by
SE/Dean(IPS) during the preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the work outright
without any payment and / or get it and other connected and incidental items rectified, or removed and
re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

31




IIT BOMBAY

CLAUSE 17
Contractor Liable for Damages defects during maintenance period

Contractor is Liable for Damages and defects in the work during maintenance period of 24 months
from date of completion of the work.

If the contractor or his working people or servant shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road, kerb, fence enclosure, water pipe,
cables, drains, electric or telephone post or wires, trees grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other
faults appear in the work within twenty four months for all works except the work mentioned below
after a certificate final or otherwise of its completion shall have been given by the engineer-in-charge as
aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt
 of anotice in writing on that behalf make the same good at his own expense or in default the Engineer-
in-Charge cause the same to be made good by other workmen and deduct the expense from any sums
that may be due or at any time thereafter may become due to the contractor, or from his security deposit
- or the proceeds of sale thereof or of a sufficient portion thereof. The balance 5% security deposit with
Institute after payment of final bill shall not be refunded before the expiry of Twelve months or as
mentioned in (a) below. After the issue of the certificate final or otherwise, of completion of work, or
till the final bill has been prepared and passed whichever is later.

(a) In case of labour supply work Defect Liability Period will be 12 months and Security Deposit will
be released after this period. For waterproofing work the Defect Liability Period ( Guarantee period)
will be mentioned in schedule of item of that work and SD will be released on completion of 24 months
after obtaining guarantee bond on non- judicial stamp paper from the contractor. There shall be no
Defect Liability Period for grass cutting work, drain desilting works, rental services of machineries ,
temporary sheds, pandal, decoration, tank cleaning etc. and the SD will be released along with finalbill

JCLAUSE 18
Contractor to supply tools & plants etc.

The contractor shall provide at his own cost all materials (except such special materials, if any, as may
in accordance with the contract be supplied from the Engineer-in-charge's stores), machinery, tools &
plants as specified in schedule of item. In addition to this, appliances, implements, other plants; ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications or other documents
forming part of the contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of Engineer-in-Charge as to any matter as to
which under these conditions he is entitled to be satisfied or which he is entitled to require together
with carriage therefore to and from the work. The contractor shall also supply without charge the
requisite number of persons with the means and materials, necessary for the purpose of setting out
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works, and counting, weighing and assisting the measurement for examination at any time and from
time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from any money due to
the contractor, under this contract or otherwise and / or from his security deposit or the proceeds of sale
thereof, or of a sufficient portions thereof.

CLAUSE 18 A
Recovery of Compensation paid to workmen

In every case in which by virtue of the provisions sub-section (1) of section 12, of the workmen's
compensation Act, 1923, the Institute is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, the Institute will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the Institute under sub-section(2) of
section 12, of the said Act, the Institute shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the Institute to the contractor whether
under this contract or other wise. The Institute shall not be bound to contest any claim made against ¥
under sub-section (1) of section 12, of the said Act, except on the written request of the contractor and
upon his giving to the Institute full security for all costs for which the Institute might become liable in
consequence of contesting such claim.

CLAUSE 18 B
Ensuring Payment and Amenities to workers if contractor fails

In every case in which by virtue of the provision of the Contract labour ( Regulation and Abolition),
Act, 1970 and of the Contract Labour ( Regulation and Abolition) Central Rules, 1971, the Institute is
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the
works, or to incur any expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under clause 19G, or under the Rules framed by Government
from time to time for the protection of health and sanitary arrangements for workers employed by IIT
Bombay, Contractors, the Institute will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred ; and without prejudice to the rights of the Institute under sutf'k' ,
section (2) of section 20, and sub-section (4) of Section 21, of the contract labour (Regulation and
Abolition) Act, 1970, the Institute shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the Institute to the contractor whether
under this contract or otherwise the Institute shall not be bound to contest any claim made against it
under sub- section (1) of Section 20, sub — section (4) of Section 21, of the said Act, except on the
written request of the contractor and upon his giving to the Institute full security for all costs for which
the Institute might become liable in contesting such claim.
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CLAUSE 19
Labour Laws to be complied by the Contractor

The contractor shall obtain a valid license under the Contract Labour ( R & A), Act 1970, and the
contract labour ( Regulation and Abolition) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor shall also
abide by the provisions of the Child Labour ( Prohibition and Regulation ) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
( Regulation of Employment & Conditions of Service) Act, 1996 and the building and other
Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of
the resultant non-execution of the work.

"CLAUSE 19 A

No Labour below the age of eighteen years shall be employed on the work.

CLAUSE 19B
Payment of Wages : -

(i) The contractor shall pay to labour employed by him either directly or through sub-contractors,
wages not less than fair wages as per the provision of the Contract Labour ( Regulation and
Abolition) Act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

(11) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

(iii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor's part of this contract, the contractor shall comply with or cause to be complied
Labour Regulations and minimum wages Act made by Government from time to time in regard
to payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions unauthorizedly made, maintenance of wage books or wage slips, publication of scale
of wages and other terms of employment, inspection and submission of periodical returns and
all other matters of the like nature or as per the provision of the Contract Labour ( Regulation
and Abolition) Act, 1970, and the Contract Labour ( Regulation and Abolition) Central Rules,
1971, wherever applicable.
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(iv) (a) The Engineer-in-charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit
of the workers, non-payment of wages or of deductions made from his or their wages which are
not justified by their terms of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages ( Central) Rules, 1950, the contractor is bound to
allow to he labour directly or indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages
for weekly holidays to any labours and pay the same to the person entitled thereto from any
money due to the contractor by the Engineer-in-Charge concerned.

(v) The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923,
Industrial Disputes Act, 1947, Factories Act, 1948, Shop & establishment Act, 1960, ESIC Act
1948, Maternity Benefits Act, 1961 amended in 2017, the Contractor's Labour (Regulation ans’
Abolition) Act 1970 and Payment of Gratuity Act, 1972.
The Indian Parliament passed 04 labour codes in 2019 and 2020 sessions. These four codes will
consolidate 44 existing labour laws. They are: The Industrial Relations Code,2020, The code on
Social Security,2020, The Occupational Safety, Health and Working Conditions Code, 2020
and The code on Wages, 2019. The contractors should follow the modifications/notifications
thereof or any other laws relating thereto and the rules made there under from time to time.

(vi) The contractor shall indemnify and keep indemnified the Institute against payments to be made
under and for the observance of laws aforesaid without prejudice to his right to claim indemnity
from his sub-contractors.

(vii) The laws aforesaid shall be deemed to be a part of this contract and nay breach thereof shall
be deemed to be a breach of this contract.

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the intervatio
of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen as and by way of commission or otherwise.

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

(x) The Contractor has to follow all labour laws, Govt of India & Govt of Maharashtra Labour Acts
which are in force at present and introduced from time to time, such as Acts, enforced by
Regional Provident Fund Commissioner, Directorate of E.S.I.C. and enforcement officer of
Contract Labour Act, and all necessary arrangement for labour security insurance will have to
be made by the contractor at his own cost including paying minimum wages, gratuity, etc.
declared by competent authority from time to time.
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CLAUSE 19 C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor's part of this contract, the contractor shall at his own expense arrange for the safety provision
as per safety code framed from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and provide necessary facilities
as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default and in addition, the
Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this contract, the contractor shall comply with or cause to be complied with all the
rules frame by Government from time to time for the protection of health and sanitary arrangements for
~ workers employed by the Institute and its contractors.

'CLAUSE 19 E
- Leave and pay during leave shall be regulated as follows : -
1. Leave

(1) in the case of delivery — maternity leave not exceeding 8 weeks, 4 weeks up to and including
the day of delivery and 4 weeks following that day,
(i) in the case of miscarriage — upto 3 weeks from the date of miscarriage.

2. Pay :

(1) In the case of delivery-leave pay during maternity leave will be at the rate of the women's
average daily earning, calculated on total wages earned on the days when full time work was
done during a period of three months immediately preceding the date on which she gives notice
that she expects to be confined or at the rate of Rupee one only a day whichever is greater.

(i1) In the case of miscarriage — leave pay at the rate of average daily earning calculated on the total
wages earned on the days when full time work was done during a period of three months
immediately preceding the date of such miscarriage.

3. Condition for the grant on Maternity Leave :
No maternity leave benefit shall be admissible to a woman unless she has been employed for a total

period of not less than six months immediately preceding the date on which she proceeds on leave.

4. The Contractor shall maintain a register of Maternity ( Benefit) in the Prescribed form as shown in
appendix —I and II, and the same shall be kept at the place of work.
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CLAUSE 9 F

If it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and
complying with the provisions of the contract labour ( Regulation and Abolition) Act 1970, and the
Contract labour ( R & A) Central Rules 1971, for the protection of health and sanitary arrangements for
work-people employed by the contractor (s) ( hereinafter referred as “ the said Rules”) the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said Rules be
complied with and the amenities prescribed therein be provided to the work-people within a reasonable
time to be specified in the notice. If the contractor(s) shall fail within the period specified in the notice
to comply with and / observe the said Rules and to provide the amenities to the work-people as
aforesaid, the Engineer-in-Charge shall have the power to provide the amenities hereinbefore
mentioned at the cost of the contractor(s). The contractor (s) shall erect, make and maintain at his / their
own expense and to approved standards all necessary huts and sanitary arrangement required for
his/their work-people on the site in connection with the execution of the works, and if the same shall
not have been erected or constructed, according to approved standards, the Engineer-in-Charge shall
have power to give notice in writing to the contractor(s) requiring that the said huts and sanitary
arrangement be remodelled and /or reconstructed according to approved standards, and if ths
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement according to
approved standards within the period specified in the notice, the Engineer-in-Charge shall have the
power to remodel or reconstruct such huts and sanitary arrangement according to approved standards at
the cost of contractor(s).

CLAUSE 19 G

In case the Institutes competent authority allows and permits the contractor to construct labour
camp in the Campus as a special case.

The conditions are as follows;

The contractor(s) shall at his / their own cost provide his/ their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specification on the plot of land approved by the
Engineer-in-Charge.

(1) (a) The minimum height of each hut at the eaves level shall be 2.10m ( 7 ft.) and the floor area to
be provided will be at the rate of 2.7 Sqm ( 30 Sq. Ft) for each member of the worker's family
staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area
of 1.80m x 1.50m (6' x 5') adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinal for the use of the
labourers each on the scale of not less than four per each one hundred of the total strength,
separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit
for every 25 persons residing in the camp. These bathing and washing places shall be
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suitable screened.

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the
walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered
with mud gobri and shall be at least 15cm (6”) above the surrounding ground. The roofs shall be
laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupatlon the roofs remain water-
tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(¢) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

(iii) Water supply — The Contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per day for bathing
and washing purposes. Where piped water supply is available, supply shall be at stand posts and
where the supply is from wells or river, tanks which may be of metal or masonry, shall be
provided. The contractor(s) shall also at his / their own cost make arrangement for laying pipe
lines for water supply to his / their labour camp from the existing mains wherever available, and
shall pay all fees and charges therefore.

(iv) Disposal of Excreta — The contractor(s) shall make necessary arrangement for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the PHO and local health authorities. If trenching or incineration is
not allowed, the contractor(s) shall make arrangements for the removal of excreta through the
Municipal Committee / authority and inform it about the number of labourers employed so that
arrangements may be made by such committee / authority for the removal of excreta. All
charges on this account shall be borne by the contractor and paid direct by him to the
Municipality / Authority. The contractor shall provide one sweeper for every eight seats in case
of dry system.

(v) Drainage — The contractor(s) shall provide efficient arrangement for draining away sullage
water so as to keep the camp neat and tidy.

(vi) The contractor(s) shall make necessary arrangement for keepmg the camp area sufficiently
lighted to avoid accidents to the workers.

(vii) Sanitation — The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Public Health and Medical Authorities.
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CLAUSE 19 H

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractors employ upon the work who may be incompetent or misconduct
himself and the contractor shall forthwith comply with such requirement. In respect of maintenance /
repair or renovation works etc where the labour have an easy access to the individual houses,
departments, the contractor shall issue identity cards to the labourers, whether temporary or permanent
and he shall be responsible for any untoward action on the part of such labour.

CLAUSE 191

It shall be the responsibility of the contractor to see that the building under construction or repair is not
occupied by any body unauthorizedly during construction and repair and is handed over to the
Engineer-in-Charge with vacant possession.

CLAUSE 19)
Employment of Skilled / Semiskilled workers

The contractor shall, at all stages of work, deploy skilled ./ Semi skilled tradesmen who are qualified
and possess certificate in particular trade from CPWD Training Institute / Industrial Training Institute/
National Institute of Construction Management and Research (NICMAR) / National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed / certified by State /
Central Government.

CLAUSE 20
Minimum Wages Act to be Complied with

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract
labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunde
and other labour laws affecting contract labour that any be brought into force from time to time.

CLAUSE 20 A
LABOUR LICENSE

If the contractor needs to engage more than 20 workers per day they shall get labour license from
competent authority by completing the certain formalities. Wages to the labourers shall be paid by the
contractor as per the minimum wages act and circular issued by the Regional Labour Commissioner,
Mumbai. If any accident takes place contractor will be held fully responsible for that and they shall
make arrangement to get worksman compensation. If the contractor engaging more than 10 labourers
they shall compile the provision of building and construction act.
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CLAUSE 21
Work not to be sublet. Action in case of insolvency

The contract shall not be assigned or sublet without the written approval of the Institute. And if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any public
officer or person in the employ of the Institute in any way relating to his office or employment, or if any
such officer or person shall become in any way directly or indirectly interested in the contract, the
Institute shall have power to adopt the course specified in Clause 3 hereof in the interest of the Institute
and in the event of such course being adopted, the consequences specified in the said Clause 3 shall
ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of the Institute without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23
Changes in firm's Constitution to be intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an
individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If previous approval
as aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of
_Clause 21 hereof and the same action may be taken, and the same consequences shall ensue as provided
'in the said Clause 21.

CLLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respect of the Engineer-in-Charge who shall be entitled to direct at what point or points
and in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25

Settlement of Disputes & Arbitration

Except where otherwise provided in the contract, all question and disputes relating to the meaning of
the specification, design, drawings and instructions herein before mentioned and as to the quality of
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workmanship or materials used on the work or as to any other question, claim, right, matter or things
whatsoever in any way arising out of or relating to the contract, designs, drawings, specification,
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter.

(1) If the contractor considers any work demanded of him to be outside the requirements of the contract,
or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter
in connection with or arising out of the contract or carrying out of the work, to be unacceptable, he
shall promptly within 5 days request the Superintending Engineer/Executive Engineer in writing for
written instruction or decision. Thereupon, the Superintending Engineer/Executive Engineer shall give
his written instruction or decision within a period of 10 days from the receipt of the contractor's letter.

If The Superintending Engineer/Executive Engineer fails to give his instructions or decision in writing
within the aforesaid period or if the contractor is dissatisfied with the instructions or decision of the
Superintending Engineer/Executive Engineer, the contractor may, within 5 days of the receipt of
Superintending Engineer/Executive Engineer's decision, appeal to the Dean (IPS) who shall afford ar
opportunity to the contractor to be heard, if the latter so desires, and to offer evidence in support of his
appeal. The Dean (IPS) shall give his decision within 30 days of receipt of contractor's appeal. If the
contractor is dissatisfied with this decision, the contractor shall within a period of 30 days from receipt
of the decision, give notice to the Dean (IPS) for appointed of arbitrator failing which the said decision
shall be final binding and conclusive and not referable to adjudication by the arbitrator.

(i1) Except where the decision has become final, binding and conclusive in terms of sub para (i) above,
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator
appointed by the Deputy Director (AIA) of IIT Bombay. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever, another
sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the partly invoking arbitration shall give a list of disputes with amounts
claimed in respect of each such dispute along with the notice for appointment of arbitrator and g1V1ng
reference to the rejection by the Dean (IPS) of the appeal.

It is also a term of this contract that no person, other than a person appointed by Deputy Director (AIA)
of IIT Bombay as aforesaid, should act as arbitrator and if for any reason that is not possible, the matter
shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for appointment of
arbitrator in respect of any claims in writing as aforesaid within 30 Days of receiving the intimation
from the Engineer-in-Charge that the final bill is ready for payment, the claim of the contractor shall be
deemed to have been waived and absolutely barred and the Institute shall be discharged and release of
all liabilities under the contract in respect of these claims.

Th arbitration shall be conducted in accordance with the provision of the Arbitration and Conciliation
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Act, 1996 ( 26 of 1996) or any statutory modifications or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding under this clause. It is
also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to
him by the appointing authority and give separate award against each dispute and claim referred to him
and in all cases, the arbitrator shall give reasons for the award. '

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally
by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the reference and of the
award ( including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may
direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle
the amount of costs to be so paid.

CLAUSE 26
Contractor to Indemnify Govt against Patent Rights

The contractor shall fully indemnify and keep indemnified IIT Bombay against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights
and shall pay any royalties which may be payable in respect of any article or part thereof included in
the contract. In the event of any claims made under or action brought against the Institute in respect of
any such matters as aforesaid, the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the Institute infringement of the
patent or design or any alleged patent or design right is the direct result of an order passed by the
~ Engineer-in-Charge in this behalf.

CLAUSE 27
Lumpsum Provisions in Tender

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work
in question at the same rates as are payable under this contract for such items, or if the part of the work
in question is not, in the opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump-sum amount entered in the estimate, and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of the clause.
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CLAUSE 28
Action where no specification are specified

In the case of any class of work for which there is no such specification as referred to in Clause 11,
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In
case there are no such specifications in Bureau of Indian Standards, the work shall be carried out as per
CPWD specifications, and if not available work shall be carried out as per manufacturers specifications
& if this also not available then as per District Specifications. In case there are no such specification as
required above, the work shall be carried out in all respects in accordance with the instructions and
requirement of the Engineer-in-Charge.

CLAUSE 29
Withholding and lien in respect of sum due from contractor

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract o
against the contractor, the Engineer-in-Charge or the Institute shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security, if any deposited by the
contractor and for the purpose aforesaid, the Engineer-in-Charge or the Government shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the security being insufficient to
cover the claimed amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the Institute shall be entitled to withhold and have a lien to retain to the extent of
such claimed amount or amounts referred to above, from any sum or sums found payable or which may
at any time thereafter become payable to the contractor under the same contract or any other contract
with the Engineer-in-Charge or Institute or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the
lien referred to above by the Engineer-in-Charge or Institute will be kept withheld or retained as such
by the Engineer-in-Charge or Institute till the claim arising out of or under the contract is determined
by the arbitrator ( if contract is governed by the arbitration clause) by the competent court, as the cas’
may be and that the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is partnership firm or a limited
company, the Engineer-in-Charge or the Institute shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part form any sum found payable to any
partner / limited company as the case may- be, whether in his individual capacity or otherwise.

(ii) IIT Bombay shall have the right to cause an audit and technical examination of the work and the
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of
the final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed to have
been done by him under the contract and found not to have been executed, the contractor shall be liable
to refund the amount of over-payment and it shall be lawful for IIT Bombay to recover the same from
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him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible;
and if it is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of such under payment shall be duly paid by
IIT Bombay to the contractor, without any interest thereon whatsoever.

Provided that IIT Bombay shall not be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has been agreed upon between the
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under
any term of the contract permitting payment for work after assessment by the Superintending Engineer
or the Executive Engineer.

CLAUSE 29A
Lien in respect of claims in other contracts

+ Any sum of money due and payable to the contractor ( including the security deposit returnable to him)
under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the
Government or any other contracting person or persons through Engineer- In- Charge against any claim
of the Engineer-in-Charge or Government or such other person or persons in respect of payment of a
sum of money arising out of or under any other contract made by the contractor with Engineer-in-
Charge or the Government or with such other person or persons.

It is an agree term of the contract that the sum of money so withheld or retained under this clause by
the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-
in-Charge or the Government or till his claim arising out of the same contract or any other contract is
either mutually settled or determined by the arbitration clause or by the competent court, as the case
may be and that the contractor shall have no claim for interest or damages whatsoever on this account
or on any other ground in respect of any sum of money withheld or retained under this clause and duly
notified as such to the contractor.

I CLAUSE 30

Unfiltered Water Supply
The contractor(s) shall make his/ their own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purpose to the satisfaction
of the Engineer-in-Charge.

(ii) The Engineer-in-Charge shall make alternative arrangement for supply of water at the risk and
cost of contractor(s) if the arrangement made by the contractor(s) for procurement of water are
in the opinion of the Engineer-in-Charge, unsatisfactory.

(iii)
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CLAUSE 31
a. Departmental Water Supply, if available

Water if available may be supplied to the contractor by the department as per actual/applicable cost
subject to the following conditions :-

(i) The contractor(s) shall make his / their own arrangement of water connection and laying of
pipelines from existing main of source of supply.

(ii) The Department do not guarantee to maintain uninterrupted supply of water and it will be
incumbent on the contractor(s) to make alternative arrangement for water at his/ their own cost
in the event of any temporary break down in the Institute water main so that the progress of his /
their work is not held up for want of water. No claim of damage or refund of water charges will
be entertained on account of such break down.

b. Departmental Power Supply.
Based on Contractors application to Executive Engineer (Electrical), Power will be supplied by
Institute at nearest available location and the charges will be recovered from the bills payable to
the Contractors in the following manner-

I 1% cost of electricity required items of work, if power connection is given from
Institute.
OR

ii. If the Contractor arrange approved Energy meter, metered connection will be

provided and charges as per actual consumption will be recovered.

CLAUSE 32
Return of Surplus Materials

Notwithstanding anything contained to the contrary in this contract, where any materials for th
execution of the contract are procured with the assistance of Institute either by issue from IIT Bombay
stocks or purchase made under orders or permits or licenses issued by IIT Bombay, the contractor shall
hold the said materials economically and solely for the purpose of the contract and not dispose of them
without the written permission of IIT Bombay and return, if required by the Engineer-in-Charge, all
surplus or unserviceable materials that may be left with him after the completion of the contract or at its
termination for any reason whatsoever on being paid or credited such price as the Engineer-in-Charge
shall determine having due regard to the condition of the materials. The price allowed to the contractor
however shall not exceed the amount charged to him excluding the element of storage charges. The
decision of the Englneer in-Charge shall be final and conclusive. In the event of breach of the aforesaid
condition, the contractor shall in addition to throwing himself open to action for contravention of the
terms of the license or permit and / or for criminal breach of trust, be liable to IIT Bombay for all
moneys, advantages or profits resulting or which in the usual course would have resulted to him by
reason of such breach.
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CLAUSE 33

Employment of Technical Staff and employees

- Rate of recovery
Minimum
. . Personal to | per month per
) ) qualification and
Designation . Scope of | be deployed| person for non
experience
. Work Employment
required
Sr. Project Engineer Graduate :
Engineer in Civil | Engineer-in- 1 Rs. 80,000/-
Engineering with charge for :
minimum 5 years project
execution
Graduate
Jr.Project Engineer | Engineer(Civil)
with minimum 2
years or Diploma | Billing/Safety 3 Rs. 50,000/-
Engineer with Enginner,
minimum 5 years | Monitor the
of experience work at Site
Supervisors Experience of 7 Rs. 30,000/-
10 years with  |Site Supervision|
related
field.Building
maintenance &
Civil works

Contractor Superintendence, Supervision, Technical staff & Employees
(1) The contractor shall provide all necessary superintendence during execution of the work and all
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications,
experience, age, address(s) and other particulars along with certificate, of principal technical
representative to be in charge of the work and other technical representative(s) who will be supervising
the work.

The principal technical representative and other technical representative(s) shall be present at the site of
work for supervision at all times when any construction activity is in progress and also present
himself / themselves, as required, to the Engineer-in-charge and / or his designated representative to
take instructions. Instruction given to the principal technical representative or other technical
representative(s) shall be deemed to have the same force as if these have been given to the contractor.
The principal technical representative and other technical representative(s) shall be actually available
the decision of the Engineer-in-Charge as recorded in the site order book and measurement recorded
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checked / test checked in Measurement Books shall be final and binding on the contractor. Further if
the contractor fails to appoint suitable technical Principal technical representative and / or other
technical representative(s) and if such appointed persons are not effectively present or are absent by
more than two days without duly approved substitute or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the work until
such date as suitable other technical representative(s) is / are appointed and the contractor shall be held
responsible for the delay so cause to the work. The contractor shall submit a certificate of employment
of the technical representative(s) along with every on account bill / final bill and shall produce
evidence if at any time so required by the Engineer-in-Charge at site fully during all stages of execution
of work, during recording / checking /test checking of measurement of works and whenever so required
by the Engineer-in-Charge or his designated representative(s) in the site order book and shall affix his /
their signature in token of noting down the instructions and in token of acceptance of measurements /
checked measurements / test checked measurements. The representative(s) shall not look after any
other work. Substitute, duly approved by Engineer-in-Charge of the work in similar manner as
aforesaid shall be provided in event of absence of any of the representative(s) by more than two days.

(i1) The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge
to be undesirable. Such person shall not be employed again at works site without the written permission
of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by
competent substitutes.

CLAUSE 34
Levy / Taxes payable by Contractor

(i) Sales Tax / Vat ( except Service Tax), Building and other Construction Workers Welfare Cess
or any other tax or Cess in respect of this contract shall be payable by the contractor and IIT
Bombay shall not entertain any claim whatsoever in this respect. However, in respect of service
tax, same shall be paid by the contractor to the concerned department on demand and it will be
reimbursed to him by the Engineer-in-Charge after satisfying that it has been actually and
genuinely paid by the contractor.

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red earth,
Murum, Stone, Kankar, etc from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by
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IIT Bombay and does not any time become payable by the contractor to the State Government, Local
authorities in respect of any material used by the contractor in the works, then in such a case, it shall be
lawful to IIT Bombay and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

CLAUSE 35
Condition for reimbursement of levy / taxes if levied after receipt of tenders

(1) All tendered rates shall be inclusive of all taxes and levies ( except Service Tax) payable under
respective statutes. However, if any further tax or levy or cess is imposed by Statute, after the
last stipulated date for the receipt of tender including extensions if any and the contractor
thereupon necessarily and properly pays such taxes / levies /cess, the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the
Dean IPS ( whose decision shall be final and binding on the contractor) attributable to delay in
execution of work within the control of the contractor.

(i) The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of IIT Bombay and /or the Engineer-in-Charge and shall also furnish such other
information / document as the Engineer-in-Charge may require from time to time.

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax ’
or levy or cess, give a written notice thereof to the Engineer-in-Charge that the same is given
pursuant to this condition, together with all necessary information relating thereto.

CLAUSE 36

Termination of contract on death of contractor

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, IIT
/Bombay shall have the option of terminating the contract without compensation to the contractor.

CLAUSE 37

If relative working in IIT Bombay then the contractor not allowed to tender

The contractor shall not be permitted to tender for works in IIT Bombay, if his near relative is posted as
Accountant or as an officer in any capacity between the grades of the Superintending Engineer and

Junior Engineer (both inclusive).

Note : By the term “ near relatives” is meant wife, husband, parents and grand parents, children
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and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in
laws.

CLAUSE 38
No Officer / Staff to work as contractor within one year of retirement

No Engineer or other staff employed in engineering or administrative duties in II'T Bombay shall work
as a contractor or employee of a contractor for a period of one year after his retirement from the
Institute service without the permission of IIT Bombay in writing. This contract is liable to be canceled
if either the contractor or any of his employees is found at any time to be such a person who had not
obtained the permission of IIT Bombay as aforesaid, before submission of the tender or engagement in
the contractor's service, as the case may be.

Note : In case of difference or ambiguity in Hindi and English version, the English Version will
prevail.

9
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SPECIAL CONDITIONS

1) Construction Plant and Machinery

Applicant should furnish the list of construction plant and equipment including shuttering, centering
and scaffolding likely to be used for carrying out the work (in form F). Details of any other equipment
not mentioned in form F but available with the applicant and likely to be used in this work may also be
indicated. Applicant should have own RMC/ Batching plant / Asphalt batch plant in Mumbai
Metropolitan Region (MMR).

2) The contractor shall abide by all security regulations issued by the security staff from time to time
and as per rules amended herewith.

3) Unless otherwise provision is made, the contractor will have to make his own arrangement of
articles like cement and steel etc.

4) The rates quoted by the tenderer shall include all taxes, duties excise and no extra shall be paid on
this account. Similarly, no price escalation during the tenure of the contract of for the extended period
permitted by the Institute shall be allowed and the rates quoted in the contract shall be firm for the
contract.

5) Sufficient care should be taken by the contractor to brick walls floor, glass windows, etc. while
carrying out the work, any damage done to the departmental property shall be rectified at contractor's
expenses.

6) The contractor shall remove all surplus materials, debrises except cement etc. out of the IIT Campus
from the site of work on completion of work and will handover the site clean before the bill is
processed for final bill. In case of dismantled material such as pans urinals, flush tanks, M.S. windows
etc. which generally cannot be re-used should be removed and taken away by the winning contractor on
rebate basis. Concerned contractor should be allowed to remove all such dismantled materials after
~ completion of the relevant contract.

7) The contractor shall not be permitted to construct labour hutment anywhere in the Campus.
However, in case of the work is necessitates the construction of temporary stores for storing the cement
or any other material, the same shall permitted to be constructed by the contractor at his cost with prior
permission of the Engineer-in- Charge. The site, however, will have to be vacated including the
encumbrances immediately after completion of work and before the payment of the final bill.

8) No cement will be issued from Estate store. Contractor's are instructed to procure OPC grade 43/53
as per requirement or otherwise PPC bag Manufactured by ACC. Testing of cement is required to be
carried out either in II'T/ VJTI/SP College Labs / Structwel Laboratory on his own cost & report may be
submitted to Assistant Engineer / Junior Engineer.

9) No cement will be issued from Estate Store and final bill will not be accepted without test report of
IIT / VITI/ SP College labs/ Structwel laboratory.
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10) Visit to site within the restricted area

Permission to enter the restricted area at the time of submission of tenderers can be obtained through
the Executive Engineer (Civil / Electrical) concerned. Tenders are advise to send prior information to
the Executive Engineer concerned about the particular of their agents, representative etc. so that
necessary arrangement may be made by him to secure admission. Whether a tendered visits at the site
or not he shall be deemed to have full knowledge of restrictions on entering into exist, form and
working within the restricted areas.

11) Entry and Exit

The contractor, his agents, representatives, workman, etc. and his materials, carts trucks, or other
means of transport, etc. will be allowed to enter through and leave from only such gate or gates and at
such times as the Executive Engineer concerned or authorized In-charge of the restricted areas may
bear at their soles discretion permit to be used. Contractor's authorized representative if required are to
be present at the places of entry and exist for the purpose of identifying his carts, trucks, etc. to the
personnel In-charges of the security of the restricted area.

12) Temporary Identity Permits

The contractor or his representative / site In-charge overseers and other regular stafl are required
individually to be in possession of the temporary entry permit which will be issued by the Security on
the recommendation of the Engineer-In-Charge. Regarding casual labourers skilled workers to be
engaged in the execution of the work, the following procedure shall be followed.

The casual / skilled workers who will be engaged by the contractor shall be allowed to enter IIT
premises through gates on production of Daily Attendance Card which will be marked by the
authorized representative of the contractor before entering at the Security Gate.

The Security Officer shall have the authority not to allow any labourers who does not posses the
Marked muster roll cards”. The labourers working and moving in the Campus areas should always
carry the muster roll card with them for identification. Contractor shall be responsible for the conduct

and action of his / workmen / agent of representative at all times. 0

In case of any concreting program which involves temporary engagement of more labourers, the
contractor concerned shall apply to the site engineer for temporary permission for the day and intimate
the same to the security prior to such engagement.

13) Movement of Contractor's Materials

Any materials which are removed from the site of works are required to be taken out from the IIT
premises, the contractor should follow the following procedure.

The contractor shall supplying in writing to the Engineer-in-charge the details of the materials to be
removed including the material which are rejected etc. This application shall be endorsed by the
Engineer-in-charge, or his authorized representative. These materials shall only be allowed to go out of
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IIT premises after counter signature of the Security Officer an checked at the gate.
14) Search

Thorough search of all persons and transport shall be carried out each gate and for as many times as
gate is used for entry or exist and may also be carried out at any time or any number of times at the
works site within the restricted area.

15) Working Hours

The unit controlling restricted areas, usually work during five days in the week and remain closed on
Saturdays and Sundays. Working hours available to contractor's labour and staff are however,
appreciable reduced because of the time of entry and exist during working hours. The exact working
hours, working days and non-working days observed for the restricted area, where work are to be
carried out shall be deemed to have been ascertained by the contractor before submitting this tender.
_ The tenderers attentions invited to the fact that the total number of working hours for the units are
' prescribed in regulation and no work beyond the prescribed working hours shall be permitted.

The contractor shall not carry out any work on declared holidays of IIT, weekly holidays and other
non-working days urless he is expressly authorized in writing to do so by the Executive Engineer
( Estate / Civil / Electrical) concerned.

16) Access to restricted area after completion of work.

After the works are completed and surplus stores etc. removed the contractor his agents, representatives
or workmen etc. may not be allowed any access to the restricted area except for attending to and
rectification defects pointed out to him by the Executive Engineer ( Estate / Civil / Electrical)
concerned or his representative.

17) Fire precaution

« The contractor, his agents, representative, workmen etc. shall be strictly observed the orders pertaining
" to fire precautions prevailing within the restricted areas.

18) Work on Holidays Saturdays / Sundays

The contractor shall not carry out any work on declared holiday of IIT, weekly holiday and other non-
working days unless he is expressly authorized in writing to do so by the Executive Engineer ( Estate /
Civil / Electrical) concerned. Contractors can execute the work on holiday, Saturday and Sundays with
prior permission of the office under the supervision of the office staff. The overtime charges as per the
rates of IIT will be recovered from the contractor. The necessary recovery will be done through bills.
The record of materials brought by the contractor inside the IIT Campus should be verified through the
concern Assistant Engineer and Junior Engineer before commencing the work.

19) If any material is to issued by IIT Bombay the same will be issued as per requisition.

52




OT BOMBAY

20) Any scaffolding or ladder required for access to the location of work for inspection shall be made
by the contractor at his own cost and the same shall be removed on his own cost after completion of
work. '

21) The contractor shall carry out work in close co-ordination with the respective Department / Hostel
. without causing any inconvenience to all concerned. However, the job has to be completed within the
stipulated time limit.

22) The contractor has to obtain CAR policy before commencement of the work and he should pay ESI
and PF contribution against the workers engaged by him and challan are to be submitted along with the
final bill.

23) The indemnity bond and promissory note shall required to be submitted by the contractor for
secured advance if any.

24) No mobilization advance will be given to the contractor.

25) Consumption of chemicals has to be recorded daily by the contractor and it should be got verified /
certified by the concerned Assistant Engineer / Junior Engineer of the Institute.

26) Shifting of debris's from any place, any height to any place in the II'T Campus/ouside the Campus
will be done by the contractor as per the item specification and contract condition.

27) The contractor has to carry out the structural repair work as per specification of construction,
chemical manufacture.

28) The testing Charges

“The testing of material which will be used by the contractor for construction / maintenance job shall
be carried out as per the relevant IS specification / standard procedure at the Institute own /
recommended laboratory as per the decision of Engineer-in-Charge and contractor will bear the testing
charges incurred if any unless otherwise mentioned in the schedule of items. The sample of material
will be taken by the Engineer-in-Charge or his representative and it shall be sent to the laboratory iy
sealed manner as decided by the Engineer-In-Charge through contractors cost and arrangement.

29) Indication of Tests for Materials

a) Necessary gate pass will be issued by the concerned Engineer-in-Charge if the samples of material
which will be taken out from IIT Campus for testing to-be-done in the recommended lab outside the
campus.

b) Although concerned labs are expected to send the test report timely to the Engineer-in-Charges and
if any delay occurred regarding the receipt of test report, no claim of the contractor will be entertained
regarding the delay, loss of time etc.

30) If any problem arises about the application / workmanship, the contractor has to arrange visit of
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representative of manufacturer of chemicals and under their guidance they will have to carry out work.

31) The contractor shall be required to give performance guarantee of structural repair work carried out
by them for 10 years and guarantee for 10 years for water - proofing work carried out by them on Rs.
100/- Non Judicial stamp paper. ' '

32) No escalation will be entertained for material, labour of any type during the period of contract -
including extended period if any.

33) It was decided that the contractors will procure construction chemicals from the respective
manufacturers and it should be ensured by them that the date of receipt at site should be not later than
two months from date of manufacturer i.e the expiry date should be more than ten months.

34) The concerned contractors shall work in co-ordination with Electrical Maintenance Division for
smooth execution and for maintaining continuous power supply to the concerned Hostels /
Departments. They shall co-ordinate with the concerned electrical contractor, department persons to

. execute repair / rehabilitation of electrical lines hand in hand with Civil structural / rehabilitation.

35) Contractor shall cover entire floor while carrying out work of plastering, applying polymer
modified mortar, Trawling etc. : :

36) Contractor shall provide plastic sheets for covering the affected area.

37) Contractor shall provide Jute / plastic sheet to cover external face of building.

38) Contractor shall cover all electrical fittings / wire by plastic sheets / jute bags.

39) Contractor should not use departmental furniture's, equipment's or any other materials belongings
to IIT Bombay. In case any furniture is inadvertently damaged / affected those should be made good by

the contractor at his own cost.

40) Any wire, cable, removed will be re-fixed after plastering work by the contractor as directed by
the Engineer- In-Charge.

41) Special conditions will be superseded to General Conditions.
42) Work has to be carried out in consultation with the Head of the department of concern building and
other Committee members of the Departments as per their convenience or as directed by Engineer In

Charge. -

43) If the contractor violates security rules and regulations of the Institute or damages the Institute
property as penalty of 0.5% of the work order amount will be recovered from their dues.

44) No service charges will be paid separately by IIT Bombay.

45) No escalation will be paid by IIT Bombay.
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46) Electricity will be supplied on payment basis for work site from the nearest available supply
point if available.

47) Junior Engineer of IIT Bombay will be the controlling in-charge of assigned work.
48) Arrangemént of daily manpower for execution of the work under this contract: “

a) Ample number of labours would be required under the contract for executing the various activities
and work inside the campus.

b) The contractor has all necessary responsibilities for accommodation and welfare of the labour as per
the various labour related act.

c¢) The contractors should make all necessary arrangements for labours within the premises of the
campus to avoid any delay for transportation of labour. (not beyond distance of 7 KM)

d) No permission for accommodation of labour inside the campus shall be permitted.

49) The contractor has to arrange full fledged and fully furnished office of minimum 40 staff (30 staff as
per clause no 33 table plus 10 staff as per contractor’s wish) at his own cost to execute the work and
perform the contract.

50) The space for the office shall be provided to the contractor by the Institution on nominal leave rent
a) Godown License fees of Rs. 20.00 per square meter of footprint, b) Labour hutment license fees
charge Rs. 250 per hutment and ¢) water charges Rs. 170 per hutment on monthly basis. All necessary
equipment are to be installed/purchase/hired by the contractor at his own expenses.

51) The contractor has to provide the mobiles to its staffs and engineers for the execution of the work
under this contract at his own cost nothing shall be paid in this regard. The respective mobile numbers,
emails and contact details shall be submitted to the institution for the execution and follow up of the
work.

- \i Signature of Contractor
\%‘f ] Ji)‘*‘/ﬁ\ N oo
- e ‘

/‘/ﬁ
Superintending Engineer
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STRUCTURAL REPAIRS METHODOLOGY

Following are the repair methodology specifically addressed for distresses in your building. The
chemicals referred in following' methodologies are of Dr. Fixit, Roff, M C Bouchmey, Sunanda
Construction Chemicals, BASF, Anuvi, Chembond. However similar chemical of any brand can be
used for repairs.

Steps to be followed for Structural Repairs.

Step 1 : Carefully removing the internal/external existing cement plaster damaged of any thickness
from RCC members like columns, beams, slabs, chajjas, paradis,walls fins, staircase etc. in patches or
any length by using electrical cutting tools/manually means up to any depth without damaging
brickwork, plaster in the vicinity, cleaning, stacking the debrises at suitable location, cleaning the site
etc. including covering the furniture with plastic sheet including scaffolding / step ladder etc. all
complete as directed. Note: Proper tools to be used for removal of plaster.

/Step 2 : Exposing the existing damaged RCC members like columns, beams, slabs, chajjas, etc in
patches or any length by using electrical cutting tools up to any depth till the corroded reinforcement
will be opened allround without damaging brickwork, plaster in the vicinity, cleaning, stacking the
debrises, cleaning the site etc. complete, including covering the furniture with plastic sheet while
exposing concrete including scaffolding/ step ladder. Note: Proper tools to be used for removal of
concrete.

Step 3 : Providing and applying reinforcement treatment, comprising of following operations. Cleaning
the reinforcement from all sides by using wire brush, tools etc. Application of rust converter such as
Alkaline base as per manufacturers specification, cleaning if required as directed including scaffolding
etc. all complete as directed. Actual consumption of Alkaline base converter shall be measured for
payment on weight basis. Original bills/challans of authorized dealer will be verified before processing
the bills.

Step 4 : Providing and applying an effective bond coat of Polymer (SBR) approved by IITB and
cement in the proportion of 1:1 using brush in multiple coats as required to accommodate the whole
* thickness of polymer modified mortar wherever required on the surface of old concrete or repaired
"concrete. Polymer (SBR) of approved manufacturer should have the following properties: Suspended
solid particle should not be less than 40%-specific gravity should not be more than 1.01-PH should not
be less than 8.5.Note : The actual consumption of polymer shall be measured for payment on weight
basis. Original bills/challans of authorized dealer will be verified before processing the bills.

Step 5 : Providing and Placing in position readymix polymer mortar manufacture by Dr. Fixit,
Sunanda, Roff, MC Bouchmey, Chembond and approved and adding water in the proportion of 1:0.14
(polymer mortar : water) in prepared grooves / cracks/concrete surface in layers as directed including
scaffolding mixing the polymer mortar with water etc all complete as directed. (Payment will be paid
for the actual quantity of polymer mortar PX used on weight basis. Original bills/challans of authorized
dealer will be verified before processing the bills.
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Step 6 : Providing and laying super fluid micro concrete of approved manufacturer at any floor after
reinforcement treatment coat including mixing with 5mm to 10mm size quartz aggregate in the ratio of
1 part ACC shrikomp to 0.75 part of quartz aggregate by weight providing marine plywood formwork
in line and level, cleaning, curing and scaffolding, etc. complete. the compressive strength of super
fluid micro concrete should not be less than 20N / mm?2 etc. All complete as directed. Original
bills/challans of authorized dealer will be verified before processing the bills.

Step 7 : Providing & fixing in position mild steel / tor steel / TMT bar reinforcement (Fe 500) of
various diameters for RCC lintels, beams, slabs, column etc as per details given including cutting,
hooking the bars, binding with wires or tack welding & supporting as required including scaffolding
etc. all complete as directed.

Step 8 : Providing & fabricating structural steel works in rolled sections like joists, channels, angles,
tees, plates, round pipes etc. as per site requirement including fixing in position with connection plates,
braces, and welding, riveting, bolting as necessary including scaffolding and painting with one coat of
metal primer and two coats of synthetic enamel paint etc. all complete as directed.

Step 9 : Providing and laying plain cement concrete M-20 of trap metal for leveling/bedding, flooring
plinth protection, etc. including bailing out water (dewatering), formwork, compacting and curing etc.
all complete as directed.

Step 10 : Providing and casting in situ cement concrete in M-25 of trap metal for R.C.C footings /
slab / columns / beam as per detailed designs and drawings or as directed including scaffolding,
centering, formwork, cover blocks, compaction and finishing the surface, curing etc. all complete as
directed.

Step 11 : Drilling straight and inclined holes upto 300mm depth and upto 20mm dia in concrete /
masonry using electrically operated drilling machine and fixing PVC nipple for grouting, including
scaffolding, conducting water test, etc. all complete as directed.

Step 12 : Grouting existing RCC structural members & tile work as per following operations including
scaffolding, sealing leak paths with cement mortar & polymer, removing nipple, plugging the hole with
neat cement paste by ram packing, cleaning etc. complete. 1) Add Sunflex powder 1.00 kg in one bag
of cement of 50 kg with adequate water. 2) Using mechanical means of pressure grouting with thr -
above mix. The pressure shall be 5-10 psi. 3) The grouting to be done into the cracks of ceiling, walls,
columns, & beam wherever required. 4) After through grouting sealing the holes with cement slurry.

Step 13 : Providing temporary steel supports such as tubular steel props 50mm dia, as required for
supporting system till the repaired work of the beam, column, slab, chajja, etc. work completed in all
respects as directed and when required in any floor of any height inside and outside of the building and
removing the supporting system as directed without damaging the structure etc. all complete as
directed.

Step 14 : Providing internal cement plaster 12mm thick in single coats in cement mortar 1:4 without

neeru finish to concrete or brick surfaces in all positions including scaffolding and curing etc. all
complete as directed.
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Step 15 : Providing internal cement plaster 20mm thick in single coat in cement mortar 1:4 without
neeru finish to concrete or brick surfaces in all positions including scaffolding and curing etc. all
complete as directed.

Step 16 : Providing sand face cement plaster externally using approved screened sand in all positions
including base coat of 15mm thick in cement mortar 1:4 using water proofing compound @ 2% by
weight of cement and curing the same for not less than two days and keeping the surface of base coat
rough to receive the sand faced treatment 6 to 8mm thick in cement mortar 1:4, finishing the surface by
taking out grains and curing for 14 days, scaffolding etc all complete as directed.

Step 17 : Providing and applying white cement based Birla make wall care putty with uniform

thickness over the existing internal cement plaster in proper line / level including preparing the wall
surface including scaffolding etc. all complete as directed.

-
JE? S A Signature of Contractor

i
\ ;/ﬁ «*:» (
AR

Superintending Engineer
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WATERPROOFING METHODOLOGY

Part — A : Cement Based Waterproofing:
Steps to be followed for Cement Based Waterproofing.

Step 1 : Carefully removing the internal/external existing cement plaster damaged of any thickness
from RCC members like beams, slabs, chajjas, walls etc. in patches or any length by using electrical
cutting tools/manually means up to any depth without damaging brickwork, plaster in the vicinity,
cleaning, stacking the debrises at suitable location, cleaning the site etc. including covering the
furniture with plastic sheet including scaffolding / step ladder etc. all complete as directed. Note:
Proper tools to be used for removal of plaster. (The area in vertical/horizontal plane shall be measured
for payment only).

Step 2 : Carefully removing top coat of IPS water proofing layer/kotah stone/ any type of tiled flooring
without causing any damages to brickbat coba from terrace including cleaning, levelling the surface
lowering down debris without causing dust nuisance including stacking the debris upto a distance of 50
metres or at suitable location to take away outside IIT campus as directed etc. all complete as directed.

Step 3 : Carefully removing the existing loose and damaged brickbat coba waterproofing treatment
from the top of terrace up to any thickness without making any damages to the roof slab with the use of
sharp chisels, levelling and cleaning the roof surface for providing new specialised waterproofing
treatment, lowering down debris without causing dust nuisance and stacking the same upto a distance
of 50 metres or at suitable location to take away outside IIT campus as directed etc. all complete as-
directed.

Step 4 : Providing and laying cement concrete flooring to terrace to average 50mm thick with 1:2:3
cement concrete laid to proper level and slope using silt free clear river sand finished with a floating
coat of neat cement including compaction, filling joints, adding recommended waterproofing
admixtures @ 2% by weight of cement, cement slurry, curing, marking lines to give appearances of
tiles as directed, including all lead and lift and covering the whole treatment with 07 years’ guarantee
on requisite (Rs.100/-) non-judicial stamp paper etc. all complete as directed. v

Step 5 : Providing & laying cement based waterproofing treatment of 115mm average thickness
consisting of 12mm thick layer in cement mortar 1:3 with waterproofing compound 2% by weight of
cement as base, constructing and laying brick bat coba in cement mortar 1:5 with waterproofing
compound at the rate of 2% by weight of cement and having average thickness of 80mm and finishing
with 20mm thick cement plaster layer in cement mortar 1:3 with water proofing compound 2% by
weight of cement including fixing china mosaic tiles, all leads, lifts and laid to proper slope to drain off
water entirely including watta at the junction of parapet and work upto a height of 300mm or as
directed and including finishing the top layer of water proofing treatment with false marking of 30cm x
30cm or as directed and covering the whole treatment with 10 years’ guarantee on requisite (Rs.500/-)
non-judicial stamp paper etc. all complete as directed.
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Step 6 : Providing second class burnt brick masonry with conventional type bricks in cement mortar
1:6 in superstructure including scaffolding, racking out joints and watering etc. all complete as
directed.

Step 7 : Providing and fixing P.V.C Rain Water Pipes of 150mm outer dia. conforming to I.S. 13592-
1992 including proper rain water receiving recess with P.V.C. plug bend, necessary fittings such as
offsets, shoes including fixing the pipe on wall using approved MS frame supports projecting 25mm to
40mm from face of wall and fixing with clamps/clips of approved quality and number,filling the joints
using rubber gasket with solvent cement including necessary scaffolding, screwing, cleaning the
surface and maintenance for 3 years for any leakages or dislocation of pipes. All the P.V.C. Fittings
shall be got approved from Engineer In-charge etc. all complete as directed. (Make- Supreme, Prince,
Finolex)

Step 8 : Providing and fixing P.V.C. Rain Water Pipes 100mm outer dia. conforming to 1.S. including
proper rain water receiving recess with P.V.C. plug bend, necessary fittings such as offsets, shoes
including fixing the pipe on wall using approved M.S brackets projecting 25mm to 40mm from face of
wall & fixing with heavy duty PVC clips of approved quality & number, filling the joints using rubber
'gasket with solvent cement and properly resting the shoe of pipes on C.C. or masonry blocks, including
necessary scaffolding, and maintenance for 3 years for any leakages or dislocation of pipes. All the
PVC fittings and additional two piece socket clips shall be got approved from Engineer In- Charge etc.
all complete as directed. (Make- Supreme, Prince, Finolex)

Step 9 : Providing sand face cement plaster externally / internally using approved screened sand in all
positions including base coat of 15mm thick in cement mortar 1:4 using water proofing compound @
2% by weight of cement and curing the same for not less than two days and keeping the surface of base
coat rough to receive the sand faced treatment 6 to 8mm thick in cement mortar 1:4, finishing the
surface by taking out grains and curing for 14 days, scaffolding etc. all complete as directed.

Part - B : APP (Atactic Polypropylene Polymer) Membrane Waterproofing:
Steps to be followed for APP Membrane Waterproofing.

Step 1 : Carefully removing top coat of IPS water proofing layer/kotah stone without causing any
~damages to brickbat coba from terrace including cleaning, levelling the surface, lowering down debris
~ without causing dust nuisance including stacking the debris upto a distance of 50 metres or at suitable
location to take away outside IIT campus as directed etc. all complete as directed.

Step 2 : Removing the existing old cement plaster of any thickness without causing dust nuisance
including stepladder/scaffolding and stacking the debrises for taking away out of IIT campus etc. all
complete as directed.

Step 3 : Providing second class burnt brick masonry with conventional type bricks in cement mortar
1:6 in superstructure including scaffolding, racking out joints and watering etc. all complete as
directed.

Step 4 : Providing and laying cement concrete flooring to terrace to average 40mm thick with 1:2:3
cement concrete laid to proper level and slope using clear river sand finished with a floating coat of
neat cement including compaction, filling joints, adding recommended waterproofing admixtures @
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2% by weight of cement, cement slurry, curing, marking lines to give appearances of tiles or as directed
including all lead and lift etc. all complete as directed.

Step 5 : Providing and laying plain cement concrete M-20 of trap metal for leveling/bedding, flooring,
plinth protection, etc. including bailing out water (dewatering), formwork, compacting and curing etc.
all complete as directed.

Step 6 : Providing sand face cement plaster externally using approved screened sand in all positions
including base coat of 15mm thick in cement mortar 1:4 using water proofing compound @ 2% by
weight of cement and curing the same for not less than two days and keeping the surface of base coat
rough to receive the sand faced treatment 6 to 8mm thick in cement mortar 1:4, finishing the surface by
taking out grains and curing for 14 days, scaffolding etc. all complete as directed.

Step 7 : Providing and fixing P.V.C. rain water pipes 160mm outer dia. conforming to I.S. including
proper rain water receiving recess with P.V.C. plug bend, necessary fittings such as offsets, shoes
including fixing the pipe on wall using approved M.S brackets projecting 25mm to 40mm from face of
wall , filling the joints using rubber gasket with solvent cement and propetly resting the shoe of pipes
on C.C. or masonry blocks, including removing the old damaged pipes, necessary scaffolding, an
maintenance for 3 years for any type of leakages or dislocation of pipes. All the PVC fittings and
additional two piece socket clips shall be got approved from Engineer In-charge etc. all complete as
directed. (Make - Finolex/Kissan/Prince)

Step 8 : Providing and laying waterproofing treatment to terrace surface with 3mm thick APP
modified bitumen membrane with polymer reinforcement with overlapping of 75mm along length and
100mm along width of any height including removing the existing waterproofing treatment such as
tarfelt, chemical coating etc. without causing damages to the structure, cleaning the surface neatly,
removing the dust and loose mortar from the terrace surface and repairing the same with 1:3 cement
mortar mixed with waterproofing compound, including applying bitumen based primer @ 0.20Ltr/Sqm
and laying the 3mm thick APP modified bitumen membrane, coating with torching method and
finishing surface with heat reflective bitumen based silver @ 0.10Ltr /Sqm and covering the whole
treatment with five years guarantee on requisite stamp paper of Rs.500.00 including scaffolding
wherever required etc. all complete as directed. (Make - Nilobit/STP/Asian Paint Ltd/Chryso India Pvt.
Ltd.)

Part - C : Chemical Waterproofing Treatment (Dr. Fixit) :
Steps to be followed for Chemical Waterproofing Treatment (Dr. Fixit).

Step 1 : Providing and applying two coat of Prime seal of Dr. Fixit over plaster, masonary or RCC
surface as per manufacturer specification including preparing the surface by thoroughly cleaning
laitance, loose material, oil, grease and other foreign matter with wire brush and vacuum cleaning,
including filling the cracks using appropriate exterior putty with use of scaffolding and covering the
floor, window glass with plastic sheet during work and cleaning after work etc. all complete as directed
by Engineer In-charge & as per manufactures specifications. (For vertical surface).

Step 2 : Providing and applying two coat of Prime seal of Dr. Fixit over plaster, masonary or RCC
surface as per manufacturer specification including preparing the surface by thoroughly cleaning
laitance, loose material, oil, grease and other foreign matter with wire brush and vacuum cleaning,
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including filling the cracks using appropriate exterior putty without scaffolding and covering the floor,
window glass with plastic sheet during work and cleaning after work etc. all complete as directed by
Engineer In-charge & as per manufactures specifications. (For horizontal surface).

Step 3 : Providing and applying two coats of Dr. Fixit Raincoat as per manufacturer’s specification on
plastered surface over concrete / brickwork including scaffolding and cleaning the surface thoroughly,
watering the surface etc. complete including covering the floor, window glass with plastic sheet and
cleaning after work as directed by Engineer In-charge (for vertical wall surface). (Warranty for three
years on non judicial stamp paper of Rs.100/-)

Step 4 : Providing and applying three coats of Dr. Fixit New coat as per manufacturer's specification
on plastered surface over concrete/brickwork including cleaning the surface thoroughly, watering the
surface etc. complete including covering the floor, window glass with plastic sheet and as directed by
Engineer In-charge (for horizontal surface / terrace). (Warranty for three years on non judicial stamp
paper of Rs.100/-)

¢
S\? ﬁ/h(\ﬁ} Signat f Contract
q _,M( ' 1gnature ol Contractor

K\‘Q( \i\/‘JﬁAf\/N @?}K

4 AN

Superintending Engineer
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Special Conditions for Protection of Environment

1. The debris / construction waste and other waste generated from the work spot should not be thrown
inside the campus. All waste material should be taken out of the campus or should be dumped at a
place earmarked by the Engineer in charge. All construction material should be stored only at places
earmarked by the engineer in charge.

2. Material like cement, aggregate, steel etc should not be stored in buildings that are in use. If any
material stored in unauthorized location the same shall got removed at the cost of contractor and
necessary penalty/ rent shall be levied for the area used for storage.

3. For Intercarting of various materials use of animal drawn vehicles are strictly prohibited.

4. Preparation of concrete, mortars in the roads, pavements, bare floors under the building is strictly
prohibited.

5. While transporting the materials along the road, spillage of material should be avoided. If an
spillage occurs, the same should be got cleaned immediately.

6. No vegetation inside the campus should be damaged.

7. Smoking is strictly prohibited at workplace.

.

) my' Signature of Contractor
V 1 A

K (K\‘ L o \ 820

%vm '//%N\ " })\O ) \

Superintending Engineer
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than %4 to 1 (%4
horizontal and 1 vertical).

Scaffolding of staging more than 3.6m ( 12ft) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90cm. (3ft) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6m ( 12ft) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90cm (3ft).

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (301t) in length
while the width between side rails in rung ladder shall in no case be less than 29cm. (11 12”) for
ladder upto and including 3m (10 ft) in length. For longer ladders, this width should be
increased at least Y4” for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall betaken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defense of every suit, action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions and to pay any damages
and cost which may be awarded in any such suit; action or proceedings to any such person or
which may, with the consent of the contractor, be paid to compensate any claim by any such
person. )

. Excavation and trenching — All trenches 1.2m ( 4ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30m. (100£t) in length or fraction thereof, Ladder shall
extend from bottom of the trench to at least 90cm (3ft) above the surface of the ground. The
side of the trenches which are 1.5m (5ft) or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5m. (5ft) of the edges of the trench or half of
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the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no
circumstances, undermining or undercutting shall be done.

7. Demolition — Before any demolition work is commenced and also during the progress of the
work,
(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding, No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned : - The following safety equipment shall invariably
be provided.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

(iii) Those engaged in welding works shall be provided with welder's protective eye shields.

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

(v) When workers are employed in sewers and manholes, which are in active us, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before th.
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned ofi
with suitable railing and provided with warning signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measure are adhered to :

a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other
higher officer.

b) At least 5 to 6 manholes upstream and down stream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

¢) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
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- Oxygen is found inside the sewer line, workers should be sent only with oxygen Kkit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken
during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer line should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to
“work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed at
least 2 meters away from the opening and on the leeward side protected from wind so that they will not
be a source of friction on any inflammable gas that might be present.

1) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing
to work in the manhole.

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers ( when necessary). They must be
. supplied with barrier cream for anointing the limbs before working inside the sewer lines.

a n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the decision
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be
final.

vi) The contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken : -
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a) No paint containing lead or lead products shall be used except in the form of paste or ready made
paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

c¢) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

9) The contractor shall not employ women and men below the age of 18 on the work of painting with
product containing lead in any form, wherever the men above the age of 18 are employed on the work
of lead painting, the following principles must be observed for such use :

1) White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray. ‘

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

vii) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

10) When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all injuries
likely to be obtained during the course of the work.

11) Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions : -

(1) (a) These shall be of good mechanical construction, sound materials and adequate.
(b) Every rope used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
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under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load
each safe working load and the condition under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

(iv) In case of departmental machine, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor's machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

. 12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the load. Adequate precautions should
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mask, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductions of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
boards at a prominent place at work spot. The person responsible for compliance of the safety code
~ shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the-operations of any other Act or Rule in force in the Republic of India.

f e
Qj}{/ e .
e (XV” Signature of Contractor
& \\a
M\i\ﬁj\ W
Superintending Engineer
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

1. APPLICATION

These rules shall apply to all buildings and construction / maintenance works in IIT Bombay in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day during the
period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work or maintenance work on any day during the period during which the contract work is
in progress.

3. FIRST-AID FACILITIES

(i) Atevery work place, there shall be provided an maintained, so as to be easily accessible during
working hours, first-aid- boxes at the rate of not less than one box for 150 contract labour or
part thereof ordinarily employed.

(i1) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain

a) For work places in which the number of contract labour employed does not exceed 50- the following
equipment : -

Each first-aid box shall contain the following equipments : -

6 small sterilized dressings.
3 medium size sterilized dressings.
3 large size sterilized dressings.
3 large sterilized burn dressings.
1 (30ml.) bottle containing a two per cent alcoholic solution of iodine.
1 (30ml.) bottle containing salvolatile having the dose and mode of administration indicated on
the label.
1 snakebite lancet. ;
1(30 gms) bottle of potassium permanganate crystals.
1 pair scissors.
0. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice service and Labour
Institute, Government of India.
11. 1 bottle containing 100 tablets ( each of 5 gms) of aspirin.
Ointment for burns.
12. A bottle of suitable surgical antiseptic solution.
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b) For work places in which the number of contract labour exceed 50. Each first-aid box shall contain
the following equipments.

1) 12 small sterilized dressings.

2) 6 medium size sterilized dressings.

3) 6 large size sterilized dressings.

4) 6 large size sterilized burn dressings.

5) 6 ( 15 gms) packets sterilized cotton wool

6) 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

7) 1 (60 ml) bottle containing salvolatile having the dose and mode of administration indicated on
the label.

8) 1 roll of adhesive plaster.

9) 1 snake bite lancet.

10) 1 (30 gms) bottle of potassium permanganate crystals.

11) 1 pair scissors. _

12) 1 copy of the first-aid leafiet issued by the Director General Factory Advice Service and Labour
Institutes / Government of India.

13) A bottle containing 100 tablets ( each of 5 gms) of aspirin.

14) Ointment for burns.

15) A bottle of suitable surgical antiseptic solution.

(ii1) Adequate arrangement shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed content s shall be kept in the First-aid box.

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

(vi)A person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vil) In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

~(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill to
the nearest hospital.

4. LATRINES AND URINALS

(1) Latrines shall be provided in every work place on the following scale namely : -
(a) Where female are employed, there shall be at least one latrine for every 25 females.

70




IIT BOMBAY

(b) Where males are employed, there shall be at least one latrine for every 25 males

provided that, where the number of males or females exceeds 100, it shall be sufficient if there
is one latrine for 25 males or females as the case may be upto the first 100, and one for every 50
thereafter.

(i1) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

(iii) Construction of latrines : The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than boreholes system.

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers “For Men
only” or “ For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto 50
employed at a time, provided that where the number of male or female workmen, as the case
may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females
upto the first 500 and one for every 100 or part thereafter.

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

(viii) Disposal of excreta : - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made b Yy
means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer ot '
night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm.
Layer of waste or refuse and then covering it with a layer of earth for a fortnight ( when it will
turn to manure).

(ix) The contractor shall at his own expense, carry out all instruction issued to him by the Engineer-
in-Charge to effect proper disposal of night soil and other conservancy work in respect of the
contractor's workmen or employees on the site. The contractor shall be responsible for payment
of any charges which may be levied by Municipal or Cantonment Authority for execution of
such on his behalf.
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5. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instruction given to him by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.

6. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form
an integral part of the contracts.

7. AMENDMENTS

IIT Bombay may, from time to time, add to or amend these rules and issue directions — it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.

?\()ﬁ \f ?;\ Signature of Contractor
J (
N QP\

Superintending Engineer

72




ANNEXURE -1

IIT BOMBAY

LIST OF BUREAU OF INDIAN STANDARD CODES

For Reference

Sr.No. |Item of work and subject IS No.

1 Method of Measurement of Earth work IS 1200(Part-1)

2. Method of Measurement of Earth work By Mechanical (IS 1200 (Part-27)
Appliances

3. Excavators IS 4988 (Part I'V)

4. Pre Constructional Anti termite treatment IS 6313 (Part II)

5. Anti termite treatment in existing building IS 6313 (Part III)

6. Methods of test for pesticides and their formulations IS 6940

7. Earth moving equipments IS 12138

8. 33 grade ordinary Portland Cement IS 269

9. 43 grade ordinary Portland Cement IS 8112

10. 53 grade ordinary Portland Cgmeqt IS 1269

11. Portland slag Cement IS 455

12. Portland Pozzolana Cement IS 1489
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|24.

13. Coarse and fine aggregates IS 383

14. Sand for plastering IS 1542

15. Sand for masonry mortar IS 2116

16. Test for concrete aggregates (Particle size and shape) IS 2386 (Part-1, IT & III)
17. Masonry mortar-preparation and use IS 2250
 18. Testing of water for concrete work IS 3025

19 Masonry cement IS 3406

20. White Cement IS 8042

21. Fly ash for cement concrete and mortar IS 3812 (Part I & IT)
22, Plain and reinforced Concrete IS 456

23. Structural Steel work IS 226 & IS 800

Concrete Reinforcement Steel IS 432 (Part I & II)

25. Test for strength of Concrete IS 516

26. Sampling and analysis of concrete IS 1199

27. Measurement of Concrete work IS 1200 (Part IT & V)
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28. Hard drawn Steel wire Fabric for concrete IS 1566

29. Tensile testing of Steel products IS 1608

30. High Strength deformed steel and wires IS 1786

31. Bending and fixing of reinforcement steel IS 2502

32. Welding of Reinforced steel IS 2751

33. Ready-Mixed Concrete IS 4926

34. Concrete Mix design Guidelines IS 10262

35. Common burnt clay building bricks IS 1077

36. Brick masonry work IS 2212

37. Method of measurement of Brick works IS 1200 (Part 3)
38 Method of test for Burnt clay building bricks IS 3495

39. Method of sampling of clay building bricks IS 5454

40. Non Load bearing Gypsum partition blocks IS 2849

41. Determination of Properties and strength of natural building {IS 1121 (Part I)

stones
42, Determination of specific gravity of natural building stone IS 1122
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43. Determination of water absorption, apparent specific gravity and |IS 1124
porposity of natural building stones

44, Identification of natural building stones IS 1123
45. Determination of weathering of natural building stone IS 1125
46. Determination of durability of natural building stone IS 1126
47. Lime Stone (Slab & Tiles) IS 1128

48. Dressing of natural building stone IS 1129
49. Method of measurement for stone masonry work IS 1200 (Part IV)
50. Construction of rubble stone masonry IS 1197
51. External facings and veneers (Stone facing) IS 4104
52. Sand stone (Slab & Tiles) IS 3622

- 153. Tower bolts IS 204 (Part I & II)

54. Non-Ferrous metal Butt Hinges IS 205
55. Tée & Strap Hinges IS 206
56. Gate and Shutter Hook & eye IS 207
57. Door Handles IS 208
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58. Parliament Hinges IS 362
59. Hasps & Stapple IS 363
60. Fan Light Catch IS 364
61. Door Spring rat tail type IS 452
62. Double acting Spring Hinge IS 453
63. Steel Butt Hinges IS 1341
64. Floor Door stopper IS 1823
65. Door Closer (Hydraulic) IS 3564
66. Piano (Continuous) Hinges IS 3818
67. Night Latch IS 3847
68. Mortice Latch IS 5930
69. Mortice Lock IS 4992
70. Mortice Lock (Vertical Type) IS 2209
71. Rebated Mortice Lock (Vertical Type) IS 6607
72. Mortice Ball Catch IS 8756
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73. Hold Fast IS 7196
74. S.S Butt Hinges IS 12817
75. FRP Panel type Door IS 14856
76. Coir Veneer board IS 14842
77. Laminated Veneer Lumber IS 14616
- 178, Pre-laminated Particle Boards IS 12823
79. Permissible moisture content of Timber IS 287
80. Ply wood IS 303
81. Marine Plywood IS 710
82. Veneered Decorative Plywood IS 1328
83. Block Boards IS 1659
784. Gypsum Plaster Board IS 2095
85. Asbestos Cement Flat Sheet IS 2096
86. Flush Door Shutter IS 2202 (Part I & II)
87. Wood particle boards (Medium density) IS 3087
88. Veneered Particle Board IS 3097
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89. Fire Retardant Ply wood IS 5509

90. Medium Density Fibre Board IS 12406

91. Putty for use on window frames IS 419

92. Steel Counter sunk steel wire nails IS 723

93. Drawer Lock, Cupboard Lock & Box Locks IS 729

94, Synthetic resin Adhesive for Plywood IS 848

95. Timber paneled and Glazed shutters IS 1003 (Part I & II)
96. Measurement of wood work & Joinery IS 1200 (Part XII)
97. Measurement of Civil Engineering glazing work IS 1200 (Part XIV)
98. Oxidized Copper finishes IS 1378

99. Determination of Density & Moisture content of wood IS 1734 & 1S 11215
100. Anodic coating on Aluminum & Alloys IS 1868

101. Gypsum Plaster IS 2547

102. Transparent Float glass IS 14900
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103.  |Galvanized Steel sheets IS 277
104. Use of Structural Steel in Construction IS 800
105. Use of Steel Tube in Construction IS 806
106. Dimensions of Hot Rolled Steel Sections IS 808
107. Scheme of Symbols for Welding IS 813
1108. Use of Metal Arc Welding to Mild Steel in Construction IS 816
109. Procedure for inspection of Welds IS 822
110.  |Manual for metal Arc Welding in Mild Steel IS 823
111. Steel door, windows & Ventilators IS 1038
112. Steel Tubes for Structural purpose IS 1161
113. Measurements of Steel and Iron works IS 1200 (Part VIII)
”ﬁ114. Method of Bend test IS 1599
115. Method of Tensile Testing of Steel tubes IS 1894
116. Dimensions for clearance holes for bolts and screws IS 1821
117. Rolling and cutting tolerance for hot rolled sections IS 1852
118. Steel Door Frames IS 4351
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119. Hot Rolled High, Medium and Low tensile structural steel IS 2062
120. Hot-dip zinc coating on mild steel tubes IS 4736
121. Hollow Steel Sections for Structural use IS 4923
122. Metal Rolling Shutters and Rolling Grills IS 6248
123. Hot Rolled Steel Sections for Doors, Windows & Ventilators IS 7452
‘124. Industrial Bitumen IS 702
125. Marble IS 1130
126. Measurement of Paving, Floor finishes, skirting & dado IS 1200 (Part XI)
127. Cement concrete Flooring tiles IS 1237
128. Bitumen Felts for water proofing IS 1322
129. Laying and finishing Cement Concrete Flooring Tiles IS 1443
130. In Situ Terrazzo Floor Finish IS 2114
131. In Situ Cement concrete flooring IS 2571
132. Bituminous compounds for water proofing IS 1580
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133. Timber Floors IS 3670
134. Acid and/or Alkali Resistant Tiles IS 4457
135. Testing of Ceramic Tiles IS 13630 (Part 1to 15)
136. Ceramic Tiles IS 13712
137. Pressed Ceramic tiles IS 15622
}138. Paving Bitumen IS 73
139.  |Stone ware pipes & Fittings IS 651
140. Method of measurement of Roof covering, ceiling & Lining IS 1200 (Part IX & X)
141. Cast iron rain water pipe & Fittings IS 1230
142. Integrated water proofing compounds for cement mortar & |IS 2645
Concrete
. ~¢§143. Laying of A.C sheets IS 3007 (Part-1 & II)
144. Fiber Insulation boards IS 3348
145. Bitumen p;imer for water proofing | IS 3384
146. Rubber sealing ring for water mains and Sewer mains IS 5382
147. Glass fiber base coal tarpitch & bitumen felts IS 7193
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148. UPVC pipe for soil and waste discharge IS 13592

149. White washing and Colour washing IS 6278

150. Plastic Emulsion IS 5411

151. Cement paint IS 5410

152. Enamel paint IS 2932

153. Aluminum paint IS 2339

154. Distemper, Oil Emulsion, Colour as required IS 428

155. Distemper Dry colour as required IS 427

156. French Polish IS 348

157. Varnish, Shellac for general purpose IS 347

158. Varnish, finishing interior IS 337

159. Coal tar black paint IS 290

160. Black Japan IS 341

161. Method of measurement- Plastering and pointing IS 1200 (Part XII)
162. Method of measurement- Painting, Polishing, varnishing etc. IS 1200 (Part XV)
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163. Method of measurement-white washing, colour washing, |IS 1200 (Part XIII)
distempering
164. Road marking paint (ready mix) IS 164
165. Cut Back bitumen IS 217
166. Galvanized Steel barbed wire IS 278
167. Test sieves IS 460
168.  |Bitumen mastic IS 1195
169. Penetration testing of Bitumen IS 1203
170. Softening point testing of bitumen IS 1205
171. Ductility test for bitumen IS 1208
172. Hot applied sealing compound for concrete joints IS 1834
,%173. Performed fillers for expansion joints in concrete structures IS 1838
174. Determination of Liquid and plastic limit of soil IS 2720 (Part V)
175. Bituminous Concrete for road pavement IRC 29
|176. Construction of earth embankment for road work. IRC 36
177. Bitumen mastic wearing courses IRC 107
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178. Glazed Fire clay Sanitary appliances IS 771 (Part I & 1I)
179. Enameled C.I sanitary appliances IS 772

180. Flushing Cisterns (Other than plastic) IS 774

181. Copper alloy Floaf valve IS 1703

182. C.I. & D.I drainage pipes IS 1729

183. Pillar Taps IS 1795

184. Automatic Flushing Cistern (other than Plastic cistern) IS 2326

185. Plastic Seats and Covers for Water Closets IS 2548 (Part 1 & 2)
186. Vitreous Sanitary appliances IS 2556

187. Wash down water closets IS 2556(Part 2)
188. Squatting pans IS 2556(Part 3)
189. Wash basins IS 2556(Part 4)
190. Laboratory Sinks IS 2556(Part 5)
191. Urinals & partition plates IS 2556(Part 6)
192, Accessories for sanitary Appliances IS 2556(Part 7)

85




T BOMBAY

193. Integrated Squatting Pans IS 2556(Part 14)
194. Universal water Closets IS 2556(Part 15)
195. Copper Alloy waste fittings for Wash basins and sink IS 2963
196. Low density Polyethylene pipes for water supply IS 3076
197. Centrifugally cast (Spun) iron spigot & Socket soil, waste and (IS 3989
vent pipes
:;198. High density Polyethylene pipes for water supply IS 4984
199. Unplasticised PVC pipés for water supply IS 4985
200. Plastic Flushing Cistern IS 7231
201. Stainless Steel tanks IS 13983
202. Pipe threads for pressure tight joints IS 554
,2203. Copper alloy gate and check valves IS 778
204. Water meter (Domestic type) IS 779
205. Sluice Valves for water works (50 mm to 300mm §ize) IS 780
206. Cast Copper alloy screw down bib taps and stop valves IS 781
207. Caulking Lead IS 782
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208. Underground Fire Hydrant, sluice valve type IS 909
209. Centrifugally cast (Spun) iron pressure pipes IS 1536
210. Vertically cast iron pressure pipe IS 1537
211. Cast iron fittings for pressure pipes IS 1538
212. Ferrules IS 2692
213. Hot dip zinc coating on MS tubes IS 4736
214. Swing type Reflux (Non-Return) valves IS 5312 (Part I & II)
215. Polyethylene spherical floats for float valves IS 9762
216. Plastic Bib taps and stop valves for cold water IS 9763
217. Chlorinated Polyvinyl Chloride (CPVC) pipes IS 15778
218. Pre-cast Concrete pipes IS 458
219. Laying Concrete Pipes IS 783
220. Cast iron Manhole covers and frames IS 1726
221. Laying glazeq Stoneware pipes IS 4127
222, Pre cast Concrete Manhole covers and frames IS 12592
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223. Concrete Structures for storage of Liquid IS 3370
224, Road marking IRC 35
225, Road Signs IRC 67
226. Precast Concrete blocks for paving IS 15658
227. Speed Breakers IRC 99
1228. WBM Road IRC 19
229, F R P Door ‘ IS 14856
Construction of Concrete Roads IRC 15
230
Road Bridges IRC 21
231
Road construction in Water logged Area IRC 34
232
Earth embankment for road work IRC 36
233

Items of works, if any, for which Code Number is not mentioned in the above list, the available
relevant IS/IRC/ASTM Codes are to be referred.

4

-Signature of Contractor

W QP\Q

Superintendmg Engineer
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TECHNICAL SPECIFICATIONS FOR REFERENCE

Sr.No |Item Name Reference
1. Earthwork, mortars, Concrete (PCC & RCC), Masonry |{CPWD Specifications Vol-I
(Brick & Stone), flooring, Woodwork, Steel work and
Roofing
2. Plastering, painting, Building repairs, Demolition work, |CPWD Specifications Vol-II
Sanitary and Water supply work, drainage, Aluminum
work, horticulture and landscaping work.
3. Road works MCGM  Standard -1
Specification for Road work
4. Paver block pavement MCGM Guidelines for Interlocking
Concrete block pavements (July
2008) & IRC: SP-63-2004
Quality control for construction of roads IRC-SP-11
5.

The Specification mentioned in schedule of items will supersede the specifications mentioned above. /

‘g\j M‘Q}M}? O E;;;’ i o) \ at A0

Superintending Engineer
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LIST OF APPROVED MAKES OF MATERIALS

Materials Make/Manufacturer
1 Cement ACC, Ultratech,Ambuja, Vasavadatta, Grasim
9 Steel Reinforcement(TMT & SAIL, TATA, ESSAR, ISPAT, ,VIZAG, JRINL,
TOR) IISCO
3 Bricks KBK, GBK, RAM
4 Sand Vaitarna, Tansa
5 Ceramic & Vitrified Tiles S(?mani, Kajgria, Regency, Bell, H.R.Jhonson,
Nitco, Euro,
6 Indian WC Pan, European WC |Hindware, Parryware, CERA, Jhonson-Peddar,
pan & Orissa WC Pan Hindustan, Euro, Nycer
7 PVC Flushing Cistern Hindware, CERA, Slimline, Hindustan, Nycer
Wash basin, Ceramic sink, Hindware, Parryware, CERA, Jhonson-Peddar,
8 . .
Urinal Hindustan, Euro, Nycer
9 Bib tap & Stop tap Jaquar, Seiko, Techno, Crystal, Hindware
10 |Pillar Tap Jaquar, Seiko, Techno, Crystal, Hindware
11 [Waste Coupling Jaquar, Parryware, Maxbrass,
12 |C.L.Soil Pipes NECO, ALCO, Bombay Iron Works,RIF
13  {Mirror Modiguard, Saint-Gobain, Parryware
14 |Plastic Water tank Syntex, Infra, Sharp
15  |PVC.Pipe, Fittins & Fixtures Supreme, Prince, Finolex
Manhole & Inspection
16  |Chamber Cover & frame Bharat, KK, Moonlite, S.K.Precast, Pragati
(SFRC)
17 |RCC Hume Pipe Indian Hume Pipe, Bharat, Akshay
18  |G.L.Pipe & Fixtures TATA, Jindal, Zenith
19  |Three way tap Asha
20  |[Plywood Century, Anchor, Prince, Kitply, green lamp
21 |Prelaminated particle board Novapan, Nepal Board, Butan Board, Eco Board,
Deco Board, Turatuf _
22 |Sunmica Royal touch, green lamp, merino, century
|23 |Veneer Century, Anchor, Kitply, green lamp, merino
24 |Glass Modiguard, Saint-Gobain, Pilkington,Asahi Float
25  |Aluminum Section Jindal, Hindalco, Mahavir, Indal
26 |Poly carbonate sheet Danpolal_l, Sabic, Tofflit, Palram, Coxwell, DPI, -
Daylighting
27  |Night Latch Godrej, EUROPA
28  |Mortice Lock Godrej
29  |Door Closer Hyper, Everite, Hardwyn, dorma
30 |Paints Asian, Berger, ICI, Jenson NichglsOn, Qoodless
Nerolac, Killick Nixon, Godavari, Shalimar
Dr.Fixit, Roff, M C Bouchmey, Sunanda, BASF,
31 |Polymer .
Anuvi
32 |Rust Passivator, Rust Inhibitor BASF,Sunanda, M C Bouchmey, Dynamic enter-

prises,
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33  |PVC Flooring Marvel, Wonderfloor, Veekay

34  [Plastic Door Syntex

35  |Flush Valve Nelson,Jaquar,Parryware, Hindware, sloan

36  |Paver blocks Vitco, Nitco, Continental, Supertiles

37 Waterproofing Compound Impermo, Pidiproof, Aqua proof,
CICO,Sunanda,

38  |W.C. Connectors Prince, Supreme

39 |C.P.Fittings Gem, Parko, Jaguar, Kingstone, ESS-ESS, sloan

40  |C.P. Grating / Floor Trap GMGR, Chilly

41 ' |Ball valves Zoloto, AM, Leader

42 |CI “LA Class” Pipe Electrosteel, Kesoram, IISCO

43 |Stoneware pipe Perfect, Burn

44  |FRP Door Advance, Rawji

45 |CPVC Pipes Ajay, Ashirwad, Astral, Prince

46 |UPVC Pipe & Fittings Supreme, Finolex, Polypack, Prince, Astral

47 |Pipe clamp & Supports Chilly, Euroclamp

48  |Structural Steel SAIL, TATA, JRINL, IISCO

49  |Flush Door Duraboard, Kitply, Merino Ply

50  |Stainless Steel Jindal, SAIL, Golden

51 Paint/Primer/OBD/Acrylic Asian, Berger, Nerolac, ICI, Jenson-Nicolson (1%

paint Quality)

52 |Waterproof paint Snowcem, Asian, Berger

53  |Aluminum Fittings Crown, ALANS, Classic, Bharat, Argent

54  |Block Board/Ply Merino, Dyro, Samrat, KitPly

55 |Dead Lock Vision, Godrej, Dorma

56  |HDPE Pipe Arham engs, berlia, Nocil, PIL, Suprime

57  |Fire rated door Tata pravesh, sukriti, navair, hormann, Bhavani

58  |FRP Cover, Grating Everlast, KK

59 |DI grating NECO

60 Toilet cubicle green lam, merino, polo international

61  |polymer mortar Dr. Fixit, ACC

The make mentioned, if any, in schedule of items will supersede this list.
Any other make can also be used with prior approval of engineer Incharge.

Superintending Engineer

s . ik/jw
o o T S’y\:w
. 30
4 /\ - y@\
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Signature of Contractor
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ANNEXURE-IV

ARTICLE OF AGREMENT

CONTRACTOR AGREEMENT for all work orders issued to the contract by Institute

Article of agreement made at this day

of the Two Thousand , between Indian Institute Of Technology, Bombay under Institute
-of Technology Act 1961, and having its Administrative Office in the Main Building 1* Floor, Powai,
Mumbai — 400 076 ( hereinafter called the Institute of Technology Bombay) of the one part

and whose Registered office is situated

at (herein after called “the

contractor”) of the other part.

WHEREAS

The IIT Bombay being desirous of having provided and executed certain works mentioned enumerated
or referred to in the Tender Notice, General Tender Notice, Instructions to Tendered, Conditions of
Contract, Special Condition, Specification, Technical Report, Schedule of Quantities for Works,
/Drawing and Other documents constituting the tender and acceptance thereof, copy to be annexed all of
which are designed to form part of this contract and are included in the term 'CONTRACT" herein used.

ANDWHEREAS

The IT Bombay accepted the tender of the contractor for the provisions and the execution of the said
work at the rate stated in the schedule of quantities of works ( Herein after called ' Schedule Of Rates')
upon the terms and subject to the conditions of contract.
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NOW THIS AGREEMENT AND WITNESS AND IT IS HEREBY AGREED BY AND
BETWEEN THE PARTIES AND AS FOLLOWS.

1)

2)

3)

4)

5)

6)

7)

The documents which form part of the contract will be the tender notice, Instructions to tenders,
conditions of contract, special conditions of contract, schedule of quantities of work,
specifications, drawings and other documents, constituting the 'Tender' and acceptance thereof.
It is further agreed that the work order No. dated
shall constitute the contract between the parties.

In consideration of the payments to be made to the contractor for the works to be executed by
him, the contractor shall and will duly provide, execute and complete the work on or before

as per the time limit mentioned in the tender documents and shall maintain the same
at his own cost for the defect liability period thereafter, perform all such acts and things in the
contract mentioned or described or which are to be implied there from or may be reasonably
necessary for the completion of the said work and at the times and the manner and subject to the
terms and conditions or stipulations mentioned in the contract.

In consideration of the due provision, execution and completion of the said work, the IIT
Bombay, do hereby agree with the contractor that II'T Bombay, will pay to the contractor in the
respective amount for the work actually done by him at the 'Schedule rate' quoted and accepted
by IIT Bombay such other sums as may become payable to the contractor under the provisions
of the contract such payment to be made at such time and in such manner as provided for in the
agreement.

In consideration of the due provision, execution and completion of the said work and contractor
does hereby agree to pay to the II'T Bombay the sum as may be due to the IIT Bombay for the
services if any rendered by the IIT Bombay to the contractor and such other sum or sums as
may become payable to the IIT Bombay towards loss, damage to the IIT Bombay's equipment,
material, plant and machinery including these hired to the contractor if any as set forth in the
said conditions of contract, such payment to be made at such time and in such manner as
provided in the contract.

The contractor has to deposit with the IIT Bombay the sum of 1% equal value of financial limit
as the fixed Earnest Money Deposit and remaining part will be recovered from contractor by
allowing the IIT Bombay to deduct from the bills payable to them at the rate of 5%, 8%, 10% of
amount payable to the contractor. This security deposit will be retained until the expire of the
Defect Liability Period for the due observance and performance of this contract.

All disputes arising out of or any in connection with this agreement or concerning thereto shall
be deemed to have arisen in Bombay and the same will be referred to the sole arbitrator of
Deputy Director or anybody nominated by the Deputy Director, I.I.T Bombay for his decision
and his decision will be final.

The several parts of this contract have been read by me / us and fully understood by me / us.
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IN WITNESS WHEREAS THE PARTIES HAVE ACCEPTED THESE PRESENT IN
DUPLICATE THE DAY AND THE YEAR FIRST AS MENTIONED ABOVE.

SIGNED AND DELIVERED FOR AND ON BEHALF OF THE
INDIAN INSTITUTE OF TECHNOLOGY BOMBAY.

SIGNATURE

DESIGNATION

In the presence of witness

1) ( Address )

2) ( Address)

SIGNED AND DELIVERED FOR ON BEHALF OF

in the presence of

EWitness
1) ( Address )
2) ___(Address)
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ANNEXURE -V

FORM OF PERFORMANCE SECURITY (GUARANTEE)

BANK GUARANTEE BOND

In consideration of Indian Institute of Technology Bombay (hereinafter called "II'T Bombay")
having offered to accept the terms and conditions of the proposed agreement between. II'T Bombay

and....cooeveviveecneeneens (hereinafter called "the said Contractor(s)")for the
WOTK 1ttt (Hereafter called "the said agreement") having agreed to
production of a irrevocable Bank Guarantee for Rs.............. (RUPEES v only) as a

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement.

We.....(Indicate the name of the Bank)..........cccecvvvveieiinrensiesrenreeneeeiecnenne (hereinafter referred
to as "the Bank") hereby undertake to pay to IIT Bombay an amount not exceeding Rs.................
(Rupees........ rrerrennaenns DT only) on demand by IIT Bombay.

2. We.....(indicate the name of the Bank) do hereby undertake to pay the amounts due and payable
under this Guarantee without any demure, merely on a demand from IIT Bombay stating that the
amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s).
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. ........... (RUPEES ...t only)

3. We, the said bank further undertake to pay to II'T Bombay any money so demanded notwithstanding
any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or
Tribunal relating thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such payment. =~

4. WE ittt (Indicate the name of the bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken
for the performance of the said agreement and that it shall continue to be enforceable till all the dues of
IIT Bombay under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till Engineer-in-Charge on behalf of IIT Bombay certified that the terms and conditions
of the said agreement have been fully and properly carried out by the said contractor(s) and accordingly
discharges this guarantee.

5. WE it (Indicate the name of the bank) further agree with I[IT Bombay that
IIT Bombay shall have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of other terms and conditions of the said agreement or to extend time
of performance by the said contractor(s) from time to time or to postpone for any time or from time to
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time any of the powers exercisable by IIT Bombay against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from
our liablility by reason of any such variation, or extension being granted to the said contractor(s) or for
any forbearance, act of omission on the part of IIT Bombay or any indulgence by I1IT Bombay to the
said contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. WE ittt e lastly undertake not to revoke this guarantee except with
the previous consent of IIT Bombay in writing.

8. This guarantee shall be valid upto .............. Unless extended on demand by IIT Bombay.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
RS.ovvciirniinn (RUPEES....eovireriiniiriiiierieaeens only) and unless a claim in writing is lodged with us within
_ six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under
‘this guarantee shall stand discharged.

Dated the................ day of....c.ccoevvivuennns 1 {0) VSOOI (indicate the name of bank)
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ANNEXURE - VI

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this........ccecereenee day of ..oovvvvviiiiiin Two thousand
and ..eeveeevrerenieeneens between .......ccceeeenueee SON Of ..vveiririvennen of ( hereinafter called the Guarantor of
the one part ) and Indian Institute of Technology, Bombay ( hereinafter called the Institute of the other
part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract)
dated ............. and made between the GUARANTOR OF THE ONE part and the Institute of the other
part, whereby the Contractor, inter-alia, undertook to render the buildings and structures in the said
contract recited completely water and leak — proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for ten years from the date of giving of water proofin{g,
treatment. ’

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak-proof and the minimum life of such water proofing treatment
shall be ten years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose :

(a) misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof ;

(b) alteration shall mean construction of additional storey or a part of the roof or construction adjoining
to existing roof whereby proofing treatment is removed in parts;

(c) the decision of the Engineer-in- Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge at his
cost and shall commence the work for such rectification within seven days from the date of issue of the
notice from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall
be got done by the Department by some other contractor at the GUARANTOR'S cost and risk. The
decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if Guarantor fails to execute the water proofing or commits breach there under then the
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement as to the amount of loss and / or damage
and / or cost incurred by the Institute and the decision of the Engineer-in-Charge will be final and
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binding on the parties.

IN WITNESS WHEREOF these present have been executed by the Obligor the day, month and
year first above written.

SIGNED, SEALED and delivered by OBLIGOR in the presence of -

SIGNED for and behalf of INSTITUTE by ......ccccecvvvrereneirnenes in the presence of -
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ANNEXURE - VII

INDEMINITY BOND FOR MATERIAL ADVANCE

In consideration of Indian Institute of Technology Bombay (hereinafter called "IIT Bombay")
having offered to accept the terms and conditions of the proposed agreement between IIT

‘Bombay and M/s. ........cceevuenee office at............... (hereinafter called "the Contractor(s)") for
the WOTK...oooveevieirirciiiee e, (Hereafter called "the Contract") and Work order
NO.EO/A/..ccovveviiiiiinnnn, The Contractor signed herein below hereby agree with IIT

Bombay and declare as follows.

1. That, the contractor has sought secured advance against material bought at site by the
contractor @ ...% of the actual purchase amount of the material, the quantities and other
particulars of which are obtained in the relevant Running Account Bill for the said
contract.

2. That, the said advance amount as per the relevant Running Account Bill so advanced by
IIT BOMBAY to the Contractor as aforesaid shall be employed by the contractor in or
towards expediting the execution of the said works and no other purpose whatsoever.

3. That, the material detailed in the said Running Account Bill which have been offered to
and accepted by IIT BOMBAY as security are absolutely the contractor's own property
and free from encumbrances of any kind and the contractor will not make any
application for or receives a further advance on the security of materials which are not
absolutely his own property and free from encumbrances if any kind and contractor
indemnifies IIT BOMBAY against all claims to any materials in respect of which as
advance has been made to him as aforesaid.

4. That, the contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe-custody and protection against risk of the said materials and
that until used in construction, as aforesaid, materials shall remain at the site of the said
works in the contractor's custody and his own responsibility and shall at all times be
available to inspection by IIT BOMBAY or any officer authorized by him. In th
custody, materials or any part thereof being stolen, destroyed or damage or deteriorates
in greater degree than is due to reasonable use and thereof the contractor will forthwith
replace the same with other materials of like quality or repair and made good the same
as required by II'T BOMBAY.

5. That, the said material shall not on any account be removed from the site of works -
except with the written permission of the IIT BOMBAY or officer authorized by him on
that behalf.

6. That, the advance shall be recovered in the next Running Account Bill as per
consumption of such material actually used in the construction.

7. This Agreement of Indemnity Bond will be binding on me as well as my successors
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legal heirs and I hereby solemnly affirm to that effect in the presence of witness and the
day and year written below.

Place : Powai, Mumbai — 400 076.

Date : Name : M/s
Address:
Witness : 1)
~ Signed by :
Witness : 2)
Signed by

- A2

~ AP
p x‘”f W\
\@«j\mj\ (V‘W\Q ’

Superintending Engineer
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