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1. Tender Details 

1.1 Dean Infrastructure Planning and Support (IPS), on behalf of Director, IITB invites Item 
rate Tender for the following work from the eligible firms / contractors in Two Part Bid 
System: 

 
NIT No. IITB/DIPS/NNMB Internal electrification/ 

TENDER/2025/01 

Name of Work & Location 

Providing Internal Electrification (Basement, Ground 
floor to Third Floor) at Nandan Nilekani Main 
Building, IIT Bombay, Powai, Mumbai– 400076 

Estimated cost put to tender 

i) Major Component (Electrical) 

ii) GST @ 18% 

iii) Grand Total 

 

Rs. 1,28,11,490.00/- 

Rs.   23,06,068.28/- 

Rs. 1,51,17,558.70/- 

Earnest Money Deposit Rs. 3,02,000.00 

(Rs Three Lakhs and Two Thousand only)   

Period for Completion  04 Calender Months including monsoon period 

1.2 Scheduled Dates 

i. Date of Notice to Inviting the Tender: 21.03.2025 

ii. Date for Pre-Bid meeting: 27.03.2025 at 11.00 Hrs 

iii. Last date for submission of Tender (including EMD): 03.04.2025 up to 13.00 Hrs 

iv.  Time and date of opening of eligibility bid: 03.04.2025 at 15.30 Hrs 

v. Time and date of opening of financial bid: Shall be intimated at later stage 

Note: The Pre-Bid meeting will be held in the office of Dean (IPS),1st Floor, Nandan 
Nilekani Main Building, Indian Institute of Technology Bombay, Powai, Mumbai 400076. 
Intending bidders shall participate in person or through their authorised representatives. 
Any queries regarding the Tender document can be raised in the meeting. Intending 
bidders can also raise queries through email IDs given in Para 3.1 on or before the 
scheduled date of Prebid Meeting.  

2. Brief Particulars of the work for which Tenders are invited: 

Indian Institute of Technology (IIT) Bombay is situated in Powai, Mumbai. The campus 
is fully functional. Following is the brief detail of work under present tender. However, 
this scope is indicative only and not exhaustive. 

2.1 Project Description: 

Location: The site for Providing Internal Electrification (Basement, Ground floor to 
Third Floor) at Nandan Nilekani Main Building, IIT Bombay, Powai, Mumbai– 400076. 

The proposed site has the following: 
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2.2 Scope of Work 

Providing Internal Electrification (Basement, Ground floor to Third Floor) at Nandan 
Nilekani Main Building, IIT Bombay, Powai, Mumbai– 400076. 

2.3 Definitions 

In this document the following words and expressions have the meaning hereby 
assigned to them. 

(a) Employer Means the Director IITB, acting through the Dean (IPS). 

(b) Bidder Means the individual proprietary firm, firm in partnership, limited 
company private or public or corporation. 

(c) Year means “Financial Year” unless stated otherwise. 

(d) Composite Work means work includes, in addition to building work, all other 
construction works and services such as sanitary and water supply, drainage, 
electrical, mechanical, development works like retaining walls, horticulture, 
roads and paths, furniture etc. 

(e) Major Works means the construction scope of Civil, Structural, Furniture and 
Plumbing Works. 

(f) Minor Works means the construction scope of Mechanical, Electrical, 
Airconditioning and Mechanical ventilation works.  

(g) Composite Tender means the Tender for Composite Work which includes the  
 construction scope of Major and Minor Works including specialised works. 
 

3. Instructions and Information to the Bidders 

3.1 For any queries, send an Email to Dean (IPS) ( dean.ips@iitb.ac.in), and copy to 
Chief Program Management Consultant (PMC) ( pmc.ips@iitb.ac.in ), office of Dean 
(IPS) (dean.ips.office@iitb.ac.in), Project Officer (po.ips@iitb.ac.in ) and Design Cell 
(designcell@iitb.ac.in ). 

3.2 Venue for all personal interactions related to this Tender: Office of Dean (IPS), 1st 
Floor, Nandan Nilekani Main Building, IIT Bombay, Powai, Mumbai 400 076, the bid 
forms and other details can be obtained from http:// www.iitb.ac.in/deanpl/tender.  

3.3 Entire bid document shall be submitted in total Three (3) Envelopes suitably 
superscribed as below: 

3.4 EMD in one Envelope 

3.5 Eligibility and Technical Documents in one Envelope 

3.6 Financial Bid (Part D1 & D2) in one Envelope 

3.7 Last Date & time for submitting EMD and other documents to Office of Dean (IPS) at 1st 
Floor, Nandan Nilekani Main Building, IITB Campus, Powai, Mumbai 400 076 on or 
before the date as per Para 1.2 above. 

3.8 Tender to be opened on the mentioned date & time (refer Para 1.2 above) in the office 
in presence of the Bidder representatives who may be present at Dean (IPS) office, 1st 
floor, Nandan Nilekani Main Building, IIT Bombay Campus, Powai, Mumbai 400 076. 

3.9 General Guidelines  

a. Letter of Transmittal and forms for Prequalification are provided in Para 4.30. 

b. All information called for in the enclosed forms should be furnished against 
the relevant columns in the forms (under Para 4.30). If for any reason, 
information is furnished on a separate sheet, this fact should be mentioned 
against the relevant column. Even if no information is to be provided in 
column, a “nil” or “no such case” entry should be made in that column. If any 
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particulars / query is not applicable in case of the bidder, it should be stated 
as “not applicable”. The bidders are cautioned that not giving complete 
information called for in the application forms or not giving it in clear terms or 
making any change in the prescribed forms or deliberately suppressing the 
information may result in the bidder being summarily disqualified. Bids 
received late will be rejected. 

c. The bid should be type written / neatly hand written. The bidder should sign 
each page of the bid. 

d. Over writing should be avoided. Correction, if any, should be made by neatly 
crossing out, initialling, dating and rewriting. Pages of the pre-qualification 
document are numbered. Additional sheets, if any, added by the Contractor, 
should also be numbered by him. These should be submitted as a package 
with signed letter of transmittal. 

e. References, information and certificates from the respective clients, certifying 
suitability, technical know-how or capability of the bidder should be signed by 
an officer not below the rank of Executive Engineer or equivalent. 

f. The bidder may furnish any additional information, which he thinks is 
necessary to establish his capabilities to successfully complete the envisaged 
work. He is, however, advised not to furnish superfluous information. No 
information shall be entertained after submission of pre- qualification 
document unless it is called for by the Employer. 

3.10 Method of Application 

a. If the bidder is an individual, the bid shall be signed by him above his full 
typewritten name with current address. 

b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor 
above his full typewritten name and the full name of his firm with its current 
address. 

c. If the bidder is a firm in partnership, the bid shall be signed by all the partners 
of the firm above their full typewritten names and current addresses or 
alternatively by a partner holding power of attorney for the firm. In the latter 
case, a certified copy of the power of attorney should accompany the bid. In 
both cases a certified copy of the partnership deed and current address of all 
the partners of the firm should accompany the application. 

d. If the bidder is a limited company or a corporation, the bid shall be signed by 
a duly authorized person holding power of attorney for signing the bid 
accompanied by a certified copy of the power of attorney. The bidder should 
also furnish a copy of this memorandum of Articles of Association duly 
attested by a public Notary. 

3.11 Final decision-making Authority 

The employer (IITB) reserves the right to accept or reject any bid and to annul the 
bidding process and reject all bids at any time, without assigning any reason or 
incurring any liability to the bidders. 

3.12 Opening of Price Bid 

After evaluation of applications, a list of short-listed Bidders will be prepared. 
Thereafter, the financial bids of only the qualified and technically accepted bidders shall 
be opened at the notified time, date and place in presence of qualified bidders or their 
representatives. The bid shall remain valid for a period of 120 days from the due date of 
submission / extended date of submission. 

3.13 Award Criteria: The employer reserves the right, without being liable for any damages 
or obligation to: 

a. Amend the scope and value of Contract to the bidder. 

b. Reject any or all the applications without assigning any reason. 



Part A-1: NIT-Tender Details 

 
 NIT No: IITB/DIPS/NNMB Internal Electrification/TENDER/2025/01 Page: 8 of 139 

c. Any effort on the part of the bidder or his agent to exercise influence or to 
pressure the employer would result in rejection of his bid. Canvassing of any 
kind is prohibited. 

3.14 Agreement shall be drawn with the successful bidders on prescribed standard forms. 
Bidder shall quote his rates itemwise and amount thus worked out shall be as per 
various terms and conditions of the said form which will form part of the agreement. 

3.15 The time period for carrying out the work shall be as per the Para 1.2 under this Section 
which shall be from the date of start as defined in schedule ‘F’ or from the first date of 
handing over of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the tender documents. 

3.16 The site for the work is available. Preliminary architectural and structural drawings for 
the work are available; however, Good for Construction (GFC) drawings shall be issued 
soon after award of the work.  

3.17 The Bid documents / Tender documents consisting of plans, specifications, schedule of 
quantities of various types of items of work to be executed, specifications and the set of 
terms and conditions of the Contract to be complied can be downloaded from the 
Central Public Procurement Portal (CPPP) website 
https://eprocure.gov.in/eprocure/app and https://www.iitb.ac.in/deanpl/tender.html at 
free of cost. 

3.18 Copy of certificate of work experience and other documents as specified in this Tender 
document shall physically submitted in the office of Dean (IPS). Financial bid shall be 
opened only of those bidders meeting the Eligibility Criteria and declared qualified by 
IITB. 

3.19 The bid submitted are liable to become invalid if: 

a. The bidders are found ineligible. 

b. The bidder does not submit EMD 

c. The bidder does not submit all the documents (including GST registration) as 
stipulated in the bid document. 

3.20 EMD amount as specified in Para 1.1 is to be submitted along with the Bid documents 
in any of the following forms:  

a. Banker’s Cheque of a Commercial Bank 

b. Account Payee Demand Draft (DD) of a Commercial Bank 

c. Fixed Deposit Receipt (FDR) of a Commercial Bank  

d. A part of earnest money is acceptable in the form of Bank Guarantee 
including e- Bank Guarantee also. In such cases 50% of earnest money or 
Rs. 20 lakh whichever is less, will have to be deposited in shape prescribed 
above and balance can be accepted in form of Bank Guarantee issued by a 
Commercial Bank. 

3.21 After opening of the eligibility documents, the deficiencies found in the bid of each 
bidder vis -a –vis requirements as per NIT will be communicated to individual bidders 
by email with a request to furnish required documents within Three working days of 
receipt, failing which it will be presumed that the individual bidder do not have any 
further documents to furnish and decision on bids will be taken accordingly. 

3.22 The original EMD receiving authority releases the EMD to unsuccessful bidders after 
the expiry of stipulated bid validity period or immediately after acceptance of the 
successful bidder, whichever is earlier. EMD shall be refunded to the successful Bidder 
on receipt of Performance Guarantee submitted on award of the work. 

3.23 BG / Bankers Cheque / Pay Order/ DD / FDR / Bonds shall be drawn in favour of 
Registrar Indian Institute of Technology Bombay, Payable at Mumbai.  

3.24 The Bidder whose bid is accepted shall also furnish either copy of applicable licenses/ 
registrations or proof of applying for obtaining labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and 
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also ensure the compliance of aforesaid provisions by the subcontractors, if any 
engaged by the Contractor for the said work within the period specified in Schedule F.  

3.25 The Bidder whose bid is accepted will also be required to furnish Programme Chart 
(Time and Progress using PRIMAVERA) within the period as specified in Schedule F. 

3.26 Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to 
the site, the accommodation they may require and in general shall themselves obtain 
all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any misunderstanding 
or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, 
facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the Contract documents. Submission of a bid by a 
bidder implies that he has read this notice and all other Contract documents and has 
made himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
IITB and local conditions and other factors having a bearing on the execution of the 
work. 

3.27 The competent authority on behalf of Director IITB reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

3.28 The Bidder shall not be permitted to bid for works in the IITB, in which his near relative 
is posted a Divisional Accountant or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any officer in the IITB. Any breach of 
this condition by the Contractor would render him liable to be removed from the 
approved list of contractors of this Institute/IITB. 

3.29 This notice inviting Bid shall form a part of the Contract document. The successful 
bidders / contractor, on acceptance of his bid by the Accepting Authority shall within 15 
days from the stipulated date of start of the work, sign the Contract consisting of The 
Notice Inviting Tender, all the documents including Additional Conditions, Additional 
and Special Conditions, Specifications and Drawings, etc. forming part of the bid as 
uploaded at the time of invitation of bid and the rates quoted at the time of submission 
of bid and acceptance thereof together with any correspondence leading thereto. 

3.30 On acceptance of the tender, the name of the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

3.31 GST or any other tax applicable in respect of inputs procured by the Contractor for this 
Contract shall be payable by the Contractor and IITB will not entertain any claim 
whatsoever in respect of the same. However, component of GST at time of supply of 
service (as provided in CGST Act 2017) provided by the Contract shall be varied if 
different from that applicable on the last date of receipt of tender including extension if 
any. 

3.32 In this Item Rate Tender, the tenderer shall quote rates itemwise (in figures as well as 
in words) at which he will be willing to execute the work. He shall also work out the total 
amount of his offer and the same should be written in figures as well as in words in 
such a way that no interpolation is possible. In case of figures, the word ‘Rs.’ Should be 
written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 
P and in case of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should 
be written at the end. 

3.33 The Contractor whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is 
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less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 
cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank. 

3.34 The contractor whose tender is accepted will also be required to furnish by way of 
Security Deposit for the fulfilment of his Contract, an amount equal to 5% of the 
tendered value of the work. The Security deposit will be collected by deductions from 
the running bills as well as final bill of the contractor at the rates mentioned above. The 
Security amount will also be accepted in cash or in the shape of Government 
Securities. Fixed Deposit Receipt of a Scheduled Bank or will also be accepted for this 
purpose provided confirmatory advice is enclosed. 

3.35 Performance Bank Guarantee and Security Deposit Bank Guarantee as per the Clause 
1 and Clause 1A of Clauses of the Contract respectively shall be drawn in favour of 
Registrar, Indian Institute of Technology Bombay payable at Mumbai.  

3.36 The tender submitted shall be treated as invalid if the Bidder does not quote rates 
itemwise of tender or any section/sub head of the tender. 

3.37 Tenders, which propose any alteration in the work specified in the said form of invitation 
to tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates, will be summarily rejected. 

3.38 Forfeiture of Earnest Money 

1. (i) If any tenderer withdraws his tender or makes any modification in the terms & 
conditions of the tender which is not acceptable IITB within 7 days after last date of 
submission of bids, then the IITB shall without prejudice to any other right or remedy, 
be at liberty to forfeit 50% of earnest money absolutely irrespective of letter of 
acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & 
conditions of the tender which is not acceptable to the department after expiry of 7 
days after last date of submission of bids, then the IITB shall without prejudice to any 
other right or remedy, be at liberty to forfeit 100% of the earnest money absolutely 
irrespective of letter of acceptance for the work is issued or not. 

2. If contractor fails to furnish the prescribed performance guarantee within the 
prescribed / extended period, the earnest money is absolutely forfeited to the IITB 
automatically without any notice. 

3. In case of forfeiture of earnest money as prescribed in Para (1) and (2) above, the 
bidder shall not be allowed to participate in the re-tendering process of the work. 

3.39 In case the lowest tendered amount (estimated cost + amount worked on the basis of 
item Rate tender of two or more contractors is same, such lowest contractors will be 
asked to submit sealed revised offer in the form of letter mentioning Item Rate cost of 
tender including all sub sections/sub heads as the case may be, but the revised item 
rates quoted on tendered cost or on each sub section/ sub head should not be higher 
than the total amount quoted at the time of submission of tender. The lowest tender 
shall be decided on the basis of revised offers. In case any of such Bidder refuses to 
submit revised offer, then it shall be treated as withdrawal of his tender before 
acceptance and 50% of earnest money shall be forfeited. 

3.40 If the revised tendered amount of two more contractors received in revised offer is 
again found to be equal, the lowest tender, among such contractors, shall be decided 
by draw of lots in the presence of Director (IITB) or his Authorised Representative & the 
lowest contractors those have quoted equal amount of their tenders. 

3.41 In case all the lowest Bidder those have quoted same tendered amount, refuse to 
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 
each Bidder. Bidder (s), whose earnest money is forfeited because of non- submission 
of revised offer, shall not be allowed to participate in the re-tendering process of the 
work. 

3.42 For Composite Bids  
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a. The quoted item rates of the bidder shall be applicable for all items of major 
component as well as minor components of work. 

b. After acceptance of the bid by competent authority, the Dean (IPS) IITB shall 
issue letter of award of work on behalf of Director IITB. After the work is 
awarded, the Contractor shall have to enter into an agreement with IITB. 

c. Entire work under the scope of composite bid including major and all minor 
components shall be executed under one agreement. 

d. The Contractor has to associate agency(s) for minor component(s). Name of 
the agency(s) to be associated shall be approved by Dean (IPS). 

e. In case the Contractor intends to change any of the above agency/agencies 
during the operation of the Contract, he shall obtain prior approval of Dean 
(IPS).  

f. The Contractor has to enter into agreement with contractor(s) associated by 
him for execution of minor component(s). Copy of such agreement shall be 
submitted to Dean (IPS). In case of change of associate contractor, the 
Contractor has to enter into agreement with the new contractor associated by 
him. 

g. The Contractor shall prepare detailed execution programme of the work which 
forms part of his agreement with the IITB in the event of the award. He shall 
indicate in the programme, the time/stage of the work when the agencies of 
specialized components of works will be deployed by him. 

h. Running payment for the works done and measured shall be made by Dean 
(IPS) to the Contractor on basis of Quoted item Rates Cost of each item. 

i. The composite work shall be treated as complete when all the components of 
the work are complete. The completion certificate of the composite work shall 
be recorded by Dean (IPS) after record of completion certificate of all other 
components. 

j. Final bill of whole work shall be finalized and paid by the Dean (IPS). 

k. The completion certificate of the work shall be recorded by Dean (IPS). 

l. All requirements shall be as per the NIT provisions. 

3.43 List of the documents to be submitted by the Bidders within the period of bid 
submission listed as below: 

1. Envelope No 1: EMD amount as specified in Para 1.1 to be submitted in a 
separate envelope superscribed ‘EMD’ in the form elaborated in Para 3.20. 

2. Envelope No 2: Shall consist of Eligibility and Technical documents and 
superscribed as such listed below: 

(a) Letter of transmittal. 

(b) Certificate of Registration for GST and acknowledgement of up-to-date filed 
return. 

(c) Certified copy of the partnership deed & current address of all the partners of 
the firm and certified copy of the power of attorney for signing the 
application/copy of memorandum of Articles of Association duly attested by a 
Public Notary and certified copy of the power of attorney for signing the 
application (If applicable). 

(d) Details of the similar works carried out as per the Para 4.3 under this Section. 

(e) Bidding Capacity (calculated as per Form C-3). 

(f) Balance sheet for Last three Financial Years. 

(g) Certificates of Financial Turnover from Chartered Accountant (Form A). 
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(h) Bank Solvency Certificate (Form B) or Net Worth Certificate from Chartered 
Accountant (Form B-1). 

(i) Similar nature of works completed for the last 7 years ending previous day of 
last day of submission of Tenders (Form C)  

(j) Projects under Execution (Form C-1) 

(k) Calculation of Bidding Capacity (Form C-3) 

(l) Performance Report of works referred under Form C (in Form D) 

(m) Structure & Organisation (Form E) 

(n) Affidavit for “Proforma of Affidavit for Non-Black Listing” (Form F). 

(o) Any other document specified in the public notice. 

(p) List of works executed for the last 7 years (Project name, date of start, 
scheduled and actual date of completion, Work Order value, final value of the 
work upon completion, name of the Client, etc.). 

(q) Item Rate Tender and Contract for Works duly signed and stamped by the 
Bidder. 

(r) Check List duly filled and signed and submitted all the documents in the order 
and serial numbered as per the Check List. 

3. Envelope No 3: Shall be of Commercial Bid consist of the following duly 
signed and stamped by the Bidder. 

a. Part D1 : Bill of Quantities (BOQ) 
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4. Initial Criteria for Eligibility 

4.1 Tenders shall be considered from eligible contractors who have satisfied eligibility 
criteria as specified in the tender, vide documents to be submitted in Envelope-2 of the 
Tender subject to producing definite proof (from the appropriate authority which shall be 
to the satisfaction of the competent authority) of having satisfactorily completed similar 
works of magnitude specified hereinafter. 

4.2 Joint ventures and Special Purpose vehicles are not accepted. 

4.3 Should have completed the works as mentioned below during the last Seven (7) years 
ending previous day of last date of submission of tenders. 

a. Three Similar Works each costing not less than Rs 60,40,000/- (including GST) 

or 

b. Two Similar Works each costing not less than that Rs.90,60,000/-  (including GST) 

or 

c. One Similar Work costing not less than Rs.1,20,80,000/- (including GST) 

and  

d. One building construction work of any nature either from the above or separately 
carried out of which cost is not less than Rs 60,40,000/-  with any Central or State 
Government / Central or State Autonomous Body/ Central or State Public Sector 
Undertaking 

and  

4.3.1 Similar Work shall mean ‘the building consisting of internal and external lighting works, 
electrification in high rise building or public buildings and design and fabrication of 
electrical HT/LT Panels. 

4.3.2 The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum; calculated from the date of 
completion to previous day of last day of submission of tenders. 

4.3.3 Bidders are advised to submit copy of Agreement / final bill or any other relevant 
document in support of their proposed completed work (s) which conforms to the 
definition of similar work. 

4.3.4 In case of private works, the same shall be supported by TDS certificate for the work(s) 
under consideration. 

4.4 Turnover: Should have average annual financial turnover of Rs 60,40,000/-  on 
construction works during the immediate last 5 consecutive financial years ending 31st 
March 2023. The value of annual turnover figures shall be brought to the current value 
by enhancing the actual turnover figures at simple rate of 7% per annum. 

4.5 Profit / loss: Should not have incurred any loss (profit after tax should be positive) in 
more than two years during available last five consecutive balance sheet (balance 
sheet in case of private/public limited company means its standalone financial 
statement and consolidated financial statement both), duly audited and certified by the 
Chartered Accountant with UDIN. 

4.6 Bidding Capacity: Should have bidding capacity equal to or more than the estimated 
cost of the work put to tender. The bidding capacity shall be worked out by the following 
formula: 

Bidding Capacity = {[A x N x 2] -B} 

Where, 

A = Maximum turnover in construction works executed in any one year during the last 
seven years taking into account the completed as well as works in progress. The value 
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of completed works shall be brought to current costing level by enhancing at a simple 
rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been 
invited. 

B = Value of existing commitments and ongoing works to be completed during the 
period of completion of work for which bids have been invited. 

Note: The bidder shall submit bidding capacity as per Form 'C-3'. 

4.7 Banker's Certificate from a Commercial Bank or Net worth Certificate: 

Should have Banker's Certificate of the amount equal to Rs 60,40,000/- 

or 

Net worth certificates of minimum Rs 60,40,000/- issued by certified Chartered 
Accountant with UDIN. 

4.8 Financial Information 

Bidder shall furnish Annual financial statement for the last five years (in the Form “A”) 
and solvency certificate (in form “B”). 

4.9 Experience in Works, highlighting the experience in Similar Works. 

List of eligible Similar Work successfully completed during the last seven years in the 
Form “C” along with ongoing works in Form C-1. 

4.10 Performance report of works referred in form “C” shall be submitted in the form of ‘Form 
“D” signed by officer not below the rank of Executive Engineer /Project Manager or 
equivalent. 

4.11 Organisation information: Bidder shall submit information in respect to his organization 
(in the Form “E”). 

4.12 Affidavit for not black listed by any bodies shall be submitted as per Form “F”. 

4.13 Eligibility Letter of Transmittal shall be submitted in the format provided in Para 4.30.1. 

4.14 The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to previous day of last date of submission of tenders. 

4.15 Bids of those Bidders who meet the eligibility criteria para 4.1 to 4.13 will be evaluated 
for Quality / safety / schedule / performance evaluation of completed / ongoing works 
etc. by an Evaluation committee constituted by the Director, IIT Bombay based on the 
following parameters. The bidder shall get minimum 60% of the allocated marks for 
each category of the following parameters and also shall get over all 75% to qualify for 
opening of Financial Bid.  

a. Quality/safety performance based on one completed Similar Work -20 marks. 

b. Quality/safety performance of ongoing composite building construction works 
– 20 marks. 

c. Schedule performance of the current and past works, in the last 5 works – 20 
marks. 

d. Resources including manpower, equipment software etc. with the agency to 
be made available for deploying at site - 20 marks. 

e. Demonstration of capabilities of having undertaken similar projects under 
local by-laws / working environment using local resources etc.- 20 marks 

The bidder shall submit documents/report detailing each of the above signed by the 
authorized signatory and should be part of the bid. 

The Bidders shall be subject to thorough verification by the Technical Evaluation 
Committee constituted by IITB of their credentials, inspection of ongoing / completed 
construction works or both at the discretion of IITB for quality (form D-1 for reference), 
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safety, time schedules and execution methodologies, office establishment and facilities 
etc. The performance reports from the Authorities to whom the works are being 
executed or completed shall also become part of the technical evaluation. 

Responsibility of obtaining necessary permissions from the respective Authorities to 
visit the Bidders ongoing / completed construction works for inspection by the IITB 
Technical Evaluation Committee lies with the Bidder.  

4.16 The bidder shall submit documents/report detailing each of the above signed by the 
authorized signatory and shall be part of the bid. 

4.17 To become eligible, the bidders shall have to furnish and affidavit, duly signed and 
stamped, as Under: 

“I / We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back-to-back basis. Further that, if such a 
violation comes to the notice of Dean IPS, then I/We shall be debarred for tendering in 
IITB in future forever. Also, if such violation comes to the notice of Dean IPS before 
date of start of work, the Dean IPS shall be free to forfeit the entire amount of EMD / 
Performance guarantee.” 

4.18 The intending bidder must read the terms and conditions as spelt out in this NIT 
document. He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required. 

4.19 All the taxes as applicable shall be borne by the Contractor himself. The Bidder shall 
quote his tendered amount considering all such taxes and hence their tendered amount 
should be inclusive of all the tax components. Goods and Service tax (GST) shall be 
indicated separately. 

4.20 Information and Instruction for bidders posted on website shall form part of bid 
document. 

4.21 The bid document consisting of plans / drawings, specifications, the schedule of 
quantities of various types of items to be executed and the set of terms and conditions 
of the Contract to be complied with the Contractor whose bid may be accepted, and 
other necessary documents can be seen on https://www.iitb.ac.in/deanpl/tender.html 
and on Central Public Procurement Portal (CPPP) website 
https://eprocure.gov.in/eprocure/app. 

4.22 Tender should be submitted along with original EMD. EMD should be submitted in 
separate envelope super scribed ‘EARNEST MONEY DEPOSIT’. 

4.23 Certificate of Financial Turn over: At the time of submission of bid, Bidder has to Submit 
Affidavit/Certificate from CA mentioning Financial Turnover of last 5 years and further 
details if required may be asked from the Bidder after opening of eligibility bids. There 
is no need to submit entire voluminous balance sheet. 

4.24 Tenderer shall ensure to quote rates Itemwise put to tender. 

4.25 The Eligibility bid shall be opened first on due date and time as mentioned above (Refer 
to Para no. 1.2 above). The time and date of opening of financial bid of tenderers 
qualifying the eligibility bid shall be communicated to them at a later date. 

4.26 The building is targeted for minimum 3 Star GRIHA rating from TERI. The bidders shall 
provide all necessary support and required facilities in order to secure this rating. 
Nothing extra on this account shall be payable. 

4.27 IITB reserves the right to reject any prospective Tender without assigning any reason 
and to restrict the list of qualified Tenderers to any number deemed suitable by it, if too 
many bids are received satisfying the laid down criterion. 

4.28 EMD amount as specified in Para 1.1 in the form elaborated in Para 3.20, shall be 
drawn in favour of Registrar Indian Institute of Technology, Bombay, payable at 
Mumbai. 

4.29 Information pertaining to any additions, changes, modifications including Record notes 
of Pre-Bid meeting etc. shall be uploaded on the official websites and no separate 
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communication shall be made in this regard. Bidders are advised to regularly check 
websites for further Information/Communication. 

4.30 It will be obligatory on part of the tenderer to sign and stamp the tender documents for 
all the components (Schedule of Quantities, General Terms & conditions, Special 
Terms & Conditions and Performa Schedules including additions, changes, 
modifications, Record notes of Pre-Bid meeting, addendums and amendments to the 
Tender etc.). 
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4.31 FORMS / FORMATS 

4.31.1 Format for Information Regarding Eligibility Letter of 
Transmittal 

 
To: 

Dean (IPS), 

1st floor, Nandan Nilekani Main building, 

Indian Institute of Technology Bombay (IITB) Powai, Mumbai–400076. 

Sub: Construction of ______________________________ at IIT Bombay. 

  Dear Sir, 

Having examined the details given in Notice inviting tender and bid document for the 
above work, I/We, hereby submit the relevant information. 

1. I / We, hereby certify that all the statements made, and information supplied in 
the enclosed form “A” to “F” accompanying statements are true and correct. 

2. I/We have furnished all information and details necessary for pre-qualification 
and have no further pertinent information to supply. 

3. In case, I / We submit the requisite Banker’s certificate, I / We  authorize the 
Dean (IPS) to approach the issued Bank to confirm the correctness thereof.  

4. I/We, also authorize Dean (IPS) to approach individuals, employers, firms and 
corporation to verify our competence and general reputation. 

5. I/We, submit the following certificates in support of our suitability, technical 
know-how and capability for having successfully completed the following 
eligible similar works: - 

Name of work:  Certificate from: 

  

 

Certificate: 

It is certified that the information given in the enclosed eligibility bid are correct. It is also 
certified that I / we shall be liable to be debarred, disqualified/ cancellation of enlistment in 
case any information furnished by me/us found to be incorrect. 

 
Enclosures: 

 

             Date of Submission:                     Signature(s) of Bidder(s) 

       Seal of the Bidder 
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4.31.2 FORMS ‘A’ to ‘F’. 

i. Form A – FINANCIAL INFORMATION AND PROFIT & LOSS STATEMENT 
 

Financial Analysis – Details to be furnished duly supported by figures in balance sheet / 

Profit and Loss account for the last five years duly certified by the Chartered Accountant 

as submitted by the Bidder to the Income–Tax IITB (Copies to be attached). 

 

Year 2019-20 2020-21 2021-22 2022-23 2023-24 Last 5 years 
average 
financial 
Turnover 

Gross Annual 
Turnover on 
Construction 
works 

      

Profit/loss 
      

Enhanced value of 
Turnover (7% per 
anum) as per 4.4 
of NIT-Eligibility 
Crieteria 

      

 
 
 

Signature(S) Of Bidder(s)  Signature of Chartered Accountant  

with Seal  with Seal 
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ii. FORM “B”: FORM OF BANKER’S CERTIFICATE FROM A SCHEDULED BANK 
(Not more than three months old) 

 

This is to certify that to the best of our knowledge and information that 

M/S./Sh.…………………………………………having marginally noted address, a customer of 

our bank are / is respectable and can be treated as good for any engagement up to a limit of 

Rs.……………………(Rupee -------------------------------------------------------------only). 

This certificate is issued without any guarantee or responsibility on the bank or any of the 

officers. 

 
 

Address and (Signature) for the Bank 

 

NOTE: 

1. Banker’s certificates should be on letter head of the Bank addressed to tendering authority. 

2. In case of partnership firm, certificate should include names of all partners as recorded with 
the Bank. 

 

 

FORM “B-1” FOR CERTIFICATE OF NET WORTH FROM CHARTERED         
ACCOUNTANT 

"It is to certify that as per the audited balance sheet and profit & loss account during the financial 

year ............. , the Net Worth of M/s ………………………………..…… (Name & Registered 

Address of individual/firm/ company), as on …………………..………….

 (the relevant date) is Rs ………………………… after considering all liabilities. It is further 

certified that the Net Worth of the company has not eroded by more than 30 % in the last three 

years ending on (the relevant date)." Unique Document Identification Number (UDIN) 

………………. 

 

Signature of Chartered Accountant ………………………………..…… 

Name of Chartered Accountant ………………………………..…… 

Membership No. of ICAI 

Date and Seal  
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iii. A. FORM “C”: 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST 

SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDERS 

 

S. Name of Owner or Cost of Date of Stipulated Actual Litigation/ Name and Whether 
No. work/ sponsoring work commen date of date of arbitration address/ the work 

 project organization in crores cement as completion completion cases telephone was done 
 and  of per   pending/ number on back 
 location  rupees contract   in progress of officer to to back 
       with details* whom basis 
        reference Yes/ No 
        may be  
        made  
          

1 2 3 4 5 6 7 8 9 10 
          

          
 
 

*Indicate gross Amount Claimed and Amount Awarded by the Arbitrator. 
 
 

Signature(s)of Bidder(s) 
 

B. FORM 'C'-1 
 

PROJECTS UNDER EXECUTION 
 

S. Name of Owner or Cost of Date of Stipulated Up to date Slow Name and Remarks 
No. work/ sponsoring work in comme- date of percentage progress if address/  

 Project organization crores of ncement completion progress of any and telephone  
 and  rupees as per  work reasons number of  
 location   contract   thereof officer to  
        whom  
        reference  
        may be  
        made  
          

1 2 3 4 5 6 7 8 9 10 
          

          
 

 Signature(s)of Bidder(s) 
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C. FORM 'C'-2 

 
- Form C2 is deleted 

 
 
 
 
 

D. FORM 'C'-3 
 

Calculation of bidding capacity 
 

Details of existing commitments and ongoing works. 
 
 

S
. N

o.
 

N
am

e
 o

f w
o

rk
/ p

ro
je

ct
 a

n
d 

lo
ca

tio
n

 

O
w

ne
r 

or
 s

po
ns

or
in

g 

or
ga

n
iz

at
io

n
 

 C
on

tr
ac

t 
va

lu
e 

in
 c

ro
re

 o
f 

ru
pe

es
 

D
at

e 
of

 c
om

m
en

ce
m

en
t 

as
 p

er
 c

on
tr

ac
t 

S
tip

ul
a

te
d 

d
at

e 
o

f c
om

pl
e

tio
n 

U
p 

to
 d

at
e 

pe
rc

en
ta

ge
 

pr
og

re
ss

 o
f w

o
rk

 

 

R
em

a
in

in
g 

w
o

rk
 in

 

pe
rc

en
ta

ge
 (

1
00

-c
ol

um
n

 7
) 

 E
xi

st
in

g 
co

m
m

itm
en

t 

C
ol

u
m

n 
4

 x
 C

o
lu

m
n 

8 

/1
0

0
 

te
le

ph
on

e 
n

um
b

er
 o

f 
of

fic
er

 

to
 w

h
om

 r
ef

er
en

ce
 m

a
y 

b
e 

m
ad

e 

R
em

ar
ks

 

              

1 2 3  4 5 6 7  8  9 10 11 
              

              

Total (B) =             

Maximum turnover in last seven years   = 
Rs………
…    

Updated value of turnover (A)   = 
Rs………
…    

No. of years (N)      = …………..    
Bidding Capacity= {[AxNx2.0]-B}   =       

 
Certificate:  
I certify that all the awarded and ongoing works have been included in the above list. 

  
Signature(s)of Bidder(s) 
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iv. A. FORM “D”: 

PERFORMANCE REPORT OF WORKS REFERRED IN FORM ‘C’ 

1. Name of Work/Project and Location: 

2. Agreement No. 

3. Estimated Cost: 

4. Cost of the project done: 

i. Tendered Cost: 

ii. Value of work done: 

5. Date of start 

6. Date of completion 

i. Stipulated date of completion: 

ii. Actual date of completion: 

7. i. Whether case of levy of compensation for delay has been decided or not: Yes/No 

ii. If decided, amount of compensation levied for delayed completion if any 

8. Amount of reduced rate items, if any 

9. Performance Report: 

(i) Quality of Work :Outstanding/ Very Good/ 
Good/Poor 

(ii) Financial Soundness :Outstanding/Very 
Good/Good/Poor 

(iii) Technical Proficiency : Outstanding/ Very Good/ 
Good/Poor 

(iv) Resourcefulness : Outstanding/ Very Good/ 
Good/Poor 

(v) General behaviour : Outstanding/Very Good/ 
Good/Poor 

 
 

Signature:  (Executive Engineer or Equivalent) 
 
Date: 
 
 
Note: If Name of Work is not clearly defining scope of work as specified in the definition of similar 
work, bidders are advised to submit a copy of Agreement/ final bill or any other relevant 
document in support of their proposed completed work conforming to the definition of similar 
work. 
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 B. FORM D1 (FOR INFORMATION) 

ASSESSMENT OF   QUALITY FOR COMPLETED AS WELL AS   ONGOING WORKS 

Name of work: - 

Date of Inspection: - 

Date of submission of the report: - 

A. General Observations and Operational Aspects  Yes / No 

1 Availability of approval from local bodies in case of construction of private 
buildings. 

  

2 Availability of approved structural drawings.   

3 Observation on seepage/ leakage in the building   

4 Whether line and level maintained   

5 In case of basement, observation on seepage, if any.   

6 Any structural defects/ distress observed. If yes give details   

7 Whether safety measures adopted at site as per CPWD safety code 
and or govt. guidelines are adequate or not. 

  

8 Whether the welfare facilities provided to labour as per cause 19 H of 
GCC for CPWD works / and or govt. guidelines are adequate or not. 

  

9 Whether AHU getting automatically switched off and fire damps closed 
in case of fire signal 

  

10 Whether thimbles used for termination of wires in DBs, EBDs and 
panels? 

  

 B Quality of Work Marks 
Assessed 

1 Quality of plaster/finishing   

2 Quality of RCC/CC work   

3 Quality of flooring   

4 Quality of wood work   

5 Quality of steel work / aluminium work   

6 Quality of plumbing and sanitary installation   

7 Quality of workmanship   

8 Quality of water proofing   

9 If cladding done, observation on efficiency/ quality of cladding / brick   
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A. General Observations and Operational Aspects  Yes / No 

work 

10 Quality of internal electrification work   

11 Quality of DBs, EBDs and panels?   

12 Quality of E&M equipment, panels and feeder pillar.   

13 Quality of fire alarm system/ fire-fighting system   

14 Quality of Air conditioning work.   

15 Quality of Sub-Station based on complete live diagram, capacitor panel, 
power factor, insulating materials, cleanliness, cable termination, earthing 
pits, earthing of transformer /DG sets. 

  

16 Any other aspect (To be elaborated)   

 

v. FORM “E”: STRUCTURE AND ORGANISATION 

1. Name and address of the bidder: 

2. Telephone No./Telex No./Fax No. 

3. Legal status of the bidder (Attach copies of original document defining the legal status) 

i. An individual 

ii. A proprietary Firm 

iii. Affirm in Partnership 

iv. A limited company or Corporation 

4. Particulars of registration with various Government bodies (Attach Attested Photocopy) 

Organisation /Place of Registration no. 

i. 

ii. 

5. Names and Titles of Directors and Officers with designation to be concerned with this 

work. 

6. Designation of individuals authorized to act for the organization. 

7. Has the bidder, or any constituent partner in case of partnership firm, Limited 
company/joint venture, ever has been convicted by the court of Law? If so, give details. 

8. In which field of Civil Engineering Construction and MEP Works the bidder has 
specialization and interest? 

9. Any other information considered necessary, but not included above. 

 
Signature(s)of Bidder(s) 
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vi. FORM “F”: PROFORMA OF AFFIDAVIT FOR NOT BLACK LISTING 

 
I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any State 

/Central / IITs /PSUs /Autonomous bodies during the last 7 years of its operations. Further that, 

if such information comes to the notice of the IITB then I/we shall be debarred for bidding in 

IITB in future forever. Also, if such information comes to the notice of IITB on any day before 

date of start of work, Dean (IPS) shall be free to cancel the agreement and to forfeit the entire 

amount of Performance Guarantee (Scanned copy of this notarized affidavit to be uploaded at 

the time of submission of bid) 

 

NOTE: Affidavit to be furnished on a ‘non-Judicial’ stamp paper worth Rs 100/-. 

 
 
 

Signature of Bidder(s) 

or an authorized Officer 

of the firm with stamp 

Signature of Notary with seal 
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5.  Item rate Tender and Contract for Works: 

I/We have read and examined the notice inviting tender, schedule A, B, C, D, E & F,  Specifications 
applicable, Drawings & Designs, General Conditions of Contract with pre-Bid Clarifications and 
Amendments up to the last date of submission of tenders, Technical Specifications as per CPWD, 
General Conditions of the Contract, Special conditions of the Contract, Schedule of Rate & other 
documents and Rules referred to in the Conditions of the Contract and all other contents in the 
Tender document for the work “ Construction of Academic Science Block – 2 Building (Basement+ 
Ground +10 Upper Floors +Terrace) including Finishing Works, Internal Water Supply, Sanitary and 
Electrical installations, Fire Fighting, Fire Alarm & ELV Systems, Lifts, Airconditioning, External 
Development and Furniture Works tt IIT Bombay, Powai, Mumbai – 400076. 

a. I/We hereby tender for the execution of the work specified for the IITB within the time 
specified in Schedule ‘F’ in accordance in all respect with the specifications, designs, 
schedule of quantities, drawing and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of Contract with 
amendments up to the last date of submission of tenders and with such materials as 
are provided for ,by, and in respect of accordance with, such conditions so far as 
applicable. 

b. We agree to keep the tender open for One Twenty (120) days from the date of 
/extended bid submission and not to make any modification in its terms and conditions. 

c. A sum of Rs_________ is hereby forwarded in cash/receipt treasury challan/deposit at 
call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft 
of a scheduled bank/bank guarantee issued by a scheduled bank as earnest money. 

d. If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 
I/We agree that the said IITB, shall without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence 
work as specified, I/ We agree that IITB shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the said performance guarantee 
absolutely. The said Performance Guarantee shall be a guarantee to execute all the 
works referred to in the tender documents upon the terms and conditions contained or 
referred to those in excess of that limit at the rates to be determined in accordance 
with the provision contained in Clause 12.2 and 12.3 of the General Conditions of the 
Contract. 

e. Further, I/We agree that in case of forfeiture of Performance Guarantee or committing 
such breach as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 

f. I/We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another Contractor on back-to-back basis. Further that, if such a 
violation comes to the notice of IITB, then I/We shall be debarred for tendering in IITB 
in future forever. Also, if such a violation comes to the notice of IITB before date of 
start of work, Dean (IPS) shall be free to forfeit the entire amount of Performance 
Guarantee. 

g. I/We hereby declare that I/We shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information /derived there from to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State. 

Dated:…………………. Signature with stamp  of the Bidder:………… 

Address: ………………… Postal Address:……………… 

Position: …………………. 

Witness Signature: …………. 

Witness name and address: …………………. 

(Blanks to be filled by the Bidder) 
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5.1 IITB Acceptance 

The above tender (as modified by you as provided in the letters mentioned here 
under) is accepted by me for an on behalf of Director IITB for a sum of Rs. 
.……………….……..(Rupee………………………………………………). 

 

  The letters refer red to below shall form part of this Contract agreement: 

 

 

  (a) 

   

 

  (b) 

 

 

  For & on behalf of ………………………………. 

 

 Signature……………………………………… 

   

  Dated: ………… 

 

  Designation……………………… 

 

(Blanks to be filled by Dean (IPS) 

 

 



Part A-2, Conditions of the Contract 

 
 NIT No: IITB/DIPS/NNMB Internal Electrification/TENDER/2025/01 Page: 28 of 139 

5.2. Check list:  

Bidder shall follow and submit their Bid, indexed, page numbered and checked in the order as per 
the below Check List indicating the submission (Yes / No, by striking the not applicable). Bidder 
shall also submit any other specific instructions in the NIT as part of the Bid which shall also be 
included in the Check List. 

 

Sr. No. Eligibility and Technical Documents Submittal status Page No. 

1 Letter of Transmittal (as per Article 4.31.1) Yes No   

2 Certified copy of the partnership deed & current address 
of all the partners of the firm and certified copy of the 
power of attorney for signing the application/copy of 
memorandum of Articles of Association duly attested by a 
Public Notary and certified copy of the power of attorney 
for signing the application (If applicable) (as per Article 
3.43) 

Yes No   

3 Copy of  memorandum of Articles of Association duly 
attested by a public Notary for Limited Company or 
Corporation (If applicable) (as per Article 3.10. d). 

   

4 Certificate of Registration for GST and acknowledgement 
of up-to-date filed return  

Yes No   

5 PAN  (Permanent Account Number) Registration Yes No   

6 List of Construction Plants and Machinery  Yes No   

7 List of Technical Staff Yes No   

8 Balance sheet for the last three years  Yes No   

9 Financial Information and Profit & Loss statement 
certified by CA for the last 5 consecutive balance sheet 
(as per Article 4.31.2) duly audited and certified by CA  
(in the Form ‘A’)  

Yes No   

10 Bank Solvency Certificate (in the Form ‘B’) or Net Worth 
Certificate (in the Form 'B-1') 

Yes No   

11 Eligible ‘Similar Works’ completed during last 7 years (in 
the Form ‘C’) 

Yes No   

12 Projects under execution (in the Form ‘C-1’) Yes No   

13 Calculation of bidding capacity with details of existing 
commitments and ongoing works (in the Form ‘C-3’) 

Yes No   

14 Performance Report of Works referred in Form C (in the 
Form ‘D’)  

Yes No   
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Sr. No. Eligibility and Technical Documents Submittal status Page No. 

15 Structure & Organisation (in the Form ‘E’)  Yes No   

16 Affidavit of ‘not black listing’ (in the Form ‘F’) on non-
judicial stamp paper 

Yes No   

17 Undertaking that the eligible Similar Work(s) have not 
been executed through another contractor on back-to-back 
basis (as per Article 4.17) duly signed and stamped 

Yes No   

18 Undertaking for Item RateTender and Contract for Works 
(as per Article 5) duly signed and stamped  

Yes No   

19 Submission of signed and stamped all the components of 
the Tender document (NIT, Schedule of Quantities, 
General Terms & conditions, Special Terms & 
Conditions, Additional / Particular Specifications, 
Approved / Recommended manufacturers and specialised 
agencies, Performa Schedules including additions, 
changes, modifications, Record notes of Pre-Bid meeting 
etc)  (as per Article 4.30) 

Yes No   

 

 

Dated:…………………. Signature with stamp of the Bidder:………… 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Part A-2, Conditions of the Contract 

 
 NIT No: IITB/DIPS/NNMB Internal Electrification/TENDER/2025/01 Page: 30 of 139 

 
 
 
 
 
 
 
 
 
 

PART A-2: CONDITIONS OF THE CONTRACT 
 
 
 
 
 



Part A-2 : Conditions of the Contract - Clauses of the Contract 

 
 NIT No: IITB/DIPS/NNMB Internal Electrification/TENDER/2025/01 Page: 31 of 139 

6. GENERAL CONDITIONS OF THE CONTRACT: 

6.1 Definitions 

The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the Director of Indian Institute 
of Technology Bombay and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Engineer-in-Charge and all these documents taken together, shall be deemed to 
form one Contract and shall be complementary to one another. 

1. In the Contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them: - 

a. The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the Contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

b. The Site shall mean the land, places on, into or where work is to be executed under 
the Contract or any adjacent land, path or street or where work is to be executed 
under the Contract or any adjacent land, path or street which may be temporally 
allotted or used for the purpose of carrying out the Contract. 

c. The Contractor shall mean the individual, firm or company, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, for the successors of such 
firm or company and the permitted assignees of such individual, firm or company. 

d. The Institute/IITB means Indian Institute of Technology Bombay an Autonomous 
institute of Government of India 

e. The Director means Director of Indian Institute of Technology Bombay and his 
successors. 

f. The Engineer-in-charge means the Dean, Infrastructure Planning and Support (IPS) 
herein after called Dean (IPS) who shall supervise and be in charge of the work and 
who shall sign the Contract on behalf of Director IITB as mentioned in Schedule ’F' 
hereunder. 

g. The Dean Infrastructure planning and support (IPS) or his successors means the 
professor in charge of infrastructure construction works of IITB, appointed by Director 
IITB and he shall also exercise the powers and duties of Engineer in Charge 

h. The Architect/ Architectural consultant means the consulting agency appointed by 
Dean (IPS) for comprehensive architectural design of the building. 

i. Program Management Consultancy (PMC) means the Agency appointed by IITB to 
assist him in Pre and Post Award of the Contracts, project Management and day-to-
day quality assurance/quality control and supervision of the construction works. 

j. Accepting Authority shall mean the authority mentioned in Schedule ’F' for acceptance 
of the Tender. 

k. Excepted Risk are risks due to riots (other than those on account of Contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the Contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or 
occupation by IITB of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to IITB faulty design of works. 
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l. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 
the cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ’F' to cover, all overheads and profits, provided 
that no extra overheads and profits shall be payable on the part(s) of work assigned to 
other agency(s) by the Contractor as per terms of the Contract. 

m. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender documents or the standard Schedule of Rates of the 
government mentioned in Schedule ‘’F' hereunder, with the amendments thereto 
issued up to the date of receipt of the tender. 

n. Institute means IITB which invites tenders on behalf of Director of Indian Institute of 
Technology Bombay as specified in schedule ’F'. 

o. Tendered value means the value of the entire work as stipulated in the letter of award. 

p. Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule ’F' or the first date of handing over of the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
document. 

q. GST shall mean Goods and Service Tax Central, State and Inter State 

2. Scope and Performance 

a. Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

b. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the Contract. 

c. The Contractor shall be furnished, free of cost one certified copy of the Contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender documents. None of these documents shall be used for any purpose other than 
that of this Contract. 

3. Works to be carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labourers, materials, tools, plants, equipment and transport which 
may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities (Schedule- 
A) shall, unless otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all 
other labours necessary in and for the full and entire execution and completion of the work 
as aforesaid in accordance with good practice and recognized principles. 

4. Sufficiency of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in 
the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works 

5. Discrepancies and Adjustment of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to General 
Conditions. 
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i. In the case of discrepancy between the schedule of Quantities, the Specifications and/ or 
the Drawings, the following order of preference shall be observed: - 

a. Description of Schedule of Quantities. 

b. Particular Specifications and Special Conditions, if any. 

c. Drawings. 

d. Specifications of Contracts / CPWD specifications 

e. Indian Standard Specifications of B.I.S. 

ii. If there are varying or conflicting provisions made in any one document forming part of 
the Contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the Contractor. 

iii. Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the Contract. 

6. Signing of the Contract 

The successful tenderer, on acceptance of his tender by the Accepting Authority, shall, 
within 15 days from the stipulated date of start of the work, sign the Contract consisting of:- 

i. the notice inviting tender, all the documents including drawings, if any, forming the tender 
as issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. Standard Form as mentioned in Schedule ’F' consisting of: 

a. Various standard clauses with corrections up to the date stipulated in Schedule ’F' 
along with annexures thereto. 

b. C.P.W.D. Safety Code/ Contract Safety Code. 

c. Model Rules for the protection of health, sanitary arrangements for workers employed 
by CPWD or its contractors. 

d. CPWD Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

Note: The above formats and documents, even though form part of the IITB Contract, they 
have been derived as standard formats from CPWD. 

iii. No payment for the work done will be made unless the Contract is signed by the 
Contractor. 

6.2 CLAUSES OF THE CONTRACT: 

Clause 1: Performance Guarantee: 

i. The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the Contract for 
his proper performance of the Contract Agreement, (not withstanding and/or without 
prejudice to any other provisions in the Contract) within period specified in Schedule ’F' from 
the date of issue of letter of acceptance. This period can be further extended by the 
Engineer-in-Charge up to a maximum period as specified in schedule ’F' on written request 
of the Contractor stating the reason for delays in procuring the Performance Guarantee, to 
the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank 
Guarantee from any of the Commercial Banks. In case a fixed deposit receipt of any 
Bank is furnished by the Contractor to the IITB as part of the performance guarantee and the 
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Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the Contractor and the Contractor shall forthwith on demand furnish 
additional security to the IITB to make good the deficit. 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus minimum 60 days beyond that, if the same is submitted by the agency on scheduled 
format-I as per GCC. If the same is submitted on the format-II as per GCC, then the 
Performance Guarantee shall be valid up to the stipulated date of completion plus minimum 
6 months beyond that. In case the time for completion of work gets enlarged, the Contractor 
shall get the validity of Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be returned to the Contractor, without 
any interest. However, in case of contracts involving maintenance of building and 
services/any other work after construction of same building and services/other work, then 
50% of Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned year wise proportionately. 

iii. The Engineer-in-Charge shall make a claim under the performance guarantee except for 
amounts to which the Director of Indian Institute of Technology, Bombay (IITB) is entitled 
under the Contract (not withstanding and/or without prejudice to any other provisions in the 
Contract agreement) in the event of: 

a. Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

b. Failure by the Contractor to pay Director of IIT B any amount due, either as agreed by 
the Contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 

iv. In the event of the Contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Director, IITB. 

v. On substantial completion of any work which has been completed to such an extent that the 
intended purpose of the work is met and ready to use, then a provisional completion 
certificate shall be recorded by the Engineer-in-Charge. The provisional certificate shall have 
appended with a list of outstanding balance item of work that need to be completed in 
accordance with the provisions of the Contract. 

This provisional completion certificate shall be recorded by the concerned Engineer- in-
charge. After recording of the provisional completion certificate for the work by the 
competent authority, the 80 % of performance guarantee shall be returned to the Contractor, 
without any interest. 

However, in case of contracts involving Maintenance of building and services /any other 
work after construction of same building and services/ other work, then 40% of performance 
guarantee shall be returned to the Contractor, without any interest after recording the 
provisional Completion certificate. 

Clause 1 A: Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the Contractor) shall 
permit IITB at the time of making any payment to him for work done under the Contract to deduct a 
sum at the rate of 5 % of the gross amount of each running and final bill till the sum deducted will 
amount to 5% of the tendered value of the work. Such deductions will be made and held by IITB 
by way of Security Deposit unless he/they has/have deposited the amount of Security at the rate 



Part A-2 : Conditions of the Contract - Clauses of the Contract 

 
 NIT No: IITB/DIPS/NNMB Internal Electrification/TENDER/2025/01 Page: 35 of 139 

mentioned above in cash or in the form of Government Securities or fixed deposit receipts. In case 
a fixed deposit receipt of any Bank is furnished by the Contractor to the IITB as part of the security 
deposit and the Bank is unable to make payment against the said fixed deposit receipt, the loss 
caused thereby shall fall on the Contractor and the Contractor shall forthwith on demand furnish 
additional security to the IITB to make good the deficit. 

All compensations or the other sums of money payable by the Contractor under the terms of this 
Contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due to 
the Contractor by IITB on any account whatsoever and in the event of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the Contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of India or by 
Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in 
favour of the Engineer-in-Charge, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the Contractor at the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lacs subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lacs. Provided 
further that the validity of bank guarantee including the one given against the earnest money shall 
be in conformity with provisions contained in clause 17 which shall be extended from time to time 
depending upon extension of Contract granted under provisions of clause 2 and clause 5. 

In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee shall 
be retained as Security Deposit. The same shall be returned year wise proportionately. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 
market price or at its face value, whichever is less. The market price of Government paper would 
be ascertained by the Engineer-In-Charge at the time of collection of interest and the amount of 
interest to the extent of deficiency in value of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of 
the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

Clause 2: Compensation for Delay 

If the Contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the Contract or justified extended date of completion as per 
clause 5 (excluding any extension under Clause 5.5) as well as any extension granted under 
clauses 12 and 15, he shall, without prejudice to any other right or remedy available under the law 
to the IITB on account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ’F' may decide on the amount of accepted 
tendered Value of the work for every completed day/month (as determined) that the progress 
remains below that specified in Clause 5 or that the work remains incomplete. 

a. Compensation for delay of work: with maximum rate @ 1% (one percent) per month of 
delay to be computed on per day basis based on quantum of damage suffered due to 
stated delay on the part of Contractor. 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % (ten percent) of the accepted Tendered Value of work or of the accepted 
Tendered Value of the Sectional part of work as mentioned in Schedule ’F' for which a separate 
period of completion is originally given. 
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In case no compensation has been decided by the authority in Schedule ’F' during the progress of 
work, this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. If the Engineer in Charge decides to give 
further extension of time allowing performance of work beyond the justified extended date, the 
Contractor shall be liable to pay compensation for such extended period. If any variation in amount 
of Contract takes place during such extended period beyond justified extended date and the 
Contractor becomes entitled to additional time under clause 12, the net period for such variation 
shall be accounted for while deciding the period for levy of compensation. However, during such 
further extended period beyond the justified extended period, if any delay occurs by events under 
sub clause 5.2, the Contractor shall be liable to pay compensation for such delay. 

Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or part 
handing over of work on stipulated/justified extended date for such part work or if delay affects any 
other works/services. This is without prejudice to right of action by the Engineer-in- Charge under 
clause 3 for delay in performance and claim of compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined under 
clause 3, the right of action under this clause shall remain post determination of Contract but levy 
of compensation shall be for days the progress is behind the schedule on date of determination, 
as assessed by the authority in Schedule F, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of Contract, shall be decided after 
of determination of Contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other Contract with the IITB. In case, the Contractor does not achieve 
a particular milestone mentioned in Schedule F (Clause 5), or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 
against the compensation levied as above. With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the Contractor. However, if the Contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the Contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld amount. 

Clause 3: When Contract can be Determined: 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 
to any other rights or remedy against the Contractor in respect of any delay, not following safety 
norms, inferior workmanship, any claims for damages and/or any other provisions of this Contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the Contract in any of the following cases: 

i. If the Contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or un-workman like manner shall omit to comply with the requirement 
of such notice for a period of seven days thereafter. 

ii. If the Contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge. 

iii. If the Contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer-in-Charge without any prejudice to any other right or remedy 
under any other provision in the Contract has given further reasonable time in a notice given 
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in writing in that behalf as either mutually agreed or in absence of such mutual agreement by 
his own assessment making such time essence of Contract and in the opinion of Engineer-
in-Charge the Contractor will be unable to complete the same or does not complete the 
same within the period specified. 

iv. If the Contractor persistently neglects to carry out his obligations under the Contract and/ or 
commits default in complying with any of the terms and conditions of the Contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge. 

v. If the Contractor shall offer or give or agree to give to any person in IITB service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other Contract for IITB. 

vi. If the Contractor shall enter into a Contract with IITB in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge. 

vii.  If the Contractor had secured the Contract with IITB as a result of wrong tendering or other 
non-Bonafede methods of competitive tendering or commits breach of Integrity Agreement. 

viii. If the Contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 
any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

ix. If the Contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order. 

x. If the Contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi. If the Contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
Contractor as per terms of Contract), transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without the prior written approval 
of the Engineer -in-Charge. When the Contractor has made himself liable for action under 
any of the cases aforesaid, the Engineer-in-Charge on behalf of Dean IPS shall have 
powers: 

a. To determine the Contract as aforesaid so far as performance of work by the Contractor 
is concerned (of which determination notice in writing to the Contractor under the hand 
of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, 
Security Deposit already recovered, Security deposit payable and Performance 
Guarantee under the Contract shall be liable to be forfeited and shall be absolutely at 
the disposal of the IITB. 

b. After giving notice to the Contractor to measure up the work of the Contractor and to 
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take such whole, or the balance or part thereof, as shall be un-executed out of his hands 
and to give it to another Contractor to complete the work. The Contractor, whose 
Contract is determined as above, shall not be allowed to participate in the tendering 
process for the balance work including any new items needed to complete the work. In 
the event of above courses being adopted by the Engineer-in-Charge, the Contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the performance 
of the Contract. And in case action is taken under any of the provision aforesaid, the 
Contractor shall not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this Contract unless and until the Engineer-in-Charge has 
certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

Clause 3 A 

In case, the work cannot be started due to reasons not within the control of the Contractor within 
1/8th of the stipulated time for completion of work or one month whichever is higher, either party 
may close the Contract by giving notice to the other party stating the reasons. In such eventuality, 
the Performance Guarantee of the Contractor shall be refunded within following time limits: 

If the Tendered value of work is up to Rs. 1 Crore:  15 days. 

If the Tendered value of work is more than Rs. 1 Crore  

and up to 21 days Rs.10 Crore: 21 days 

If the Tendered value of work exceeds Rs. 10 Crore:30 days 

Neither party shall claim any compensation for such eventuality. This clause is not applicable for 
any breach of the Contract by either party. 

Clause 4: 

Contractor liable to pay compensation even if action not taken under Clause 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause 3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding 
be exercisable in the event of any future case of default by the Contractor and the liability of the 
Contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause he may, if he so 
desires after giving a notice in writing to the Contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the Contractor) use as on 
hire (the amount of the hire money being also in the final determination of the Engineer-in-Charge) 
all or any tools, plant, materials and stores, in or upon the works, or the site thereof belonging to 
the Contractor, or procured by the Contractor and intended to be used for the execution of the 
work/or any part thereof, paying or allowing for the same in account at the Contract rates, or, in the 
case of these not being applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the Contractor, clerk of the works, 
foreman or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the Contractor failing to 
comply with any such requisition, the Engineer-in-Charge may remove them at the Contractor’s 
expense or sell them by auction or private sale on account of the Contractor and his risk in all 
respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and 
the amount of the proceeds and expenses of any such sale shall be final and conclusive against 
the Contractor. 
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Clause 5: Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule ’F' or the extended time 
in accordance with these conditions shall be the essence of the Contract. The execution of the 
work shall commence from such time period as mentioned in schedule ’F' or from the date of 
handing over of the site, notified by the Engineer-in-Charge, whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, the performance 
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of 
the IITB without prejudice to any other right or remedy available in law. 

5.1  As soon as possible but within 7 (seven) working days of award of work and in 
consideration of: 

a. Schedule of handing over of site as specified in the Schedule ’F'. 

b. Schedule of issue of designs as specified in the Schedule ’F'. 

(i) The Contractor shall submit a Time and Progress Chart for each milestone. The 
Engineer-in-Charge may within 7 (seven) working days thereafter, if required 
modify, and communicate the program approved to the Contractor failing which the 
program submitted by the Contractor shall be deemed to be approved by the 
Engineer-in-Charge. The work programme shall include all details of balance 
drawings and decisions required to complete the Contract with specific dates by 
which these details are required by Contractor without causing any delay in 
execution of the work. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement 
between the Engineer- in-Charge and the Contractor within the limitations of time 
imposed in the Contract documents. 

(ii) In case of non-submission of construction programme by the Contractor, the 
program approved by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the 
Contractor of any of the obligations under the Contract. 

(iv) The Contractor shall submit the Time and Progress Chart and progress report using 
the mutually agreed software or in other format decided by Engineer-in-Charge for 
the work done during previous month to the Engineer-in-charge on or before 5th day 
of each month failing which a recovery as per Schedule F (Clause 5) to be decided 
by the NIT approving authority shall be made on per week or part basis in case of 
delay in submission of the monthly progress report. 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge 
in executing work not forming part of the Contract, or 

(vi) Any other cause like above which, in the reasoned opinion of the Engineer-in- 
Charge is beyond the Contractor’s control. 
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then upon the happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works. 

The Contractor shall have no claim of damages for extension of time granted or rescheduling of 
milestone/s for events listed in sub clause 5.2. 

5.3 In case the work is hindered by the Institute or for any reason / event, for which the 
Institute is responsible, the authority as indicated in Schedule ’F' shall, if justified, give a 
fair and reasonable extension of time and reschedule the mile stones for completion of 
work, such extension of time or rescheduling of milestone/s shall be without prejudice to 
any other right or remedy of the parties in Contract or in law; provided further that for 
concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is 
covered under sub clause 5.2 the Contractor shall be entitled to only extension of time 
and no damages. 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed forms i.e., Form of application 
by the Contractor for seeking rescheduling of milestones or Form of application by the 
Contractor for seeking extension of time (Appendix -XVI) respectively to the authority as 
indicated in Schedule‘ ’F'. The Contractor shall indicate in such a request the period by 
which rescheduling of milestone/s or extension of time is desired. With every request for 
rescheduling of milestones, or if at any time the actual progress of work falls behind the 
approved programme by more than 10% of the stipulated period of completion of the 
Contract, the Contractor shall produce a revised programme which shall include all 
details of pending drawings and decisions required to complete the Contract and also 
the target dates by which these details should be available without causing any delay in 
execution of the work. A recovery as specified in Schedule ’F' shall be made on per day 
basis in case of delay in submission of the revised programme. 

5.4.1 In any such case the authority as indicated in Schedule ’F' may give a fair and 
reasonable extension of time for completion of work or reschedule the mile stones. 
Engineer -in- Charge shall finalize/ reschedule a particular mile stone before taking an 
action against subsequent mile stone. Such extension or rescheduling of the milestones 
shall be communicated to the Contractor by the authority as indicated in Schedule ’F' in 
writing, within 21 days of the date of receipt of such request from the Contractor in 
prescribed form. In event of non-application by the Contractor for extension of time E-in-
C after affording opportunity to the Contractor, may give, supported with a programme 
(as specified under 5.4 above), a fair and reasonable extension within a reasonable 
period of occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by 
the Contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or 
clause 5.4 and beyond the justified extended date; without prejudice to right to take 
action under Clause 3, the Engineer-in-Charge may grant extension of time required for 
completion of work without rescheduling of milestones. The Contractor shall be liable for 
levy of compensation for delay for such extension of time. 

Clause 6: Computerized Measurement Book 

6.1 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the Contract. 

6.2 All measurements of all items having financial value shall be entered by the Contractor 
and compiled in the shape of the Computerized Measurement Book having pages of 
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A-4 size as per the format of the IITB so that a complete record is obtained of all the 
items of works performed under the Contract. 

6.3 All such measurements and levels recorded by the Contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked 
by the Contractor from the Engineer-in-Charge or his authorized representative as per 
interval or program fixed in consultation with Engineer-in-Charge or his authorized 
representative. After the necessary corrections made by the Engineer-in-Charge, the 
measurement sheets shall be returned to the Contractor for incorporating the 
corrections and for resubmission to the Engineer-in- Charge for the dated signatures 
by the Engineer-in- Charge and the Contractor or their representatives in token of their 
acceptance. 

6.4 Whenever bill is due for payment, the Contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The Contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized measurements, and 
submit to the department a computerized measurement book, duly bound, and with its 
pages machine numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 

6.5 The final, fair, computerized measurement book given by the Contractor, duly bound, 
with its pages machine numbered, should be 100% correct, and no cutting or over-
writing in the measurements would thereafter be allowed. If at all any error is noticed, 
the Contractor shall have to submit a fresh computerized MB with its pages duly 
machine numbered and bound, after getting the earlier MB cancelled by the Institute. 
Thereafter, the MB shall be taken in the Dean IPS Office records, and allotted a 
number as per the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Dean IPS Office for payment. The Contractor 
shall submit two spare copies of such computerized ’B's for the purpose of reference 
and record by the various officers of the department. 

6.6 The Contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its pages 
machine numbered along with two spare copies of the bill. Thereafter, this bill will be 
processed by the Dean IPS Office and allotted a number as per the computerized 
record in the same way as done for the measurement book meant for measurements. 

6.7 The Contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the 
Engineer-in- Charge or his representative. 

6.8 Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 

6.9 The Contractor shall give not less than seven days’ notice to the Engineer-in-Charge or 
his authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of checking and/or test checking the measurement of any work 
in order that the same may be checked and/or test checked and correct dimensions 
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thereof be taken before the same is covered up or placed beyond the reach of checking 
and/or test checking measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-Charge or his 
authorized representative in charge of the work who shall within the aforesaid period of 
seven days inspect the work, and if any work shall be covered up or placed beyond the 
reach of checking and/or test checking measurements without such notice having been 
given or the Engineer-in-Charge's consent being obtained in writing the same shall be 
uncovered at the Contractor's expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

6.10 Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
Contractor and all provisions stipulated herein above shall be applicable to such checking 
of measurements or levels. 

6.11 It is also a term of this Contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any 
work or material to which it relates nor shall it relieve the Contractor from liabilities from 
any over measurement or defects noticed till completion of the defect’s liability period. 

Clause 7: Payment on intermediate certificate to be regarded as Advances  

7.1 No payment shall be made for work, estimated to cost Rs. Fifty lakhs or less till after the 
whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs, twenty lakhs the interim or running account bills shall be 
submitted by the Contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by the Engineer-in-Charge. The Contractor shall not be entitled 
to be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is less 
than the amount specified in Schedule ’F', in which case the interim bill shall be prepared 
on the appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. In the event of the failure of the 
Contractor to submit the bills, no claims whatsoever due to delays on payment including 
that of interest shall be payable to the Contractor. Payment on account of amount 
admissible shall be made by the Engineer-in-Charge certifying the sum to which the 
Contractor is considered entitled by way of interim payment at such rates as decided by 
the Engineer-in-Charge. An amount of ad-hoc payment not less than 75% of the net 
amount of the bill under check, shall be made within 10 working days of submission of 
the bill by the Contractor to the Engineer-in-Charge together with the account of the 
material issued by IITB, or dismantled materials, if any. The remaining payment is also to 
be made after final checking of the bill within 28 working days of submission of bill by the 
Contractor. 

7.2 All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-Charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is/are in accordance with the Contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 
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Contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the Contract. 

7.3 Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the department to 
take action under the terms of this Contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 

 Payments in composite Contracts 

In case of composite tenders, running payment for the major and minor components shall 
be made by Dean IPS to the Contractor. 

 In case main Contractor fails to make the payment to contractor associated by him within 
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Dean (IPS) shall serve the show cause 
to the Contractor and if reply of the Contractor either not received or found unsatisfactory, 
he may make the payment directly to contractor associated for minor component as per 
the terms and conditions of the agreement drawn between the Contractor and associate 
contractor fixed by him. Such payment made to the associate contractor shall be 
recovered by Engineer-in-charge from the next Running Account Bill / final bill due to the 
Contractor as the case may be. 

Clause 7A: 

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration 
with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the Contractor 
to the Engineer-in-Charge. 

Clause 7B: Payment to third party 

If the exigencies of the work so demand, the Engineer-in-Charge may allow payment to a third 
party, who is creditor to the contractor, after fulfilling the following conditions: - 

(a) The Contractor gives an authority letter addressed to the Engineer-in-Charge on a non-
judicial stamp paper of Rs.100 in the format given below: 

I / We authorize the Dean (IPS) to pay directly on my / our behalf to (name of the third 
party) an amount of Rs..................(Rupees in words) for the work done or 

supplies made by ........................... (name of the third party). I / We shall be responsible for 
the quality and quantity of the same under the provisions of agreement number ............. 

 Signature of the Contractor 

 

(b) The total payment to third party (or parties) shall not exceed 10% of the agreement cost of 
the work. 

Clause 8: Completion Certificate and Completion Plans: 

Within ten days of the completion of the work, the Contractor shall give notice of such completion 
to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work and if there is no defect in the work, shall furnish the Contractor with 
a final certificate of completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the Contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued. But no final certificate of completion shall be issued, nor shall the work be 
considered to be complete until the Contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the Contractor(s) and cleaned off the dirt from 
all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which 
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the work is to be executed or of which he may have had possession for the purpose of the 
execution; thereof, and not until the work shall have been measured by the Engineer-in-Charge. If 
the Contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge 
may at the expense of the Contractor remove such scaffolding, surplus materials and rubbish etc., 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the Contractor 
shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

Clause 8 A: Completion Plans to be Submitted by the Contractor: 

The Contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the Contractor, by 
virtue of any other provision in the Contract, is required to prepare such plans 

In case, the Contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum of 0.1 % (zero-point one percent) of accepted Tendered Value or limit prescribed in Schedule 
F whichever is more as may be fixed by the authority as mentioned in Schedule F and in this 
respect the decision of the that authority shall be final and binding on the Contractor. 

Clause 9: Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further 
claims shall be made by the contractor after submission of the final bill and these shall be deemed 
to have been waived and extinguished. Payment of those items of the bill in respect of which 
there is no dispute, and for those items which are in dispute on account of quantity and/or rates 
shall be paid at approved quantity and/or rates by the Engineer-in- Charge, within three months 
period reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized 
Assistant Engineer, complete with account of materials issued by the Department and dismantled 
materials. 

Clause 9A: Payment of Contractor’s Bills to Banks 

Payments due to the Contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to him 
provided that the Contractor furnishes to the Engineer-in-Charge (1) an authorization in the form 
of a legally valid document such as a power of attorney conferring authority on the bank; 
registered financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due to 
him by IITB or his signature on the bill or other claim preferred against IITB before settlement by 
the Engineer-in-Charge of the account or claim by payment to the bank, registered financial, co-
operative or thrift societies or recognized financial institutions. While the receipt given by such 
banks; registered financial, co-operative or thrift societies or recognized financial institutions shall 
constitute a full and sufficient discharge for the payment, the Contractor shall whenever possible 
present his bills duly receipted and discharged through his bank, registered financial, co-operative 
or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-a- vis the 
Director, IITB. 
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Clause 10A: Materials to be provided by the Contractor. 

The Contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the IITB as per Appendix F. 

The Contractor shall, at his own expense and without delay; supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid down 
or referred to in the Contract. The Contractor shall, if requested by the Engineer-in- Charge 
furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 
Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the Contractor in writing whether samples are approved by him or not. 
If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval, fresh samples complying with the specifications laid down in the 
Contract. When materials are required to be tested in accordance with specifications, approval of 
the Engineer-in-Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

The Contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 
the Engineer-in-Charge may require for collecting, and preparing the required number of samples 
for such tests at such time and to such place or places as may be directed by the Engineer-in-
Charge including testing charges. The Engineer -in- Charge or his authorized representative shall 
at all times have access to the works and to all workshops and places where work component is 
being prepared or from where materials, manufactured articles or machinery are being obtained 
for the works and the Contractor shall afford every facility and every assistance in obtaining the 
right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default, 
the Engineer-in-Charge shall be at liberty to employ at the expense of the Contractor, other 
persons to remove the same without being answerable or accountable for any loss or damage 
that may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. 

The Contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped at least with the testing equipment as specified in 
schedule F. 

Clause 10 B: Secured Advance on Materials 

(i)  The Contractor, on signing an indenture in the form to be specified in appendix XV,, shall be 
entitled to be paid during the progress of the execution of the work up to 75% of the 
assessed value of any materials or an amount not exceeding 75% of the material element 
cost in the tendered rate of the finished item of the work, whichever is lower ,which are in the 
opinion of the Engineer-in- Charge non-perishable, non- fragile and non-combustible and are 
in accordance with the Contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or other 
causes but which have not at the time of advance been incorporated in the works. When 
materials on account of which an advance has been made under this sub-clause are 
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incorporated in the work, the amount of such advance shall be recovered/deducted from the 
next payment made under any of the clause or clauses of this Contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-Charge provided the Contractor 
provides a comprehensive insurance cover for the full cost of such materials. The decision 
of the Engineer- in-Charge shall be final and binding on the Contractor in this matter. No 
secured advance, shall however, be paid on high-risk materials such as ordinary glass, 
sand, petrol, diesel etc. 

Mobilization advance  - (Not Applicable) 

(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if requested 
by the Contractor in writing within six months of the order to commence the work. Such 
advance shall be released in two or more instalments to be determined by the Engineer-in- 
Charge at his sole discretion. The first instalment of such advance shall be released by the 
Engineer-in-charge to the Contractor on a request made by the Contractor to the Engineer-
in-Charge in this behalf. The second and subsequent instalments shall be released by the 
Engineer-in- Charge only after the Contractor furnishes a proof of the satisfactory utilization 
of the earlier instalment to the entire satisfaction of the Engineer-in-Charge. 

Before any instalment of advance is released, the Contractor shall execute a Bank 
Guarantee Bonds not more than 6 in number from commercial Bank for the amount equal 
to 110% of the amount of advance and valid for the period till recovery of advance. This 
(Bank Guarantee from commercial Bank on prescribed format for the amount equal to 
110% of the balance amount of advance) shall be kept renewed from time to time to cover 
the balance amount and likely period of complete recovery. 

Interest & Recovery 

(iii) The mobilization advances in (ii) above bear simple interest at the rate of 8 percent per 
annum and shall be calculated from the date of payment to the date of recovery, both days 
inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall be 
made by the deduction from the contractors bills commencing after first ten percent of the 
gross value of the work is executed and paid, on pro-rata percentage basis to the gross 
value of the work billed beyond 10% in such a way that the entire advance is recovered by 
the time eighty percent of the gross value of the Contract is executed and paid, together with 
interest due on the entire outstanding amount up to the date of recovery of the instalment. 

(iv) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 
mentioned in (ii) and (iii) for request by the Contractor in writing for grant of mobilization 
advance may be extended at the discretion of the Engineer-in-Charge 

Clause 10 C - Deleted 

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s) 

 If after submission of tender, if the price of any material incorporated in the work and/ or wages of 
labour increases as a direct result of the coming into force of any fresh law or statutory rule or 
order (but not due to any variation of rate in GST applicable on such material(s) being considered 
under this clause) beyond the prices/wages prevailing at the time of the last stipulated date of 
receipt of tenders including extensions, if any, for the work during Contract period including the 
justified period extended under the provisions of clause 5 of the Contract without any action under 
clause 2, then the amount of the Contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works and / or 
wages of labour as prevailing at the time of last stipulated date of receipt of tender including 
extensions, if any, is decreased as a direct result of the coming into force of any fresh law or 
statutory rules or order (but not due to any variation of rate in GST applicable on such material (s) 
being considered under this clause), IITB shall in respect of materials incorporated in the works 
and/or labour engaged on the execution of the work after the date of coming into force of such 
law, statutory rule or order be entitled to deduct from the dues of the Contractor, such amount as 
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shall be equivalent to the difference between the prices of the materials and/or wages as 
prevailed at the time of the last stipulated date for receipt of tenders including extensions if any for 
the work and the prices of materials and/or wages of labour on the coming into force of such law, 
statutory rule or order. This will be applicable for the Contract period including the justified period 
extended under the provisions of clause 5 of the Contract without any action under clause 2. 

Engineer-in-Charge shall call books of account and other relevant documents from the Contractor 
to satisfy himself about reasonability of increase in prices of materials and wages. 

The Contractor shall, within a reasonable time of his becoming aware of any alteration in the price 
of any such materials and/or wages of labour, give notice thereof to the Engineer-in- Charge 
stating that the same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during period 
under consideration shall not exceed the percentage as specified in Schedule F, and the 
increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 
unskilled Mazdoor, fixed under any law statutory role and order. The cost of work for which 
escalation is applicable (W) is same as cost of work done worked out as indicated in sub-para (ii) 
of clause 10 CC except the amount of full assessed value of secured Advance. 

Provided always that: 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 
applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C will become 
applicable. 

Clause 10CC- Deleted 

Price adjustment for Works 

If the prices of materials and/or wages of labour required for execution of the work increase, the 
Contractor shall be compensated for such increase as per provisions detailed below and the 
amount of the Contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices and wages shall be available only for the work done during 
the stipulated period of the Contract including the justified period extended under the provisions of 
clause 5 of the Contract without any action under clause 2. Such compensation for escalation in 
the prices of materials and labour, when due, shall be worked out based on the following 
provisions: - 

(i)  The base date for working out such escalation shall be the last stipulated date of receipt of 
tenders including extension, if any. 

(ii)  The cost of work on which escalation will be payable shall be reckoned as below : 

(a)Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C) = (A-B): 

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance recovered in this quarter : (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in this  

 quarter (F) = (D-E) 

(g) Advance payment made during this quarter:  (G). 
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(h) Advance payment recovered during this quarter:  (H). 

(i) Advance payment for which escalation is payable in this Quarter (j) = (G-H)  

(J) Amount paid based on prevailing market rates due to deviations / variations as per Clause 12 
during this quarter:(J)  

Then, M = C + F + I- J 

Cost of work for which escalation is applicable: W= 0.85 M 

Components for material, labour, etc., shall be pre-determined for every work and incorporated 
in the Conditions of the Contract attached to the tender documents included in Schedule F. The 
decision of the Engineer-in-Charge in working out such percentage shall be binding on the 
Contractors. 

(iii)  The following principles shall be followed while working out the payment / recovery on account 
of variation of prices of materials and /or wages of labour. 

a) The compensation for escalation shall be worked out at quarterly intervals, and shall be with 
respect to the cost of work done as per bills paid during three calendar months of the said 
quarter. The date of submission of bill by the contractor to the IITB shall be guiding factor to 
decide the bills relevant to the quarterly interval. The first such payment shall be made at the 
end of three months after the month (excluding the month in which the letter of commencement 
for the work is issued by the Engineer-in-Charge) and thereafter at three months interval. At the 
time completion of the work, the last period for payment might become less than 3 months, 
depending on the actual date of completion. 

b) The indices as defined below (excluding LI) relevant to any quarter / period for which 
compensation is to be paid shall be the arithmetical average of the indices relevant to the three 
calendar months. If the period up to the date of completion after the quarter covered by the last 
such instalment of payment, is less than three months, the indices shall be the average of the 
indices for the months falling within that period. 

c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified by 
Government of India, Ministry of Labour and that notified by the local administration both 
relevant to the place of work and the period of reckoning. 

d) The escalation for labour also shall be paid at the same quarterly intervals when escalation 
due to increase in cost of materials is paid under this clause. If such revision of minimum wages 
takes place during any such quarterly intervals, the escalation compensation shall be payable at 
revised rates only for work done in subsequent quarters. 

e) Irrespective of variations in minimum wages of any category of labour, for the purpose of this 
clause, the variation in the rate for an unskilled Mazdoor alone shall form the basis for working 
out the escalation compensation payable on the labour component. 

(iv)  In the event the price of materials and/or wages of labour required for execution of the work 
decreases, there shall be a downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this Contract 
and in this regard the formula herein stated below under this Clause 10CC shall mutatis 
mutandis apply. 

(v)  The Contract price shall be adjusted for increase or decrease in rates and prices of labour, 
cement, steel reinforcement bar, fuel and lubricants and other input materials as per percentage 
of materials/labour specified in Schedule F and in accordance with the principles, procedures 
and formulae specified below: 

(a) Price adjustment for change in cost shall be paid in accordance with the following  
formulae: - 
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(i) For Construction period of this work: 

Vw= W * (1/100) * [Cp * (CI-CO) / CO + LP* (LI-LO) / LO + CMP * (CMI-CMO) / CMO + EMP * 
(EMI-EMO) / EMO + FP * (FI-FO) / FO + SP * (SI-SO) / SO + BP * (BI-BO) / BO] 

(ii) For Maintenance period of this work: 

Vw= W * (1/100) * [LP * (LI-LO) / LO + CMP * (CMI-CMO) / CMO + EMP * (EMI-EMO) / EMO + 
BP * (BI-BO) / BO] 

Where, W=cost of work done as per para (ii) above. 

Vw (variation of cost of work) = Increase or decrease in the cost of works during the period 
under consideration due to change in the rates for relevant components. 

Percentage components of materials & labour as specified in the schedule F are  

defined as under:- 

CP- Cement Component, 

LP-Labour component, 

CMP-Civil component of other construction materials, 

EMP- E & M component of construction materials, 

FP-POL (Diesel) component 

SP-Reinforcement steel bars / TMT bars / structural steel (including strands and  

cables) component 

BP-Bitumen component 

Indices for various components of materials & labour to be used for the purpose of this Clause 
are defined as under: 

CO= Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, 
Ministry of Industry & Commerce valid for the month of last date of receipt of tender including 
extension, if any. 

CI= Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, 
Ministry of Industry & Commerce for the period under consideration. 

LO= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory 
rule or order as on the last date of receipt of tender including extension, if any. 

LI=Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory rule or 
order as applicable on the last date of the quarter previous to the one under consideration. 

CMO= Price Index for civil components of other construction materials valid for the month of the 
last date of receipt of tender including extension, if any, as issued by the office of CE CSQ (Civil) 
or successor of CPWD. In case of such issuance stopped / discontinued by CPWD, same shall 
get replaced for the subsequent quarters with the indices for Wholesale Price Index for All 
Commodities published by office of the Economic Adviser, Ministry of Industry & Commerce 
valid for the month of the last date of receipt of tender including extension, if any.  

CMI= Price Index for civil components of other construction materials for the period under 
consideration and as issued by the office of CE CSQ (Civil) or successor of CPWD. In case of 
such issuance stopped / discontinued by CPWD, same shall get replaced for the subsequent 
quarters with the indices for Wholesale Price Index for All Commodities published by office of 
the Economic Adviser, Ministry of Industry & Commerce valid for the period under consideration. 
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EMO= Price Index for E & M components construction materials valid for the month of the last 
date of receipt of tender including extension, if any, as issued by the office of CE CSQ 
(Electrical) or successor of CPWD. In case of such issuance stopped / discontinued by CPWD, 
same shall get replaced for the subsequent quarters with the indices for Wholesale Price Index 
for All Commodities published by office of the Economic Adviser, Ministry of Industry & 
Commerce valid for the month of the last date of receipt of tender including extension, if any.  

EMI= Price Index for E & M components construction materials for the period under 
consideration and as issued by the office of CE CSQ (Electrical) or successor of CPWD. In case 
of such issuance stopped / discontinued by CPWD, same shall get replaced for the subsequent 
quarters with the indices for Wholesale Price Index for All Commodities published by office of 
the Economic Adviser, Ministry of Industry & Commerce valid for the for the period under 
consideration. 

FO= Wholesale Price Index of HSD (High Speed Diesel) published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 
including extension, if any. 

FI=Wholesale Price Index of HSD (High Speed Diesel) published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under consideration. 

SO= Wholesale Price Index of Mild Steel- long products published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 
including extension, if any. 

SI= Wholesale Price Index of Mild Steel- long products published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under consideration. 

BO= Wholesale Price Index of Bitumen published by office of the Economic Adviser, Ministry of 
Industry & Commerce valid for the month of the last date of receipt of tender including 
extension, if any. 

BI= Wholesale Price Index of Bitumen published by office of the Economic Adviser, Ministry of 
Industry & Commerce for the period under consideration. 

(vi)  Provided always that: 

(a) Where provisions of Clause 10CC are applicable, provisions of Clause 10C will not be 
applicable. 

(b) Where provisions of Clause 10CC are not applicable, provisions of Clause 10C will become 
applicable. 

Clause 10 D: Dismantled Material IITB Property: 

The Contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as IITB’s property and such materials shall be disposed of to the best 
advantage of IITB according to the instructions in writing issued by the Engineer-in- Charge. 

Clause 11: Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

The Contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The Contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in respect of the work signed by the Engineer-
in-Charge and the Contractor shall be furnished free of charge one copy of the Contract 
documents together with specifications, designs, drawings and instructions as are not included in 
the standard specifications of Central Public Works Department specified in Schedule 'F' or in any 
Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or any 
other printed publication referred to elsewhere in the Contract. 
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The Contractor shall comply with the provisions of the Contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the Contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction. 

Clause 12: Deviations/ Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a part 
of the works in case of non-availability of a portion of the site or for any other reasons and the 
Contractor shall be bound to carry out the works in accordance with any instructions given to him 
in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the manner specified 
above as part of the works, shall be carried out by the Contractor on the same conditions in all 
respects including price on which he agreed to do the main work except as hereafter provided. 

 12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested by 
the Contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

12.2 Deviation, Extra Items and Pricing 

  In the case of extra item(s) (items which are not available in the Contract), the 
Contractor may within fifteen days of the receipt of order or occurrence of the item(s), 
submit claim for market rate(s), supported with proper analysis of rate and 
manufacturer's specification for the work, invoices, vouchers, etc. (as applicable), failing 
which the rate(s) approved later by the Engineer-in-Charge shall be final and binding. 
Where the Contractor submits claim for market rate(s) in the manner prescribed above, 
the Engineer-in-Charge shall, within 45 days of the receipt of the claims, after giving 
consideration to the analysis of rates and other documents submitted by the Contractor, 
determine the rates on the basis of the market rates and the Contractor shall be paid in 
accordance with the rates so determined.  

   The rates(s) of extra items so determined by the Engineer-In-Charge shall be final and 
binding on the Contractor, and shall not be arbitrable. 

  Deviation, deviated Quantities, Pricing 

In the case of the Contract items which exceed the limit laid down in Schedule F, the 
Contractor may within fifteen days of the receipt of order or occurrence of the excess, 
claim revision of the rates, supported with proper analysis of rate and invoices, 
vouchers, etc. (as applicable), for the quantity in excess of the above-mentioned limit. 
The Engineer-in-charge shall within 45 days of receipt of the claims, after giving 
consideration to the analysis of rates and other documents submitted by the Contractor, 
determine the rates on the basis of the market rates and the Contractor shall be paid in 
accordance with the rates so determined. 
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   The rates(s) of extra items so determined by the Engineer-In-Charge shall be final and 
binding on the Contractor, and shall not be arbitrable. 

 12.3  In the case of the Contract items which exceed the limit laid down in Schedule F, the 
Engineer-in-Charge shall after giving notice to the contractor within 30 days of 
submission of that bill by the Contractor which contains such item(s), and after taking 
into consideration any reply received from the Contractor within 15 days of the issue of 
such notice, reduce the rate for quantity in excess of the above mentioned limit on the 
basis of market rates, within 30 days of the expiry of the said period of 15 days, and the 
Contractor shall be paid in accordance with the rates so determined. 

  The rate(s) so determined by the Engineer-in-Charge shall be final and binding on the 
Contractor, and shall not be arbitrable. 

12.4   Deleted 

12.5  The cost of any operation necessarily in contemplation of tendered while quoting tender 
or necessary or incidental to proper execution of an item of work included in the 
Schedule of Quantities or in the Schedule of Rates mentioned in Schedule F, whether 
or not specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given in 
the said Schedule of Rates, as the case may be. Nothing extra shall be admissible for 
such operations. 

 Clause 13: Foreclosure of Contract due to Abandonment or Reduction in Scope of Work 

If at any time after acceptance of the tender or during the progress of work, the purpose or object 
for which the work is being done changes due to any supervening cause and as a result of which 
the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give notice in 
writing to that effect to the Contractor stating the decision as well as the cause for such decision 
and the Contractor shall act accordingly in the matter. The Contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

The Contractor shall be paid at Contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

(i)  Any expenditure incurred on preliminary site work, e.g., temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and water 
storage tanks. 

(ii) IITB shall have the option to take over the Contractor’s materials or any part thereof either 
brought to site or of which the Contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however IITB shall be 
bound to take over the materials or such portions thereof as the Contractor does not 
desire to retain. For materials taken over or to be taken over by IITB, cost of such 
materials as detailed by Engineer-in- Charge shall be paid. The cost shall, however, take 
into account purchase price, cost of transportation and deterioration or damage which 
may have been caused to materials whilst in the custody of the Contractor. 

(iii) Reasonable compensation for transfer of T & P from site to Contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of the 
said places, no cost of transportation shall be payable. 

(iv) Reasonable compensation for repatriation of Contractor’s site staff and imported labour to 
the extent necessary.  
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The Contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost 
of the work remaining incomplete on the date of closure, i.e., total stipulated cost of the work as 
per accepted tender less the cost of work actually executed under the Contract and less the cost 
of Contractor’s materials at site taken over by the IITB as per item (ii)above. Provided always that 
against any payments due to the Contractor on this account or otherwise, the Engineer-in-Charge 
shall be entitled to recover or be credited with any outstanding balances due` from the Contractor 
for advance paid in respect of any tool, plants and materials and any other sums which at the date 
of termination were recoverable by the IITB from the Contractor under the terms of the Contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the Contractor 
may furnish fresh Performance Guarantee on the same conditions, in the same manner and at 
the same rate for the balance tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus minimum 60 
days beyond that. Wherever such a fresh Performance Guarantee is furnished by the Contractor 
the Engineer-in-Charge may return the previous Performance Guarantee. 

Clause 14: Carrying out part work at risk & cost of Contractor 

 If the Contractor: 

(i) At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 working 
days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the Contract and 
does not remedy it or takes effective steps to remedy it within 7 working days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or 

Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specified 
in the notice given in writing in that behalf by the Engineer-in-Charge. 

(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to 
any other right or remedy against the Contractor which have either accrued or accrue 
thereafter to IITB, by a notice in writing to take the part work / part incomplete work of any 
item(s) out of his hands and shall have powers to : 

a. Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 

b. Carry out the part work / part incomplete work of any item(s) by any means at the 
risk and cost of the Contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the Contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the Contractor, the liability of Contractor on account of loss or 
damage suffered by IITB because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

In determining the amount, credit shall be given to the Contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
Contractor under the terms of his Contract, the value of Contractor’s materials taken over and 
incorporated in the work and use of plant and machinery belonging to the Contractor. 
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The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the Contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the Contractor. Provided also that if the expenses incurred by 
the department are less than the amount payable to the Contractor at his agreement rates, the 
difference shall not be payable to the Contractor. 

Any excess expenditure incurred or to be incurred by IITB in completing the partwork/ part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by IITB 
as aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to Government in law or per as agreement be recovered from any money due to the 
Contractor on any account, and if such money is insufficient, the Contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days. 

If the Contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractor’s' unused materials, constructional 
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 
the dues recoverable from the Contractor under the Contract and if thereafter there remains any 
balance outstanding, it shall be recovered in accordance with the provisions of the Contract. 

In the event of above course being adopted by the Engineer-in-Charge, the Contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the Contract. 

Clause 15: Suspension of Work 

(i)  The Contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 
decision shall be final and binding on the Contractor) suspend the progress of the works 
or any part thereof for such time and in such manner as the Engineer-in-Charge may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of the following reasons: 

a. on account of any default on the part of the Contractor or; 

b. for proper execution of the works or part thereof for reasons other than the default 
of the Contractor; or 

c. for safety of the works or part thereof. 

The Contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer in- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

a. the Contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25%, for completion of the item or group of items of work 
for which a separate period of completion is specified in the Contract and of which 
the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the Contract 
exceeds thirty days, the Contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may consider reasonable in respect of 
salaries and/or wages paid by the Contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the Contractor provided the Contractor submits his claim 
supported by details to the Engineer-in- Charge within fifteen days of the expiry of 
the period of 30 days. 
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(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 
more than three months at a time, except when suspension is ordered for reason (a) in 
sub para (i) above, the Contractor may after receipt of such order serve a written notice 
on the Engineer-in-Charge requiring permission within fifteen days from receipt by the 
Engineer in- Charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the Contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by IITB or where it affects whole of 
the works, as an abandonment of the works by IITB, shall within ten days of expiry of 
such period of 15 days give notice in writing of his intention to the Engineer-in- Charge. 
In the event of the Contractor treating the suspension as an abandonment of the 
Contract by IITB, he shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the work in 
full but which he could not derive in consequence of the abandonment. He shall, 
however, be entitled to such compensation, as the Engineer- in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the Contractor provided the Contractor submits his claim supported 
by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 
months. 

Clause 16: Action in case Work not done as per Specifications. 

All works under or in course of execution or executed in pursuance of the Contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his 
authorized subordinates in charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the Department or any organization engaged by the Department for Quality 
Assurance and of the Chief Technical Examiner’s Office, and the Contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice of the visit of 
such officers has been given to the Contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor’s agent shall be considered to have the same force as if they had 
been given to the Contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 
to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of 
the organization engaged by the Department for Quality Assurance or to the Chief Technical 
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, 
or unskilful workmanship, or with materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted or otherwise not in accordance 
with the Contract, the Contractor shall, on demand in writing which shall be made within twelve 
months (six months in the case of work costing Rs. 10 Lac and below except road work) of the 
completion of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and cost. In the event of the 
failing to do so within a period specified by the Engineer-in- Charge in his demand aforesaid, then 
the Contractor shall be liable to pay compensation at the same rate as under clause 2 of the 
Contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the Contract but may accept such items at reduced rates as the authority specified in 
schedule ’F' may consider reasonable during the preparation of on account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of the item and the structure or he 
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may reject the work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the Contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on 
the Contractor. 

Clause 17: Contractor Liable for Damages, defects during defect liability Period 

If the Contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the work or any part is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within 12 (Twelve) months (six months in the case of 
work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer in- Charge as aforesaid arising out of defect or 
improper materials or workmanship the Contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineer-in-Charge cause the 
same to be made good by other workmen and deduct the expense from any sums that may be 
due or at any time thereafter may become due to the Contractor, or from his security deposit or 
the proceeds of sale thereof or of sufficient portion thereof. The security deposit of the Contractor 
shall not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs. Ten lakhs and below except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later. Provided 
that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security 
deposit is sufficient, to meet all liabilities of the Contractor under this Contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve months of the issue 
of the said certificate of completion or till the final bill has been prepared and passed whichever is 
later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted from 
contractors shall be refunded within one month from the date of final payment or within one month 
from the date of completion of the maintenance Contract whichever is earlier. 

Clause 18: Contractor to Supply Tools & Plants etc. 

The Contractor shall provide at his own cost all materials machinery, tools & plants as specified in 
schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, whether original, 
altered or substituted and whether included in the specifications or other documents forming part 
of the Contract or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any 
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work. The Contractor shall also supply 
without charge the requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. Failing his so doing, the 
same may be provided by the Engineer-in-Charge at the expense of the Contractor and the 
expenses may be deducted, from any money due to the Contractor, under this Contract or 
otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof. 

Clause 18 A: Recovery of Compensation paid to Workmen. 

In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workman’s 
Compensation Act. 1923, IITB is obliged to pay compensation to a workman employed by the 
Contractor, in execution of the works, IITB will recover from the Contractor ,the amount of the 
compensation so paid: and without prejudice to the rights of the IITB under sub- section(2) of 
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section 12 , of the said Act, IITB shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by IITB to the Contractor whether 
under this Contract or otherwise. IITB shall not be bound to contest any claim made against it 
under sub- section (1) of section 12, of the said Act, except on the written request of the 
Contractor and upon his giving to IITB full security for all costs for which IITB might become liable 
in consequence of contesting such claim. 

Clause 18B: Ensuring Payment and Amenities to Workers if Contractor fails 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
IITB is obliged to pay any amounts of wages to a workman employed by the Contractor in 
execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules under Clause 19H or under the 
Rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by IITB. Contractors, IITB will recover from the Contractor, 
the amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 
the rights of the IITB under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, IITB shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due by IITB 
to the Contractor whether under this Contract or otherwise IITB shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the 
said Act, except on the written request of the Contractor and upon his giving to the IITB full 
security for all costs for which IITB might become liable in contesting such claim. 

Clause 19: Labour Laws to be complied by the Contractor. 

The Contractor shall comply with the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971. 

The Contractor shall also obtain a valid license under the said  Act, before the commencement of 
the work, and continue to have a valid license until the completion of the work. 

The Contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation 
of Employment and Conditions of Service) Act, 1979. 

The Contractor shall also abide by the provisions of the Child and Adolescent Labour (Prohibition 
and Regulation) Act, 1986. 

The Contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this Contract arising out 
of the resultant non-execution of the work. 

Clause 19A 

 No labour below the age of 18 (Eighteen) years shall be employed on the work. 

Clause 19B: Payment of wages: 

(i)  The Contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

(ii) The Contractor shall, notwithstanding the provisions of any Contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
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labour engaged by his sub-contractors in connection with the said work, as if the labour 
had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of 
the Contractor’s part of this Contract, the Contractor shall comply with or cause to be 
complied with the Central Public Works Department Contractor’s Labour Regulations 
made by Government from time to time in regard to payment of wages, wage period, 
deductions from wages recovery of wages not paid and deductions unauthorizedly 
made, maintenance of wage books or wage slips publication of scale of wage and other 
terms of employment, inspection and submission of periodical returns and all other 
matters of the like nature or as per the provisions of the Contract Labour (Regulation 
and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the Contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the 
Contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the Contract or non-
observance of the Regulations. 

(b)Under the provision of Minimum Wages (Central) Rules, 1950, the Contractor is 
bound to allow to the labours directly or indirectly employed in the works one day rest 
for 6 days continuous work and pay wages at the same rate as for duty. In the event of 
default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid 
on account of wages for weekly holidays to any labours and pay the same to the 
persons entitled thereto from any money due to the Contractor by the Engineer-in-
Charge concerned. 

(v) The Contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workman’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 
any other laws relating thereto and the rules made there under from time to time.  

(vi) The Contractor shall indemnify and keep indemnified IITB against payments to be made 
under and for the observance of the laws aforesaid and the CPWD. Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this Contract and any breach 
thereof shall be deemed to be a breach of this Contract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the Contractor to the workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

(ix) The Contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 Clause 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the 
Contractor’s part of this Contract, the Contractor shall at his own expense arrange for the safety 
provisions as per Safety Code framed from time to time and shall at his own expense provide for 
all facilities in connection therewith. In case the Contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty as decided by the 
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authority mentioned in Schedule F for each default and in addition, the Engineer-in- Charge 
shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the Contractor. 

Clause 19D 

The Contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively: - 

(a) the number of labourers employed by him on the work, 

(b) their working hours, 

(c) the wages paid to them, 

(d) the accidents that occurred during the said for night showing the circumstances under 
which they happened, and the extent of damage and injury caused by them, and 

(e) the number of female workers who have been allowed maternity benefit according to 
Clause 19 F and the amount paid to them. 

Failing which the Contractor shall be liable to pay to IITB, a sum as decided by the authority 
mentioned in Schedule F for each default or materially incorrect statement. The decision of the 
Engineer-In-Charge shall be final in deducting from any bill due to the Contractor, the amount 
levied as fine and be binding on the Contractor. 

Clause 19 E 

In respect of all labour directly or indirectly employed in the works for the performance of the 
Contractor’s part of this Contract, the Contractor shall comply with or cause to be complied with all 
the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the Central Public Works Department and its contractors. 

Clause 19F 

  Leave and pay during leave shall be regulated as follows: - 

1. Leave: 

(a) in the case of deliver– - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(b) in the case of miscarriage - up to 3 weeks from the date of miscarriage. 

2. Pay: 

(a) in the case of deliver– - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding the date 
on which she gives notice that she expects to be confined or at the rate of Rupee one 
only a day whichever is greater. 

(b) in the case of miscarriage - leave pay at the rate of average daily earning calculated on 
the total wages earned on the days when full time work was done during a period of 
three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which she 
proceeds on leave. 

4. The Contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
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shown in Appendix -I and II, and the same shall be kept at the place of work. 

Clause 19G 

In the event of the Contractor(s) committing a default or breach of any of the provisions of the 
Central Public Works Department, Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to time or 
furnishing any information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any other 
liability, pay to the IITB a sum as decided by the authority mentioned in Schedule F for every 
default, breach or furnishing, making, submitting, filing such materially incorrect statements and in 
the event of ’he Contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to as decided by the authority mentioned in Schedule F per day for each day of default 
subject to a maximum of 5 percent of the estimated cost of the work put to tender. The decision of 
the Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model 
Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the Contractor(s) (hereinafter referred a“ "the said 
Rules") the Engineer-in-Charge shall have power to give notice in writing to the Contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be provided to 
the work-people within a reasonable time to be specified in the notice. If the Contractor(s) shall fail 
within the period specified in the notice to comply with and/ observe the said Rules and to provide 
the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to 
provide the amenities hereinbefore mentioned at the cost of the Contractor(s). The Contractor(s) 
shall erect, make and maintain at his/their own expense and as per approved standards all 
necessary huts and sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not have been erected or 
constructed, according to approved standards, the Engineer-in-Charge shall have power to give 
notice in writing to the Contractor(s) requiring that the said huts and sanitary arrangements be 
remodelled and/or reconstructed according to approved standards, and if the Contractor(s) shall 
fail to remodel or reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge shall have the power to 
remodel or reconstruct such huts and sanitary arrangements according to approved standards at 
the cost of the Contractor(s). 

Clause 19H 

The Contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge. 

(a)  The minimum height of each hut at the eaves level shall be 2.10 m (7 ft.) and the floor 
area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 
worker’s family staying with the labourer. 

(b) The Contractor(s) shall in addition construct suitable cooking places having a minimum 
area of 1.80 m x 1.50 m ’6'’5') adjacent to the hut for each family. 

(c) The Contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

(d) The Contractor(s) shall construct sufficient number of bathing and washing places, one 
unit for every 25 persons residing in the camp. These bathing and washing places shall 
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be suitably screened. 

(e) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 
be kutcha but plastered with mud gobri and shall be at least 15 cm ”6") above the 
surrounding ground. The roofs shall be laid with thatch or any other materials as may 
be approved by the Engineer-in-Charge and the Contractor shall ensure that throughout 
the period of their occupation, the roofs remain water-tight. 

(f) The Contractor(s) shall provide each hut with proper ventilation. 

(g) All doors, windows, and ventilators shall be provided with suitable leaves for security 
purposes. 

(h) There shall be kept an open space of at least 7.2 m (8 yards) between the rows of huts 
which may be reduced to 6 m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back-to-back construction will be allowed. 

(i) Water Supply – The Contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water supply is available, 
supply shall be at stand posts and where the supply is from wells or river, tanks which 
may be of metal or masonry, shall be provided. The Contractor(s) shall also at his/ their 
own cost make arrangements for laying pipe lines for water supply to his/ their labour 
camp from the existing mains wherever available, and shall pay all fees and charges 
therefore. 

(j) (j) The site selected for the camp shall be high ground, removed from jungle. 

(k) Disposal of Excreta – The Contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the Contractor(s) shall make arrangements for the removal 
of the excreta through the Municipal Committee/authority and inform it about the 
number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall be 
borne by the Contractor and paid direct by him to the Municipality/authority. The 
Contractor shall provide one sweeper for every eight seats in case of dry system. 

(l) Drainage – The Contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

(m) The Contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

(n) Sanitation – The Contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 Clause 19I 

 The Engineer-in-Charge may require the Contractor to dismiss or remove from the site of the 
work any person or persons in the contractor’s’ employ upon the work who may be incompetent 
or misconduct himself and the Contractor shall forthwith comply with such requirements. In 
respect of maintenance/repair or renovation works etc. where the labour has an easy access to 
the individual houses, the Contractor shall issue identity cards to the labourers, whether 
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temporary or permanent and he shall be responsible for any untoward action on the part of such 
labour. 

Clause 19J 

 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction, and is handed over to the Engineer- in-
Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be treated as the 
delay in completion and for such delay, a levy up to 5% of tendered value of work may be 
imposed by the Engineer-In-Charge whose decision shall be final both with regard to the 
justification and quantum and be binding on the Contractor. 

However, the Engineer-In-Charge through a notice, may require the contractor to remove the 
illegal occupation any time on or before construction and delivery. 

Clause 19K: Employment of skilled/semi-skilled workers 

 The Contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute / Industrial 
Training Institute / National Institute of Construction Management and Research (NICMAR)/ 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen shall 
not be less than 20% of total skilled/semi-skilled. 

 Workers required in each trade at any stage of work. The Contractor shall submit number of 
man days required in respect of each trade, its scheduling and the list of qualified tradesmen 
along with requisite certificate from recognized Institute to Engineer in charge for approval. 
Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute 
the work of respective trade, the Contractor shall substitute such tradesmen within two days of 
written notice from Engineer-in- Charge. Failure on the part of Contractor to obtain approval of 
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to be 
paid by Contractor at the rate specified in schedule ’F’ per such tradesman per day. Decision of 
Engineer-in-Charge as to whether particular tradesman possesses requisite skill and amount of 
compensation in case of default shall be final and binding. 

 Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 

 For work costing more than Rs. 10 Crores, and up to Rs. 50 Crores, the Contractor shall 
arrange on site training as per National Skill Development Corporation (NSDC) norms for at 
least 20% of the unskilled workers engaged in the project in co-ordination with the CPWD 
Regional Training Institute & National Skill Development Corporation (NSDC) for certification at 
the level of skilled/semi-skilled tradesmen. 

 For works costing more than Rs. 50 Crores, the Contractor shall arrange on site training as per 
National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 
engaged in the project in co-ordination with the CPWD Regional Training Institute & National 
Skill Development Corporation (NSDC) for certification at the level of skilled/semi-skilled 
tradesmen. The cost of such training as stated above shall be borne by the Contractor. The 
necessary space and workers shall be provided by the Contractor and no claim what so ever 
shall be entertained. 

 Clause 19L: Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this Contract shall be paid 
by the Contractor. These contributions on the part of the employer paid by the Contractor shall 
be reimbursed by the Engineer-in-charge to the Contractor on actual basis. The verification of 
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deployment of labour will be done through biometric attendance system or any other suitable 
method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 
reimbursed preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 

 Clause 20: Minimum Wages Act to be Complied With 

The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting Contract labour that may be brought into 
force from time to time. 

 Clause 21: Work not to be sublet. Action in case of in solvency 

The Contract shall not be assigned or sublet without the written approval of the Engineer-in- 
Charge. And if the Contractor shall assign or sublet his Contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by the Contractor, or 
any of his servants or agent to any public officer or person in the employ of IITB in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the Contract, the Engineer-in- Charge on behalf of the Director, 
IITB shall have power to adopt the course specified in Clause 3 hereof in the interest of IITB and 
in the event of such course being adopted, the consequences specified in the said Clause 3 
shall ensue. 

 Clause 22 

All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of IITB without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 

 Clause 23: Changes in firm’s Constitution to be Intimated. 

Where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works hereby 
undertaken by the Contractor. If previous approval as aforesaid is not obtained, the Contract 
shall be deemed to have been assigned in contravention of Clause 21 hereof and the same 
action may be taken, and the same consequences shall ensue as provided in the said Clause 
21. 

 Clause 24: Life Cycle Cost 

The Contractor shall be responsible for safety, quality and soundness of the buildings including 
structural elements beyond maintenance period. The Contractor shall have obligation to rectify 
such defects minimum up to 1 (One) year from the date of completion of work. The defects have 
to be rectified within a reasonable time not exceeding forty-five days after issue of notice by 
Engineer- in- Charge. If Contractor does not take corrective action within 3 days, then action for 
debarring of the agency shall be taken by the appropriate authority. 

 Clause 25: Settlement of Disputes & Arbitration 

Except where otherwise provided in the Contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the Contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
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otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of 
the Contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or if the Engineer in Charge considers any act or decision of the 
Contractor on any matter in connection with or arising out of the Contract or carrying out 
of the work, to be unacceptable and is disputed, such Contractor shall within 15 days of 
the arising of the disputes first refer to Dean IPS, IITB who acts as Engineer-In-Charge 
(EIC). If the decision of EIC is not acceptable to the Contractor, either party shall 
promptly within 15 days request to Deputy Director (FEA) IITB (DD(FEA)). In case of the 
decision of DD(FEA) is not acceptable, the matter shall be taken up with the Director 
IITB, who shall refer the disputes to Dispute Redressal Committee (DRC) within 15 days 
along with a list of disputes with amounts claimed if any in respect of each such dispute. 
The Dispute Redressal Committee (DRC) give its decision within a period of 60 days 
extendable by 30 days by consent of both the parties. The constitution of Dispute 
Redressal Committee (DRC) shall be as indicated in Schedule 'F'. Provided that no party 
shall be represented before the Dispute Redressal Committee by an advocate / legal 
counsel etc. 

The DRC will submit its decision to the Director IITB for acceptance. Director IITB will in a 
time limit of 30 days from receipt of DRC decision will convey acceptance or otherwise on 
the said decision. If the Dispute Redressal Committee (DRC) fails to give its decision 
within the aforesaid period or the Director IITB fails to give his decision in the aforesaid 
time limit or any party is dissatisfied with the decision of Dispute Redressal Committee 
(DRC)/ Director IITB then either party may within a period of 30 days from the receipt of 
the decision of Dispute Redressal Committee (DRC) / Director IITB or on expiry of 
aforesaid the time limits available to DRC) / Director IITB ,may give notice to the 
Chairman, Board of Governors, IITB (BOG) for appointment of arbitrator on prescribed 
proforma as per Appendix XVII under intimation to the other party. 

It is a term of Contract that each party invoking arbitration must exhaust the aforesaid 
mechanism of settlement of claims / disputes prior to invoking arbitration. 

The Chairman (BOG) shall in such case appoint the sole arbitrator or one of the three 
arbitrators as the case may be within 30 days of receipt of such a request and refer such 
disputes to arbitration. Wherever the Arbitral Tribunal consists of three Arbitrators, the 
Contractor shall appoint one arbitrator within 30 days of making request for arbitration or 
of receipt of request by Engineer-in-charge to DD(FEA) for appointment of arbitrator, as 
the case may be, and two appointed arbitrators shall appoint the third arbitrator who 
shall act as the Presiding Arbitrator. In the event of 

(a) A party fails to appoint the second Arbitrator, or 

(b) The two appointed Arbitrators fail to appoint the Presiding Arbitrator, then the 
Chairman (BOG) shall appoint the second or Presiding Arbitrator as the case 
may be. 

(ii) Dispute or difference shall be referred for adjudication through arbitration by a Tribunal 
having sole arbitrator where claimed amount is Rs 100 Crore or less. Where claimed 
Value is more than Rs. 100 Crore, Tribunal shall consist of three Arbitrators as above. 
The requirements of the Arbitration and Conciliation Act, 1996 (26 of 1996) and any 
further statutory modification or re-enactment thereof and the rules made there under and 
for the time being in force shall be applicable. 
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It is a term of this Contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed, if any, in respect of each such dispute along with the notice for 
appointment of arbitrator and giving reference to the decision of the DD(FEA) on the 
finding / recommendation of DRC.  

It is also a term of this Contract that member of the Arbitration Tribunal shall be a 
Graduate Engineer with experience in handling public works engineering contracts, and 
further he shall have earlier worked at a level not lower than Chief Engineer/ equivalent 
(i.e. Joint Secretary level of Government of India). This shall be treated as a mandatory 
qualification to be appointed as arbitrator. 

Parties, before or at the time of appointment of Arbitral Tribunal may agree in writing for 
fast-track arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as 
amended in 2015. 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as 
amended in 2015 whereby the counter claims if any can be directly filed before the 
arbitrator without any requirement of reference by the appointing authority. The 
arbitrator shall adjudicate on only such disputes as are referred to him by the appointing 
authority and give separate award against each dispute and claim referred to him and, 
in all cases, where the total amount of the claims by any party exceeds Rs. 1,00,000/-, 
the arbitrator shall give reasons for the award. 

It is also a term of the Contract that fees payable to arbitral tribunal shall be as approved 
by IITB, this fee shall be shared equally by parties. 

The place of arbitration shall be as mentioned in Schedule F. In case there is no 
mention of place of arbitration, the arbitral tribunal shall determine the place of 
arbitration. 

The venue of the arbitration shall be such place as may be fixed by the Arbitral Tribunal 
in consultation with both the parties. Failing any such agreement, then the Arbitral 
Tribunal shall decide the venue. 

Clause 26: Contractor to Indemnify IITB against Patent Rights 

The Contractor shall fully indemnify and keep indemnified the Director IITB against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the Contract. In the event of any claims made under or action brought against 
IITB in respect of any such matters as aforesaid, the Contractor shall be immediately notified 
thereof and the Contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise there from, provided that the Contractor shall not be liable to 
indemnify the Director IITB if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

Clause 27: Lumpsum Provisions in Tender. 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the Contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this Contract for such items, or if the 
part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive 
against the Contractor with regard to any sum or sums payable to him under the provisions of the 
clause. 
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Clause 28: Action where no Specifications are Specified. 

In the case of any class of work for which there is no such specifications as referred to in Clause 
11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacture’s’ specifications, if not available then as per state/ District 
Specifications. In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of the Engineer-in-
Charge. 

Clause 29: Withholding and lien in respect of sum due from Contractor: 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 
Contract or against the Contractor, the Engineer-in-Charge or the IITB shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any deposited by the Contractor and for the purpose aforesaid, the Engineer-
in-Charge or the IITB shall be entitled to withhold the security deposit, if any, furnished as 
the case may be and also have a lien over the same pending finalization or adjudication 
of any such claim. In the event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the Contractor, the Engineer-in-
Charge or the IITB shall be entitled to withhold and have a lien to retain to the extent of 
such claimed amount or amounts referred to above, from any sum or sums found payable 
or which may at any time thereafter become payable to the Contractor under the same 
Contract or any other Contract with the Engineer-in-Charge of the IITB or any contracting 
person through the Engineer-in- Charge pending finalization of adjudication of any such 
claim.  

It is an agreed term of the Contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or IITB will be kept 
withheld or retained as such by the Engineer-in-Charge or IITB till the claim arising out 
of or under the Contract is determined by the arbitrator (if the Contract is governed by 
the arbitration clause) by the competent court, as the case may be and that the 
Contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above and duly 
notified as such to the Contractor. For the purpose of this clause, where the Contractor 
is a partnership firm or a limited company, the Engineer-in-Charge or the IITB shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company 
as the case may be, whether in his individual capacity or otherwise. 

(b) IITB shall have the right to cause an audit and technical examination of the works and the 
final bills of the Contractor including all supporting vouchers, abstract, etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the Contractor under 
the Contract or any work claimed to have been done by him under the Contract and found 
not to have been executed, the Contractor shall be liable to refund the amount of over-
payment and it shall be lawful for IITB to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and 
if it is found that the Contractor was paid less than what was due to him under the 
Contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by IITB to the Contractor, without any interest thereon 
whatsoever. 

Provided that the IITB shall not be entitled to recover any sum overpaid, nor the 
Contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Engineer-in-charge on the one hand and the Contractor 
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on the other under any term of the Contract permitting payment for work after 
assessment by the Engineer-in- charge. 

Clause 29A: Lien in respect of claims in other Contracts:  

Any sum of money due and payable to the Contractor (including the security deposit returnable to 
him) under the Contract may be withheld or retained by way of lien by the Engineer-in- Charge or 
the IITB or any other contracting person or persons through Engineer-in-Charge against any claim 
of the Engineer-in-Charge or IITB or such other person or persons in respect of payment of a sum 
of money arising out of or under any other Contract made by the Contractor with the Engineer- in-
Charge or the IITB or with such other person or persons. It is an agreed term of the Contract that 
the sum of money so withheld or retained under this clause by the Engineer-in-Charge or the IITB 
will be kept withheld or retained as such by the Engineer-in-Charge or the IITB or till his claim 
arising out of the same Contract or any other Contract is either mutually settled or determined by 
the arbitration clause or by the competent court, as the case may be and that the Contractor shall 
have no claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as such to 
the Contractor. 

 Clause 29B: Employment of coal mining or controlled area labour not Permissible 

The Contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km 
(20 miles) of the controlled area. Subject as above the Contractor shall employ imported labour 
only i.e., deposit imported labour or labour imported by contractors from area, from which import is 
permitted. Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the Contractor. 

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer 
in-Charge as being a coal mining or controlled area labourer. Failure to do so shall render the 
Contractor liable to pay to IITB a sum calculated at the rate of Rs.10/- per day per labourer. The 
certificate of the Engineer-in-Charge about the number of coal mining or controlled area labourer 
and the number of days for which they worked shall be final and binding upon all parties to this 
Contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one 
in which the public are interested within the meaning of the exception in Section 74 of Indian 
Contract Act, 1872. 

Explanation: - Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtar– - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the Central 
Government. 

 Clause 30: Water for Works 

The Contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 

(a) That the water used by the Contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

(b) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 
risk and cost of Contractor(s) if the arrangements made by the Contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 
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 Clause 30A: Alternate water Arrangements: 

The Contractor shall be allowed to construct temporary wells in IITB land for taking water for 
construction purposes only after he has got permission of the Engineer-in- Charge in writing. No 
charges shall be recovered from the Contractor on this account, but the Contractor shall be 
required to provide necessary safety arrangements to avoid any accidents or damage to 
adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage 
caused due to construction and subsequent maintenance of the wells and shall restore the 
ground to its original condition after the wells are dismantled on completion of the work. If any 
approvals are required for temporary wells, the same has to be obtained by the agency from 
statutory authorities. 

 Clause 31: Hire of Plant & Machinery 

The Contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work. 

 Clause 32: Employment of Technical Staff and employees 

 Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The Contractor shall provide all necessary superintendence during execution of the work 
and all along thereafter as may be necessary for proper fulfilling of the obligations under 
the Contract 

The Contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. Minimum requirement of 
such technical representative(s) and their qualifications and experience shall not be 
lower than specified in Schedule ’F’. Even of the Contractor (or partner(s) in case of firm/ 
company) is himself / herself an Engineers, it is necessary on the part of the Contractor 
to Employ principal technical representative / technical representative (s) as per 
stipulation in Schedule ’F’. 

 The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 
writing his approval or otherwise of such a representative(s) to the Contractor. Any such 
approval may at any time be withdrawn and in case of such withdrawal, the Contractor 
shall appoint another such representative(s) according to the provisions of this clause. 
Decision of the tender accepting authority shall be final and binding on the Contractor in 
this respect. Such a principal technical representative and other technical 
representative(s) shall be appointed by the Contractor soon after receipt of the approval 
from Engineer-in-charge and shall be available at site before start of work. 

 All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also present 
himself/themselves, as required, to the Engineer-in-Charge and/or his designated 
representative to take instructions. Instructions given to the principal technical 
representative or other technical representative(s) shall be deemed to have the same 
force as if these have been given to the Contractor. The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and shall 
also note down instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of 
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noting down the instructions and in token of acceptance of measurements/checked 
measurements/ test checked measurements. The representative(s) shall not look after 
any other work. Substitutes, duly approved by Engineer-in-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
representative(s) by more than two days. 

 If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
Contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (non-refundable) shall be effected from the Contractor as specified in Schedule 
’F’ and the decision of the Engineer-In-Charge as recorded in the site order book and 
measurement recorded checked/test checked in Measurement Books shall be final and 
binding on the Contractor. Further if the Contractor fails to appoint suitable technical 
Principal technical representative and/or other technical representative(s) and if such 
appointed persons are not effectively present or are absent by more than two days 
without duly approved substitute or do not discharge their responsibilities satisfactorily, 
the Engineer-in-Charge shall have full powers to suspend the execution of the work until 
such date as suitable other technical representative(s) is/are appointed and the 
Contractor shall be held responsible for the delay so caused to the work. The Contractor 
shall submit a certificate of employment of the technical representative(s) (in the form of 
copy of Form-16 or CPF deduction issued to the Engineers employed by him) along with 
every on-account bill/ final bill and shall produce evidence if at any time so required by 
the Engineer-in-Charge. 

(ii) The Contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff 
as are competent to give proper supervision to the work. 

The Contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the Contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-in- 
Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes. 

Clause 33: Levy/Taxes payable by Contractor: 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or 
Cess in respect of input for or output by this Contract shall be payable by the Contractor 
and IITB shall not entertain any claim whatsoever in this respect except as provided under 
Clause 34. 

(ii) The Contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the IITB and does not any time become payable by the Contractor to the State 
Government, Local authorities in respect of any material used by the Contractor in the works, 
then in such a case, it shall be lawful to the IITB and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the Contractor. 
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Clause 34: Conditions for reimbursement of levy/taxes if levied after receipt of 
Tenders: 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated 
date of receipt of tender including extension if any. No adjustment i.e. increases or 
decrease shall be made for any variation in the rate of GST, Building and Other 
Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other Construction Workers 
Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on output 
of the works Contract shall be adjusted on either side, increase or decrease. 

 Provided further that for Building and Other Construction Workers Welfare Cess or any 
tax (other than GST), levy or cess varied or imposed after the last date of receipt of 
tender including extension if any, any increase shall be reimbursed to the Contractor 
only if the Contractor necessarily and properly pays such increased amount of 
taxes/levies/cess. 

 Provided further that such increase including GST shall not be made in the extended 
period of Contract for which the Contractor alone is responsible for delay as determined 
by authority for extension of time under Clause 5 in Schedule F. 

(ii) The Contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorized representative of the IITB and/or the Engineer-in-Charge and shall also 
furnish such other information/document as the Engineer-in-Charge may require from 
time to time. 

(iii) The Contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy or cess, or variation or repeal of such tax or levy or cess give a written notice thereof 
to the Engineer-in-charge that the same is given pursuant to this condition, together with 
all necessary information relating thereto. 

Clause 35: Termination of Contract on death of the Contractor: 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor dies, the 
Engineer-in-Charge on behalf of the Director IITB shall have the option of terminating the 
Contract without levy of compensation to the Contractor. 

Clause 36: If relative working in IITB then the Contractor not allowed to tender 

The Contractor shall not be permitted to tender for works in the IITB responsible for award and 
execution of contracts in which his near relative is posted as IITB officer. He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed 
by him and who are near relatives to any Officer in the IITB or in the Ministry of Housing and 
Urban Affairs. Any breach of this condition by the Contractor would render him liable to be 
removed from the approved list of contractors of this Department. If, however the Contractor is 
registered in any other department, he shall be debarred from tendering in IITB for any breach of 
this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 

Clause 37: No Gazetted Engineer to work as Contractor within one year of 
retirement: 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 
duties in an engineering department of the Government of India shall work as a Contractor or 
employee of a Contractor for a period of one year after his retirement from government service 
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without the previous permission of Government of India in writing. This Contract is liable to be 
cancelled if either the Contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of Government of India as aforesaid, before 
submission of the tender or engagement in the Contractor’s service, as the case may be. 

 Clause 38: Theoretical consumption of Material 

(i) After completion of the work and also at any intermediate stage in the event of Non 
reconciliation of materials issued theoretical quantity of materials used in the work shall 
be calculated on the basis and method given hereunder: - 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 
bitumen required for different items of work as shown in the Schedule of Rates mentioned 
in Schedule ’F’. In case any item is executed for which standard constants for the 
consumption of cement or bitumen are not available in the above-mentioned 
schedule/statement or cannot be derived from the same shall be calculated on the basis 
of standard formula to be laid down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 
the quantity required as per design or as authorized by Engineer-in- Charge, including 
authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 
theoretical quantity being determined and compared with the actual, each diameter wise, 
section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for 
wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 
such determination & comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

 Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Schedule ’F’. For non-scheduled items, the decision of Engineer-In-Charge 
regarding theoretical quantities of materials which should have been actually used, shall 
be final and binding on the Contractor. 

(ii) The said action under this clause is without prejudice to the right of the IITB to take action 
against the Contractor under any other Conditions of the Contract for not doing the work 
according to the prescribed specifications. 
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Clause 39: Compensation during warlike situations: 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
Contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him to that effect obtained. In the event of the work or any materials properly brought to the site 
for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the Contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the Contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, 
stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer- in-Charge, such payments being in addition to compensation up to the value of the 
work originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for, the compensation shall be 
assessed by the Engineer-in-charge up to Rs 2,00,000/ -- and by the next higher officer 
concerned for a higher amount. The Contractor shall be paid for the damages/destruction 
suffered and for restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the Contract. The certificate of the Engineer-in-Charge 
regarding the quality and quantity of materials and the purpose for which they were collected 
shall be final and binding on all parties to this Contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the Contractor had taken all such precautions against 
air raid as are deemed necessary by the A.R.P. (Air Raid precaution) Officers or the Engineer-
in-Charge (b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. In the event of the 
Contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of 
time for its completion as is considered reasonable by the Engineer-in-charge. 

Clause 40: Apprentices Act provisions to be complied with 

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
Contract and the Engineer-in-charge may, in his discretion, cancel the Contract. The Contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

Clause 41: Release of Security deposit after labour clearance 

The Security Deposit of the work shall be refunded if no labour complaint has been received 
from the labour officer till the due date of its payment. If a labour complaint is received during 
this period, the Engineer-in-Charge shall, after issue of notice in this regard to the Contractor, 
deduct the amount required to settle the complaint from his security deposit and refund the 
balance amount. 
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6.3 ADDITIONAL CONDITIONS OF THE CONTRACT: 

(i) The Contractors are advised to inspect and examine the site and its surroundings and 
satisfy themselves with the nature of site, the means of access to the site, constraints put 
by local regulations, if any, weather conditions at site, general ground / subsoil conditions 
etc. or any other circumstances which may affect or influence their tenders. The 
Contractor shall carry out survey of the work area at his own cost, setting out the layout 
and fixing of alignment of the building as per architectural and Structural drawings in 
consultation with the Dean (IPS). Any discrepancy between the architectural drawings 
and actual layout at site shall be brought to the notice of the Dean (IPS). It shall be 
responsibility of the Contractor to ensure correct setting out of alignment. Nothing extra 
shall be payable on this account. No claims, whatsoever, shall be entertained at a later 
date for any errors found, on plea that the information supplied by the IITB in the tender is 
insufficient or is at variance with the actual site conditions. 

(ii) The Contractor shall, if required by him, before submission of the tender, inspect the 
drawings in the Office of the Dean (IPS). The IITB shall not bear any responsibility for the 
lack of knowledge and also the consequences, thereof to the Contractor. The information 
and data shown in the drawings and mentioned in the tender documents have been 
furnished, in good faith, for general information and guidance only. Dean (IPS), in no 
case, shall be held responsible for the accuracy thereof and/or interpretations or 
conclusions drawn there from by the Contractor and all consequences shall be borne by 
the Contractor. No claim, whatsoever, shall be entertained from the Contractor, if the data 
or information furnished in tender document is different or in-correct otherwise or actual 
working drawings are at variance with the drawings available for inspection or attached to 
the tender documents. It is presumed that the Contractor shall satisfy himself for all 
possible contingencies, incidental charges, wastages, bottlenecks etc. likely during 
execution of work and acts of coordination, which may be required between different 
agencies. Nothing extra shall be payable on this account. 

(iii) Sub-soil investigation report of work site is available in the office of the Dean IPS). 
Interested bidders can go through the report if required for their guidance. However, the 
Bidder is advised to obtain requisite details directly as may be considered necessary by 
him before quoting rates in the tender. No claim whatsoever on account of any 
discrepancy between the sub-surface strata conditions that may be actually encountered 
at the time of execution of the work and those available in the report shall be entertained 
under any circumstances. The ground water table is a variable condition and the 
information given in the report is only indicative and it may vary from time to time. 

(iv) The nomenclature of the item given in the schedule of quantities gives in general the 
work content but is not exhaustive i.e., does not mention all the incidental works required 
to be carried out for complete execution of the item of work. The work shall be carried out, 
all in accordance with true intent and meaning of the specifications and the drawings 
taken together, regardless of whether the same may or may not be particularly shown on 
the drawings and/or described in the specifications, provided that the same can be 
reasonably inferred. There may be several incidental works, which are not mentioned in 
the nomenclature of each item but will be necessary to complete the item in all respects. 
All these incidental works / costs which are not mentioned in item nomenclature but are 
necessary to complete the item shall be deemed to have been included in the rates 
quoted by the Contractor for various items in the schedule of quantities. No adjustment of 
rates shall be made for any variation in quantum of incidental works due to variation / 
change in actual working drawings. Also, no adjustment of rates shall be made due to 
any change in incidental works or any other deviation in such element of work (which is 
incidental to the items of work and are necessary to complete such items in all respects) 
on account of the directions of Dean (IPS). Nothing extra shall be payable on this 
account. 
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(v) The Contractor(s) shall give to the local body, police and other authorities all necessary 
notices etc. that may be required by law and obtain all requisite licenses for temporary 
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 
account of these operations in executing the Contract. He shall make good any damage 
to the adjoining property whether public or private and shall supply and maintain lights 
either for illumination or for cautioning the public at night. 

(vi) The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night. In case of any accident of labours/ contractual staff the 
entire responsibility will rest on the part of the Contractor and any compensation under 
such circumstances, if becomes payable, shall be entirely borne by the Contractor. 

(vii) The work shall generally be carried out in accordance with the latest “CPWD 
Specifications” with up-to-date correction slips, additional/Particular Specifications, 
architectural/Structural drawings and as per instructions of Dean (IPS). Any additional 
item of the work, if taken up subsequently, shall also confirm to the CPWD / other 
relevant specifications as mentioned above. 

(viii) Several documents forming the tender are to be taken as mutually complementary to one 
another. Detailed drawings shall be followed in preference to small scale drawings and 
figured dimensions in preference to scale dimensions. 

(ix) There be any difference or discrepancy between the description of items as given in the 
schedule of quantities, particular specifications for individual items of work (including 
special conditions) and I.S. Codes etc., the following order of preference shall be 
observed. 

a. Description of items as given in Schedule of quantities 

b. Particular specifications 

c. Special conditions 

d. Additional Conditions 

e. CPWD Technical Specifications including correction slips issued up to the last 
updated date of uploading/ till submission of the tender. 

f. General Conditions of the Contract. 

g. Indian Standards Specifications of B.I.S. 

h. Decision of Dean (IPS). 

(x) The works to be governed by this Contract shall cover delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and commissioning of the 
entire works. 

(xi) The works to be undertaken by the Contractor shall inter-alia include the following: 

a. Preparation of detailed SHOP drawings and AS BUILT drawings wherever 
applicable. 

b. Obtaining of Statutory permission is in the scope of Architectural consultant 
appointed by IITB. The agency has to assist in providing AS-BUILT drawing etc. 

c. Pre-commissioning tests as per relevant standard specifications, code of 
practice, Acts and Rules wherever required. 

d. Warranty obligation for the equipment’s and / or fittings/fixtures supplied by the 
Contractor. Contractor shall provide all the shop drawings or layout drawings for 
all the coordinated services before starting any work or placing any order of any 
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of the services etc. These shop drawings/layout drawings shall be got approved 
from Dean (IPS) / Architect before implementation and this shall be binding on 
the Contractor. The Contractor shall submit material submittals along with 
material sample for approval of Dean (IPS) / Architect prior to delivery of material 
at site. 

(xii) The work shall be carried out in accordance with the approved architectural drawings, 
structural drawings, services drawings to be issued from time to time, by the Engineer-in- 
Charge. Before commencement of any item of work the Contractor shall correlate all the 
relevant architectural and structural drawings, nomenclature of items and specifications 
etc. issued for the work and satisfy himself that the information available from there is 
complete and unambiguous. The figure and written dimension of the drawings shall be 
superseding the measurement by scale. The discrepancy, if any, shall be brought to the 
notice of the Dean (IPS) before execution of the work. The Contractor alone shall be 
responsible for any loss or damage occurring by the commencement of work on the basis 
of any erroneous and or incomplete information and no claim whatsoever shall be 
entertained by the IITB on this account. 

(xiii) Unless otherwise provided in the Schedule of quantities vide Part-D2 and the Item Rates  
tendered by the Contractor shall be all inclusive and shall apply to all heights, lifts, leads 
and depths of the building and nothing extra shall be payable to him on this account. 

(xiv) The Contractor(s) shall take instructions from the Dean (IPS) regarding collection and 
stacking of materials at any place. No excavated earth or building rubbish shall be 
stacked on areas where other buildings, roads, services and compound walls are to be 
constructed. The stacking shall take place as per stacking plan however, if any change is 
required, the same shall be done with the approval of Dean (IPS). 

(xv) The Contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials, if any, issued by IITB as well as to those materials also arranged by the 
Contractor. 

(xvi) Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been built in the items and nothing extra shall be payable or 
extra cement considered in consumption on this account. 

(xvii) The Contractor shall give performance test of the entire installation(s) as per the 
specifications in the presence of the Dean (IPS) or his authorized representative before 
the work is finally accepted and nothing extra what-so-ever shall be payable to the 
Contractor for such test. 

(xviii) Prevention of Nuisance and Pollution Control 

The Contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants or occupiers of adjacent properties and to the 
public in general and to prevent any damage to such properties from pollutants like 
smoke, dust, noise. The Contractor shall use such methodology and equipment so as to 
cause minimum environmental pollution of any kind and minimum hindrance to road 
users and to occupants of the adjacent properties or other services running adjacent/near 
vicinity. The Contractor shall make good at his cost and to the satisfaction of the Dean 
(IPS), any damage to roads, paths, cross drainage works or public or private property 
whatsoever caused due to the execution of the work or by traffic brought thereon by the 
Contractor. All waste or superfluous materials shall be carried away by the Contractor, 
without any reservation, entirely to the satisfaction of the Dean (IPS). 

(xix) Security and Traffic Arrangements 

(xx) In the event of any restrictions being imposed by the Security agency, Traffic or any other 
authority having jurisdiction in the area on the working or movement of labour / material, 
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the Contractor shall strictly follow such restrictions and nothing extra shall be payable to 
the Contractor on such accounts. The loss of time on these accounts, if any, shall have to 
be made up by augmenting additional resources whatever required. 

(xxi) No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The Contractor shall be 
fully responsible for any damage to the govt. property and the work for which payment 
has been advanced to him under the Contract and he shall make good the same at his 
risk and cost. The Contractor shall be fully responsible for safety and security of his 
material, T&P/Machinery brought to the site by him. 

(xxii) The Contractor shall construct suitable godowns, yard at the site of work for storing all 
other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at 
his own cost and also employ necessary watch and ward establishment for the purpose 
at his cost. 

(xxiii) All materials obtained from Contractor shall be got checked by the representative of 
Engineer- in-Charge on receipt of the same at site before use. 

(xxiv) The Contractor shall be responsible for the watch and ward/guard of the buildings, safety 
of all fittings and fixtures including all equipment’s, services provided by him against 
pilferage and breakage during the period of Installations and thereafter till the building is 
physically handed over to the IITB, the Client IITB. No extra payment shall be made on 
this account and no claim shall be admissible on this account. 

(xxv) The Contractor shall keep himself fully informed of all acts and laws of the Central & State 
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or 
authority, which in any manner may affect those engaged or employed and anything 
related to carrying out the work. All the rules & regulations and bye-laws laid down by 
Collector / MCGM and any other statutory bodies shall be adhered to, by the Contractor, 
during the execution of work. The Contractor shall also adhere to all traffic restrictions 
notified by the local authorities. The water charges (for municipal water connection as 
well as tanker water) shall be borne by the Contractor. Also, if the Contractor obtains 
water connection for the drinking purposes from the municipal authorities or any other 
statutory body, the consequent charges shall be borne by the Contractor. All statutory 
taxes, levies, charges (including water and sewerage charges, charges for temporary 
service connections and / or any other charges) payable to such authorities for carrying 
out the work, shall be borne by the Contractor. The Contractor shall arrange to give all 
notices as required by any statutory / regulatory authority and shall pay to such authority 
all the fees that is required to be paid for the execution of work. He shall protect and 
indemnify the IITB and its officials & employees against any claim and / or liability arising 
out of violations of any such laws, ordinances, orders, decrees, by himself or by his 
employees or his authorized representatives. Nothing extra shall be payable on these 
accounts. The fee payable to statutory authorities for obtaining the various permanent 
service connections and Occupancy Certificate for the building shall be borne by the IITB. 

(xxvi) For works below ground level the Contractor shall keep that area free from water. If de- 
watering or bailing out of water is required, the Contractor shall do the same at his own 
cost and nothing extra shall be paid. 

(xxvii) The Contractor shall make all necessary arrangements for protecting from rains, fog or 
likewise extreme weather conditions, the work already executed and for carrying out 
further work, during monsoon including providing and fixing temporary shelters, 
protections etc. Nothing extra shall be payable on this account and also no claims for 
hindrance shall be entertained on this account. 

(xxviii) In case of flooding of site on account of rain or any other cause and any consequent 
damage, whatsoever, no claim financially or otherwise shall be entertained 
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notwithstanding any other provisions elsewhere in the Contract agreement. Also, the 
Contractor shall make good, at his own cost, the damages caused, if any. Further, no 
claims for hindrance shall be entertained on this account. 

(xxix) The Contractor will take reasonable precautions to prevent his workman and employees 
from removing and damaging any flora (tree/plant/vegetation) from the project area. 

6.3.1 Setting out Works: 

(i) The Contractor shall carry out survey of the work area, at his own cost, setting out the 
layout of buildings/ roads/ services in consultation with the Engineer -in-Charge & 
proceed further. Any discrepancy between architectural drawings and actual layout at site 
shall be brought to the notice of the Engineer -in-charge. It shall be responsibility of the 
Contractor to ensure correct setting out of alignment. Total station survey instruments 
only shall be used for layout, fixing boundaries, and centre lines, etc., Nothing extra shall 
be payable on this account. 

(ii) The Contractor shall establish, maintain and assume responsibility for grades, lines, 
levels and benchmarks. He shall report any errors or inconsistencies regarding grades, 
lines, levels, dimensions etc. to the Engineer -in-Charge before commencing work. 
Commencement of work shall be regarded as the Contractor’s acceptance of such 
grades, lines, levels, and dimensions and no claim shall be entertained at a later date for 
any errors found. 

(iii) If at any time, any error appears due to grades, lines, levels and benchmarks during the 
progress of the work, the Contractor shall, at his own expense rectify such error, if so 
required, to the satisfaction of the Engineer -in-Charge. Nothing extra shall be payable on 
this account. 

(iv) The Contractor shall protect and maintain temporary/ permanent benchmarks at the site 
of work throughout the execution of work. These benchmarks shall be got checked by the 
Dean (IPS) or his authorized representatives. The work at different stages shall be 
checked with reference to bench marks maintained for the said purpose. Nothing extra 
shall be payable on this account. 

(v) The approval by the Dean (IPS) of the setting out by the Contractor, shall not relieve the 
Contractor of any of his responsibilities and obligation to rectify the errors/ defects, if any, 
which may be found at any stage during the progress of the work or after the completion 
of the work. 

(vi) The Contractor shall be entirely and exclusively responsible for the horizontal, vertical 
and other alignments, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by 
the Contractor at his own cost to the entire satisfaction of the Engineer- in-Charge. 

(vii) The Tendered Amount by the Contractor is deemed to be inclusive of site clearance, 
setting out work (including marking of reference points, Centre lines of buildings), 
construction and maintenance of reference bench mark(s), taking spot levels, 
construction of all safety and protection devices, barriers, barricading, signage, labour 
safety, labour welfare and labour training measures, preparatory works, working during 
monsoon, working at all depths, height and location etc. and any other incidental works 
required to complete this work. Nothing extra shall be payable on this account. 

6.3.2 Site Testing Laboratory- Deleted 

A site laboratory with the minimum equipment’s as specified in CPWD specifications/in 
this agreement shall be established, made functional and maintained within one month 
from the award of work as per clause 10A of schedule A to F without any extra cost to the 
IITB. In case of non-compliance / delay in compliance in this, a recovery @ Rs. 500/- per 
day will be imposed which will be recovered from the immediate next R/A Bill of the 
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Contractor. 

6.3.3 Tools and Plants: 

The bidder should have own constructions equipment required for the proper and timely 
execution of the work. Nothing extra shall be paid on this account. No tools and plants 
including any special T&P etc. shall be supplied by the IITB and the Contractor shall have 
to make his own arrangements at his own cost. No claim of hindrance (or any other claim) 
shall be entertained on this account. 

6.3.4 Scaffolding: 

Wherever required for the execution of work, all the scaffolding shall be provided and 
suitably fixed, by the Contractor. It shall be provided strictly with steel double scaffolding 
system, suitably braced for stability, with all the accessories, gangways, etc. with 
adjustable suitable working platforms to access the areas with ease for working and 
inspection. It shall be designed to take all incidental loads. It should cater to the safety 
features for workmen. Nothing extra shall be payable on this account. It shall be ensured 
that no damage is caused to any structure due to the scaffolding. 

Steel double scaffolding shall be adopted for all plastering works with strict compliance to 
safety regulations as per IS 4014-Part II. Scaffolding shall be properly planned and 
designed by the Contractor. It shall be approved by Engineer-In-Charge before 
commencement of work. Double scaffolding, sufficiently strong so as to withstand all loads 
likely to come upon it and having two sets of vertical supports, shall be provided.  

Scaffolding for external plaster shall be supported independent of walls as far as possible 
to avoid patchy appearance. Where two sets of supports are not possible, the inner end of 
the horizontal scaffolding member shall rest in a hole provided in the masonry. Such holes 
shall be filled up immediately after removal of scaffolding with suitable concrete so as not 
to exhibit any leakage and dampness. 

For internal plastering, scaffolding shall be erected independent of walls. No member of 
scaffolding shall be allowed to be housed in the walls being treated with plaster.  

The following measures shall be considered while erecting the scaffolding. 

1. Sufficient sills or under pinning in addition to base plates shall be provided particularly 
where scaffoldings are erected on soft grounds. 

2. Adjustable bases to compensate for uneven ground shall be used. 

3. Proper anchoring of the scaffolding / staging at reasonable intervals shall be provided 
in each case with the main structure, wherever available. 

4. Horizontal braces shall be provided to prevent the scaffolding from rocking. 

5. Diagonal braces shall be provided continuously from bottom to top between two 
adjacent rows of uprights. 

6. The scaffolding shall be checked at every stage for plumb line. 

7. All nuts and bolts shall be properly tightened. 

8. Wherever steel tubes are used care shall be taken that all the clamps/ couplings are 
firmly tightened so as to avoid any slippage. 

6.3.5 Schedule and Deployments (Personnel and Equipment) 

The Contractor shall do proper sequencing of the various activities by suitably staggering 
the activities within various pockets in the plot so as to achieve early completion. The 
agency to deploy adequate equipment, machinery and labour as required for the 
completion of the entire work within the stipulated period specified. Also, ancillary 
facilities shall be provided by Contractor commensurate with requirement to complete 
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the entire work within the stipulated period. Nothing extra shall be payable on this 
account. Adequate number/sets of equipment in working condition, along with adequate 
stand-by arrangements, shall be deployed during entire construction period. It shall be 
ensured by the Contractor that all the equipment, Tools & Plants, machineries etc. 
provided by him are maintained in proper working conditions at all times during the 
progress of the work and till the completion of the work. Further, all the constructional 
tools, plants, equipment and machineries provided by the Contractor, on site of work or 
his workshop for this work, shall be exclusively used in the construction of this work and 
they shall not be shifted/ removed from site without the permission of the Engineer- in- 
Charge. 

6.3.6 The Contractor shall maintain all the work in good condition till the completion of entire 
work. The Contractor shall be responsible for and shall make good, all damages and 
repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The 
Engineer-in- Charge shall not be responsible for any claims for injuries to 
person/workmen or for structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the Contractor or of any other of 
his representatives, in his employment during the execution of the work. The 
compensation, if any, shall be paid directly to the IITB/ authority / persons concerned, by 
the Contractor at his own cost. 

6.3.7 Royalty:  

Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as per 
the terms of supply between them, on all materials such as boulders, metals, all sizes 
stone aggregates, brick aggregates, coarse and fine sand, murum, earth, river sand, 
gravels and bajri etc. collected by him for the execution of the work, directly to the 
revenue authority of the state government concerned. Further, the Contractor needs to 
submit proof of submission of full royalty to the state government or local authority. 
Nothing extra shall be payable on this account. 

6.3.8  Preservation and Conservation measures 

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services, if any, encountered in the course of the execution of work shall be protected 
against the damage by the Contractor at his own expense. In case the same are to be 
removed and diverted, expenditure incurred in doing so shall be payable to the 
Contractor. The Contractor shall work out the cost, get the same approved by Dean (IPS) 
before taking up actual execution. The Contractor shall not store materials or otherwise 
occupy any part of the site Ina manner likely to hinder the operation of such services. 

(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things of 
geological or archaeological interest discovered on project location during 
excavation/construction shall be the property of the Government, and shall be dealt with 
as per provisions of the relevant legislation. The Contractor will take reasonable 
precaution to prevent his work men or any other persons from removing and damaging 
any such article or thing. He will, immediately upon discovery thereof and before removal 
acquaint the Engineer- in-charge of such discovery and carry out the official instructions 
of Engineer-in- charge for dealing with the same, till then all work shall be carried out in a 
way so as not to disturb/damage such article or thing. 

6.3.9 Responsibility:  

(i) He shall protect and indemnify IITB and its officials & employees against any claim and 
/or liability arising out of violations of any such laws, ordinances, orders, decrees, by 
himself or by his employees or his authorized representatives. Nothing extra shall be 
payable on these accounts. 

(ii) The Contractor shall assume all liability, financial or otherwise in connection with this 
Contract and shall protect and indemnify the IITB from any and all damages and claims 
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that may arise on any account. The Contractor shall indemnify the IITB against all claims 
in respect of patent rights, royalties, design, trademarks- of name or other protected 
rights, damages to adjacent buildings, roads or members of public, in course of execution 
of work or any other reasons whatsoever and shall himself defend all actions arising from 
such claims and shall indemnify the IITB in all respect from such actions, costs and 
expenses. Nothing extra shall be payable on this account. 

(iii) The entire work up to the plinth level, as required for obtaining approval of the plinth from 
the local authority, shall be completed by the Contractor at the same time. Work above 
plinth shall be allowed to be carried out only after obtaining plinth approval from the local 
body. No delay shall be allowed on this ground and also no claim whatsoever on account 
of any delay in approval at plinth level by the local body shall be entertained from the 
Contractor. Nothing extra shall be payable on this account. 

(iv) On completion of work, the Contractor shall submit required sets of “as built” drawings to 
the Dean (IPS) furnishing requisite information for obtaining various service connections. 

6.3.10 Co-operation with other contractors / Specialized agencies / Associated 
contractors: 

(i) The Contractor shall take all precautions to abide by the environmental related 
restrictions imposed by any statutory body having jurisdiction in the area as well as 
prevent any pollution of streams, ravines, river bed and waterways. All waste or 
superfluous materials shall be transported by the Contractor, entirely to the satisfaction of 
the Engineer- in-Charge and disposed at designated places only. No claim what so ever 
on account of site constraints mentioned above or any other site constraints, lack of 
public transport, inadequate availability of skilled, semi-skilled or unskilled workers in the 
near vicinity, non-availability of construction machinery spare parts and any other 
constraints not specifically stated here, shall be entertained from the Contractor. 
Therefore, the Tenderers are advised to visit site and get first- hand information of site 
constraints. Accordingly, they should quote their tenders. Nothing extra shall be payable 
on this account. 

(ii) The Contractor shall cooperate with and provide the facilities to the associate contractors 
and other agencies working at site for smooth execution of the work. The Contractor shall 
indemnify IITB against any claim(s) arising out of such disputes. The Contractor shall: 

a) Allow use of scaffolding, toilets, sheds etc. 

b) Properly co-ordinate their work with the work of other contractors. 

c) Provide control lines and benchmarks to his associate contractors and 
the other contractors. 

d) Provide electricity and water at mutually agreed rates. 

e) Provide hoist and crane facilities for lifting material at mutually agreed 
rates. 

f) Co-ordinate with other contractors for leaving inserts, making chases, 
alignment of services etc. at site. 

g) Adjust work schedule and site activities in consultation with the 
Engineer- in-Charge and other contractors to suit the overall schedule 
completion. 

h) Resolve the disputes with other contractors/ associate contractors 
amicably and the Dean (IPS) shall not be made intermediary or 
arbitrator. 

(iii) The work should be planned in a systematic manner so as to ensure proper co- 
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ordination of various disciplines viz. sanitary & water supply, drainage, rain water 
harvesting, electrical, firefighting & fire alarm system, information technology, 
communication & electronics and any other services. 

6.3.11 Supervision of Works: 

The Contractor shall depute Site Engineer & skilled workers as required for the work. He 
shall submit organization chart along with details of Engineers and supervisory staff. It 
shall be ensured that all decision-making powers shall be available to the 
representatives of the Contractor at Mumbai itself to avoid any likely delays on this 
account. The Contractor shall also furnish list of persons for specialized works to be 
executed for various items of work. The Contractor shall identify and deploy key persons 
having qualifications and experience in the similar and other major works, as per the field 
of their expertise. If during the course of execution of work, the Dean (IPS) is of the 
opinion that the deployed staff is not sufficient or not well experienced, the Contractor 
shall deploy more staff or better- experienced staff at site to complete the work with 
quality and in stipulated time limit. Principle Technical representative of the Contractor 
having minimum experience in similar nature of work as mentioned in the clause 36 of 
the General Conditions of the Contract, shall always be available at the site during the 
actual execution of the work. 

6.3.12 Eligible Criteria for specialized sub heads of the Contract Works 

1. The successful bidder shall have to associate the specialized agencies / firms for 
carrying out each specialized sub heads separately. Eligibility Criteria for each of 
specialized Sub Head are as below. However, if the Contractor himself satisfies the 
eligibility criteria for any sub head, then the firm may carry out that work after getting 
the approval from the Engineer-in- charge.  

2. The tenderer whose tender is accepted shall indicate the name(s) of his associated 
specialized agencies those fulfilling the eligibility criteria laid down below after 
award of work and at least 90 days before commencement of such items for the 
approval of the Engineer-in-Charge, whose decision shall be final and binding. If the 
tenderer, having valid electrical license applicable for E.I. works, himself fulfils the 
eligibility criteria laid down below for associated specialized agencies, then the 
tenderer shall not require associating with himself the associated specialized 
agency.  

3. Only reputed, technically qualified /OEM authorized Integrators or companies with 
sound financial state having past experience are to be engaged for carrying out sub 
head works. The Contractor shall provide necessary Documents, Evidence, 
Financial soundness and authorized dealer certificate to support their selection and 
seek approval of IITB prior to award of the Work. No traders or fair-weather 
suppliers should be engaged in Installation, Supply & Commissioning activity. Joint 
ventures are not accepted. 

4. List of Specialized Items/Jobs of Electrical & Mechanical Works: Supplying / 
Fabrication, installation, testing and commissioning of the following: 

I. LIST A 

a. Lifts 

b. Public address system 

c. Security system, rodent control, etc. 

d. VRV/VRF Type Air-Conditioning Systems 

e. CCTV and Allied Equipment 
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f. Access Control System 

g. IT Networking system 

h. SITC of Solar Photo Voltaic Power generation system 

i. Electronic / Digital Signages 

II. LIST B 

a. Electrical supply and Distribution system 

b. Heating, Ventilation and Air-conditioning system (excluding VRF) 

c. Fire Fighting system (including wet riser and sprinkler system, portable fire 
extinguisher) 

d. Fire Detection and Alarm System 

e. Clean Room (as per ISO standards, including clean room paneling and entire 
MEP system) 

5. The Main contractor shall associate specialized agencies for execution of each of 
the E&M works forming part of this tender. 

6. The eligibility criteria of sub-agencies for works indicated under List A and 
completed in the last 7 years, ending last day of the month previous to the one in 
which tenders are invited are as follows: 

a. Three similar works each costing not less than 40% of the estimated cost put 
to tender 

OR 

b. Two similar works each costing not less than 60% of the estimated cost put to 
tender 

OR 

c. One similar works each costing not less than 80% of the estimated cost put to 
tender 

7. The eligibility criteria of sub-agencies for works indicated under List B and 
completed in the last 7 years are as follows: 

a. Three similar works each of value not less than 40% of the estimated cost put 
to tender with total capacity being 80% of individual capacity (rounded off to 
next available higher capacity) of the components as indicated in the table 
below.  

OR 

b. Two similar works each of value not less than 60% of the estimated cost put to 
tender with total capacity being 80% of individual capacity (rounded off to next 
available higher capacity) of the components as indicated in the table below. 

OR 

c. One similar works of value not less than 80% of the estimated cost put to 
tender with capacity of being 80% of capacity (rounded off to next available 
higher capacity) of the components as indicated in the table below: 

8. The Main contractor and the associated specialized agencies are required to give 
affidavit to confirm their association for Supply, Installation, Testing and 
Commissioning. Furthermore, the sub-agency shall provide an undertaking 
regarding providing service and maintenance during defect liability period and from 
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the OEMS to provide all the spares required for healthy functioning of the 
equipment for at least seven years from the date of supply of equipment 

9. It shall be the responsibility of the Contractor to sort out any dispute / litigation with 
the Specialized Agencies without any time & cost overrun to IITB. The Contractor 
shall be solely responsible for settling any dispute / litigation arising out of his 
agreement with the Specialized Agencies. The Contractor shall ensure that the work 
shall not suffer on account of litigation/ dispute between him and the specialized 
agencies. No claim of hindrance in the work shall be entertained from the 
Contractor on this account. No extension of time shall be granted and no claim 
whatso ever, of any kind, shall be entertained from the Contractor on account of 
delay attributable to the selection/rejection of the Specialized Agencies or any 
dispute amongst them. 

6.3.13 Quality Assurance and Testing of Materials: 

(i)  All material to be used in the work shall bear ISI certification mark unless otherwise the 
make is specified in the SOQ, list of approved makes and other conditions / 
specifications, appended with this tender document. In case ISI mark materials or the 
materials mentioned in the tender documents are not available, the material to be used 
shall conform to CPWD specifications applicable to this tender and / or national / 
international codes as approved by Dean (IPS). In such cases, the Engineer-in- charge 
shall satisfy himself about the quality of such materials and give his approval in writing. 
Only articles classified, as first quality by the manufacturers / suppliers shall be used in 
the work, unless otherwise specified. All materials not having ISI mark, if allowed to be 
used in the work by Dean (IPS), shall be tested as per relevant specifications, as 
approved by the Dean (IPS). In all cases of use of ISI marked materials, proper proof of 
procurement of materials from authentic manufacturers shall be provided by the 
Contractor to the entire satisfaction of Engineer in charge. The mass procurement of 
material should be done only after approval of IITB in writing. 

(ii) The Contractor shall make available, on request from IITB, the copies of challan, cash 
memos, receipts and other certificates, if any, vouchers towards the quantity and quality 
of various materials procured for the work and the same shall be kept in record. The 
Contractor shall also provide information and necessary documentation on the name of 
the manufacturer, manufacturer’s product identification, manufacturer’s instructions, 
warning, date of manufacturing and test certificates (from manufacturers for the product 

(iii) Inspection of Electrical items at Manufacturers works by consultant and client’s 
representative will have to be arranged by contractors if it is intended by Engineer in 
charge. 

(iv) The Contractor has to establish field laboratory at site including all necessary equipment 
for field tests as given in Schedule ‘F’. All the relevant and applicable standards and 
specifications shall be made available by the Contractor at his cost in the field laboratory. 
The Contractor shall designate one of his technical representatives as Quality Assurance 
Engineer, who shall be responsible for carrying out all mandatory filed/ laboratory tests. 
The Contractor shall also provide adequate supporting staff at his cost for carrying out 
field tests, packaging & forwarding of samples for outside laboratory tests and for 
maintaining test records. All the registers of tests carried out at site or in outside 
laboratories shall be maintained by the Contractor. All the entries in the test register will 
be made by the designated engineer of the Contractor and same shall be regularly 
reviewed by the Dean (IPS) or his authorized representatives at site. 

(v) The Contractor shall submit, immediately after the award of work, a detailed and 
complete ‘Method Statement’ for the execution, testing and Quality Assurance, of such 
items of works, as directed by the Dean (IPS). All the materials to be used in the work 
shall comply with the requirements of the specifications and shall pass all the tests 
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required as per specifications as applicable or such specifications / standards as directed 
by the Dean (IPS). 

(vi) The Contractor shall procure and provide all the materials from the manufacturers / 
suppliers as per the list attached with the tender documents, as per the item description 
and particular specifications for the work. The equivalent brand for any item shall be 
permitted to be used in the work, only when the specified make is not available. This is, 
however, subject to documentary evidence produced by the contactor regarding non 
availability of the specified brand and also subject to independent verification by the Dean 
(IPS). In exceptional cases, where such approval is required, the decision of Dean (IPS) 
as regards equivalent make of the material shall be final and binding on the Contractor. 
No claim, whatsoever, of any kind shall be entertained from the Contractor on this 
account. Nothing extra shall be payable on this account. Also, the material shall be 
procured only after written approval of the Dean (IPS). 

(vii) All materials for construction / incorporation shall be got checked by the Engineer-In-
Charge or his authorized personnel on receipt of the same at site before use. 

(viii) The Contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case he or his authorized representative is not 
present or does not associate him, the result of such tests and consequences thereon 
shall be binding on the Contractor. The Contractor or his authorized representative shall 
remain in contact with the Engineer-in–Charge or his authorized representative 
associated for all such operations. No claim of payment or claim of any other kind, 
whatsoever, shall be entertained from the Contractor. 

(ix) All expenditure to be incurred for testing of samples like packaging, sealing, 
transportation, loading, unloading, necessary personnel assistance in the process etc. 
including testing charges shall be borne by the Contractor. 

(x) All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are 
to be properly tested as per the design conditions before covering. 

(xi) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories 
should conform to byelaws and municipal body / corporation where CPWD Specifications 
are not available. The Contractor should engage licensed plumbers for the work and get 
the materials (fixtures/fittings) tested by the Municipal Body/Corporation authorities 
wherever required at his own cost. 

6.3.14 Program Chart: 

(i) The Contractor shall prepare an integrated program chart within fifteen days of issue of 
award letter including civil as well as E & M activities for the execution of work, showing 
clearly all activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfilment of the program within the stipulated 
period and submit the same for approval of the Dean (IPS) These shall be submitted by 
the Contractor through electronic media besides forwarding hard copies of the same. The 
integrated program chart so submitted should not have any discrepancy with the physical 
milestones attached in the Contract agreement. The program chart should include the 
following: - 

(ii) Descriptive note explaining sequence of various activities. 

(iii) Construction Program prepared on PRIMAVERA Software, which will indicate resources 
in financial terms, manpower and specialized equipment for every important stage. 

(iv) Program for procurement of materials by the Contractor. 

(v) Program for arranging and deployment of manpower both skilled and unskilled so as to 
achieve targeted progress. 
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(vi) Program of procurement of machinery/equipment having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by the 
Contractor. 

(vii) In case of noncompliance/delay in compliance in this, a penalty @ Rs. 500/- per day will 
be imposed which will be recovered from the immediate next R/A Bill of the Contractor. 

(viii) If at any time, it appears to the Dean (IPS) that the actual progress of work does not 
conform to the approved program referred above, the Contractor shall produce a revised 
program showing the modifications to the approved program by additional inputs to 
ensure completion of the work within the stipulated time. 

(ix) The submission for approval by the Dean (IPS) of such program or the furnishing of such 
particulars shall not relieve the Contractor of any of his duties or responsibilities under the 
Contract. This is without prejudice to the right of Engineer- In-Charge to take action 
against the Contractor as per terms and conditions of the agreement. 

(x) Apart from the above integrated program chart, the Contractor shall be required to submit 
fortnightly progress report of the work in a computerized form on 1st and 16th of every 
month. The progress report shall contain the following, apart from whatever else may be 
required as specified above: 

a. Construction schedule of the various components of the work through a bar chart for the 
next two fortnights (or as may be specified), showing the micro- milestone/milestones, 
targeted tasks (including material and labour requirement) and up to date progress. At least 
10 digital photographs showing all the parts of construction site along with at least 5 
minutes video of executions of different items in soft copy has to be submitted in every 
fortnightly progress report. 

b. Progress chart of the various components of the work that are planned and achieved, for 
the fortnight as well as cumulative up to the fortnight under reckoning, with reason for 
deviations, if any in a tabular format. 

c. Plant and machinery statement, indicating those deployed in the work. 

(xi) In case of non-compliance / delay in compliance in submission of fortnightly, a penalty @ 
Rs. 1000/- per fortnightly report will be imposed which will be recovered from the 
immediate next R/A Bill of the Contractor. 

(xii) IITB shall in no way be responsible for either any delay in getting electric and/or water 
and/or telephone connections for carrying out the work or not getting connections at all. 
No claim of delay or any other kind, whatsoever, on this account shall be entertained from 
the Contractor. Also, contingency arrangement of stand-by water & electric supply shall 
be made by the Contractor for commencement and smooth progress of the work so that 
work does not suffer on account of power failure or disconnection or not getting 
connection at all. No claim of any kind whatsoever shall be entertained on this account 
from the Contractor. Nothing extra shall be payable on this account. 

6.3.15 Cleanliness of the Site: 

(i) The Contractor shall not stack building material / malba/muck on the land or road of the 
institute or on the land owned by the others, as the case may be. So, the muck, rubbish 
etc. shall be removed periodically as directed by the Dean (IPS), from the site of work to 
the approved dumping grounds as per the local bye laws and regulations of the 
concerned authorities and all necessary permissions in this regard from the local bodies 
shall be obtained by the Contractor. Nothing extra shall be payable on this account. In 
case, the Contractor is found stacking the building material / malba as stated above, the 
Contractor shall be liable to pay the stacking charges/penalty as may be levied by the 
local body or any other authority and also to face penal action as per the rules, 
regulations and bye-laws of such body or authority. The Engineer –in-Charge shall be at 
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liberty to recover, such sums due but not paid to the concerned authorities on the above 
accounts, from any sums due to the Contractor including amount of the Security Deposit 
and performance guarantee in respect of this Contract agreement. 

(ii)  The Contractor shall take instructions from the Dean (IPS) regarding collection and 
stacking of materials at any place. No excavated earth or building rubbish shall be 
stacked on areas where other buildings, roads, services and compound walls are to be 
constructed. 

(iii) The Contractor shall take all care to prevent any water- logging at site. The waste water, 
slush etc. shall not be allowed to be collected at site. For discharge into public drainage 
system, necessary permission shall be obtained from relevant authorities after paying the 
necessary charges, if any, directly to the authorities. The work shall be carried out in such 
a way that the area is kept clean and tidy. All the fees/charges in this regard shall be 
borne by the Contractor. Nothing extra shall be payable on this account. 

6.3.16 Inspection of Work:  

Officers of IIT Bombay or authorized personnel of IITB shall be inspecting the on-going 
work at site at any time with or without prior intimation. The Contractor shall, therefore, 
keep updated the following requirements and detailing. 

(i) Display Board showing detail of work, weekly progress achieved with respect to targets, 
reason of shortfall, status of manpower, wages being paid for different categories of 
workers. 

(ii) Entrance and area surrounding to be kept cleaned. 

(iii) Display layout plan key plan, building drawings including plans, elevations and sections. 

(iv) Up to date displays of Bar chart, CPM and PERT etc. 

(v) Keep details of quantities executed, balance quantities, deviations, possible Extra item, 
substituted Item etc. 

(vi) Keep plastic / cloth mounted one sets of building drawings. 

(vii) Set of Helmets and safety shoes for exclusive use for officers/dignitaries visiting at site. 

6.3.17 Final Testing of the Installation: 

The Contractor shall demonstrate trouble free functioning of all the Civil, Mechanical, 
Electrical, Plumbing (MEP) installations and services. The Dean (IPS) or his authorized 
representatives shall carry out final inspection of the various Civil and MEP services and 
installations. Any defect(s) noticed during demonstration shall be rectified by the 
Contractor at his own cost to the entire satisfaction of the Dean (IPS). Nothing extra shall 
be payable on this account. 

6.3.18 Defect Liability Period (Refund of Security Deposit): 

The clause 17 of the General Conditions of the Contract shall be applied. The defect 
liability / maintenance period shall start after the date of issue of completion certificate. 
Besides observing other formalities prescribed in the General Conditions of the Contract, 
for release of security deposit, the Contractor shall have to produce a certificate stating 
that no defects are pending for rectification from the Dean (IPS), IIT Bombay or any 
other authorized representative of the IIT Bombay. 

6.3.19 Unit Rates: 

(i) Wherever any reference to any Indian Standards occurs in the documents relating to this 
Contract, the same shall be inclusive of all amendments issued thereto or revisions 
thereof, if any, up to the date of receipt of tenders. 

(ii) Unless otherwise specified in the schedule of quantities, the rates for all items of work 
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shall be considered, as inclusive of pumping out or bailing out water, if required 
throughout the construction period for which no extra payment shall be made. This shall 
also include water encountered from any sources such as rains, floods, sub soil water 
table being high and/or due to any other cause whatsoever. 

(iii) The rates for all items of work, shall unless clearly specified otherwise, include cost of all 
operations and all inputs of labour, material, T & P, wastages, transportation, scaffolding 
at all locations, levels and heights, wastages, watch and ward, other inputs, all incidental 
charges, all taxes, cess, VAT, duties, levies etc. required for execution of the work. 

(iv) Unless otherwise provided in the Schedule of Quantities, the unit rates for the various 
items are inclusive of carrying out the works at and / or up to all heights, lifts, leads and 
depths. 

(v) Unless otherwise specified in the Schedule of Quantities, the unit rates for the various 
items shall be inclusive of carrying out the work in curvilinear portions of the building in 
plan and elevation as per the architectural drawings. Nothing extra shall be payable on 
this account. 

(vi) Waterproofing and Anti-termite Treatment items of work shall be carried out by 
specialized Agencies and shall carry 10 years warranty which shall commence from 
Project completion date.  

(vii) All warranty obligations as per the Contract are deemed included in the unit rates. 
Warranty shall be provided in the standard formats incorporated in the Tender and 
mutually agreed format if not incorporated in the Tender. 

6.3.20 Insurance Policies: 

(i) Before commencing the execution of work, the Contractor shall, without in any way 
limiting his obligations and liabilities, insure at his own cost and expense against any 
damage or loss or injury, which may be caused to any person or property, at site of work. 
The Contractor shall obtain and submit to the Dean (IPS) proper Contractor All Risk 
Insurance Policy for an amount 1.25 times the Contract amount for this work, with Dean 
(IPS) as the first beneficiary. The insurance shall be obtained in joint names of Dean 
(IPS) and the Contractor (who shall be second beneficiary). Also, he shall indemnify the 
IITB from any liability during the execution of the work. Further, he shall obtain and submit 
to the Dean (IPS), a third-party insurance policy for maximum Rs.10 lakh for each 
accident, with the Dean (IPS) as the first beneficiary. The insurance shall be obtained in 
joint names of Dean (IPS) and the Contractor (who shall be second beneficiary). 

(ii) The Contractor shall, from time to time, provide documentary evidence as regards 
payment of premium for all the Insurance Policies for keeping them valid till the 
completion of the work. The Contractor shall ensure that Insurance Policies are also 
taken for the workers of his Sub-Contractors / specialized agencies also. Without 
prejudice to any of its obligations and responsibilities specified above, the Contractor 
shall within 10 days from the date of letter of acceptance of the tender and thereafter at 
the end of each quarter submit a report to the IITB giving details of the Insurance Policies 
along with Certificate of these insurance policies being valid, along with documentary 
evidences as required by the Dean (IPS). No work shall be commenced by the Contractor 
unless he obtains the Insurance Policies as mentioned above. Also, no payment shall be 
made to the Contractor on expiry of insurance policies unless renewed by the Contractor. 
Nothing extra shall be payable on this account. No claim of hindrance (or any other claim) 
shall be entertained from the Contractor on these accounts. 

6.3.21 Facilities for IITB: 

(i) The Contractor shall provide, construct and maintain at all times during execution and till 
completion of the work, a temporary site office with adequate electrical light fittings, A.C., 
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fans, electric/ power points, switches etc. at his cost for exclusive use of the Dean (IPS) 
and his authorized representatives, Program Management Consultants and Architects. 
Area of such office shall be approximately 160 sqm and shall have required partitions, 
doors, windows, locking arrangement etc. with a conference hall for 20 persons with 
conference table, chairs etc. all as per direction of Dean (IPS). Adequate toilet facilities 
connected to a temporary septic tank /soak pit, drinking water with water purifier & cooler 
etc. shall also be provided in the site office. All the water and electricity charges for the 
site office shall be borne by the Contractor. The Contractor shall provide one licenced 
software PRIMAVERA to IITB. 

(ii) The Contractor shall at all reasonable times provide access to the Dean (IPS) or his 
authorized representative to the workshops, factories or other places where materials are 
stored, for inspection and/or collection of samples. Nothing extra shall be payable on this 
account. 

6.3.22 Preparation of Mockups and Sample Units: 

The Contractor shall prepare & display mock-ups in actual position of each and every 
item and obtain approval of Dean (IPS) before execution in masse. The mock up shall be 
preserved for the purpose of reference till completion of the item represented by the 
mock up. Similarly, the Contractor shall prepare two sample toilet blocks comprising of 
all finishes and fittings included in the scope of this Contract. Approval of Dean (IPS) 
shall be obtained before taking up finishing works en masse. The work executed in 
approved mock ups / sample units in actual position forming part of the main work shall 
be measured and paid to the Contractor under the respective items of the Contract. 
However, any mock-up/sample not approved shall not be measured and paid. Also, the 
Contractor shall have to dismantle and remove the same from the site of work at his 
cost. However, those mock-up/ samples not prepared in actual position and not forming 
the part of main work shall not be paid. 
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6.4  SPECIAL CONDITIONS OF THE CONTRACT: 

  (PERTAINING TO SITE FACILITIES AND RESTRICTIONS) 

1. IIT Bombay is fully residential and fully operational campus. The bidders are advised 
to take utmost care while executing the works that minimum/ no disturbances happen 
to the users. The bidder shall also protect site of work from the unauthorized entry of 
any persons by erecting necessary barricading. Specifications for the barricading 
shall be as provided in the Special Conditions of the Contract. 

2. IIT Bombay campus is situated in densely populated locality of Mumbai with huge flow 
of traffic in the roads leading to IIT Bombay. The bidders shall fully understand 
restrictions before participating in the tender. Nothing extra shall be paid on this 
account. No delay or claims of any kind shall be entertained from the Contractor on 
this account. 

3. Since the campus is fully residential, no concrete plant/ batch mix plant/ ready mix 
plant shall be allowed inside the IIT campus. Nothing extra shall be paid on this 
account. 

4. Construction water connection shall be provided by IIT at one point near the site.. 

5. Water for construction purposes shall be responsibility of Contractor. Bore well will be 
allowed only after permission from IITB (subjected the quality of water confirms to 
CPWD specification /applicable BIS Code and after obtaining all approval from local 
body/administration/ competent authority. The contractors shall hand over the bore 
well in working condition to IIT after completion of work for which nothing extra shall 
be paid. In case approval for drilling bore well not granted by IITB/ local body/ 
competent authority, the Contractor shall make own arrangement for tanker water for 
which nothing extra shall be paid. 

6. Electricity connection shall be provided by IIT at one point near the site. The 
Contractor shall make is own arrangement for tapping at multiple locations and 
distribution network for which nothing extra shall be paid. Consumption charges as 
per MSEDCLL TII Commercial tariffs. The current rates are at Rs 14.11 per unit and 
Rs.640.00 fixed monthly charges or as per prevailing rate from time to time shall be 
payable to IITB by the Contractor. Before tendering, he shall visit the site and assess 
the manner in which he is able to arrange the above facilities. The Dean (IPS) shall in 
no way be responsible for any delay on this account and no claim, whatsoever, on 
this account shall be entertained. The Contractor shall be required to pay electricity 
charges at regular interval as desired by IITB. RA bill/ Final bill shall be paid only after 
proof of up-to-date payment of electricity charges submitted to the Engineer-in-
Charge. 

7. The Contractor shall abide by the rules /bye laws applicable in respect of water 
z/electricity connection and he shall be solely responsible for any penalty on account 
of violation of any of the rules / bye laws in this regard. The Contractor shall indemnify 
the IITB against any claim arising out of pilferage, theft, damage, penalty, non-
settlement of bills etc. whatsoever on this account. 

8. Space for site office, site storage yard and worker restrooms (including toilets) shall 
be provided in the vicinity of site free of ground rent. The agency shall be required to 
establish all such facilities and for which nothing extra shall be paid. It shall be 
responsibility of agency to transport the material from material stacking yard to site 
and for which nothing extra shall be paid. In case any building or infrastructure work is 
required to be executed on the land occupied by the site office/site store/workers rest 
room/ labour camp, agency shall relocate these shelters for which nothing extra shall 
be paid. 

9. Site office facilities for IITB and / or the representatives appointed by IITB (PMC and 
Architect Consultants) shall be provided by the Contractor at free of cost on the free 
issued land / plot by IITB in the vicinity of the Site / Work as elaborated in the Special 
Conditions of the Contract. 

10. Contractor shall make temporary access / approach roads to the work site / storage 
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areas etc. to suite with the movement and loads of the transport vehicles including 
smooth movements during monsoon period at free of cost and deemed included in 
the Tendered price. 

11. The Contractor has to provide creche facility for the children of labour deployed in the 
work. The Contractor also has the option of sending children of labour to the creche 
facility run by IITB. To avail the facility of IITB run creche facility, the Contractor shall 
be required to pay @Rs.18,000/- per month to IITB for contribution towards running of 
the creche facility for the full or part month during which such facility was availed. The 
Contractor shall be required to pay contribution at regular interval, as desired by IITB. 
However, IITB has no liability to run the creche facility in case of any unforeseen 
circumstances. 

12. Public Health Officer of IITB shall be authorized to check the cleanliness and hygienic 
of the site & labour accommodation units and suggestion given by him will be binding 
on the Contractor for which nothing extra shall be paid. 

13. The Contractor shall be required to strictly follow security norms and procedure in 
terms of entry/exit passes to all the vehicles/ persons/ materials, issue/ reissue/ 
surrender of labour passes and other rules and regulations that will be brought in 
force from time to time by IITB. Any penalty imposed by IIT Bombay for violating 
security norms will be immediately paid by the Contractor for which nothing extra shall 
be paid. 

14. All pre-fabrication works wherever possible shall be carried outside the IITB premises 
and only assembling and finishing portion of the work shall be at the site of work. 

15. Trees existing in the vicinity of construction area need to be preserved throughout the 
time till final handing over of the building to IITB. The agency shall take every 
measure for protection of such trees and nothing extra shall be paid on this account. 

16. Space of about 500 Sq. M designated place for labour accommodation shall be 
provided within the campus. Whole area of labour accommodation shall be cordoned 
off by erecting GI Sheet of height 3.5 metre for which nothing extra shall be paid. The 
Bidder Shall be required to construct labour accommodation neatly with proper 
sanitation including soak pit etc. The bidder shall follow security regulations issued by 
IITB from Time to time. Nothing extra shall be paid on this account. Bidder shall be 
required to pay at Rs.40 / month (Including applicable GST) per Sq. M or part thereof 
to IITB toward licence fee for the area being used for labour hutment. After completion 
of work area shall be handed over in original condition. 

17. Barricading for the working areas, labour hutments and Contractor’s site setup  

i. Preamble 

All the working areas shall be provided with opaque barricade of minimum height as per the 
guidelines issued by BMC regarding “Air Pollution Mitigation” vide Circular u/No. 
MCG/F/1102 dated 25.10.2023 and any other revisions or circulares on the subject issued 
time to time during construction period of the Project. The Contractor shall be familiarized 
himself with the extent of site and its surroundings for assessing the requirement of 
barricading. The barricading shall be designed to suite with the site conditions and the 
required height of barricading as per the guidelines and shall be retained and maintained 
during the entire duration of the construction work and shall be removed only after approval 
of the Engineer in Charge. 
 

ii. Extent of Barricading 

The construction area to be covered shall include the footprint of the building or facility 
under construction, the area of external development including fire safety road if specified. 
Barricading shall be provided giving a setback of at least 3.00 M around the construction 
area to the extent possible. 
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The working space required for construction activities such as contractor’s office space, 
material storage area, circulation space for construction vehicles, bar bending yard, space 
required for temporary stacking of excavated earth during construction, and all construction 
site installations shall be properly barricaded. 

Labour hutment area if provided shall have a barricading to the required height as per 
MCGM / labour laws etc.  but not less than 3.0 mtrs. 

iii. Design and Details of Barricading 

The Barricading of required height as mandated by MCGM time to time shall be by using 
pre painted tin / metal sheets of suitable gauge which shall be governed by the design and 
engineering without any gaps / spaces with designed structural arrangement including 
foundations to suite with the site conditions. Contractor shall obtain the approval from 
Engineer-In-Charge with respect to the Barricading specification, structural design drawing 
and aesthetic visibility. Contractor shall maintain the Barricading in its original condition till 
completion of the Project.  Rust free Barricading throughout the duration of the Contract is 
responsibility of the Contractor. 

iv. Cost of the Barricading  

The entire cost of providing, installing, maintaining the Barricading rust free and aesthetic 
way till completion of the Project and removing the barricading including its foundations and 
making the ground to its original condition shall be obligation of the Contractor under the 
Contract and cost towards the same shall be included in the  tendered amount. No 
separate payment shall be made for the same. 

18. Noise Control Measures 

The contractor shall ensure that the specifications regarding restrictions on noise levels 
are scrupulously adhered to. 

i. Noise Level within the Barricaded Area 

Noise level during the day time – The contractor shall ensure that the activities that 
generate noise are allowed generally during 0900 hours to 1800 Hours of the day. 
Contractor may seek Engineer-In-Charge approval for any such work for extended hours 
but only  up to 2200 Hrs. Engineer-In-Charge shall approve the same after examining on 
case by case the requirement and necessitated duration and Contractor shall not have 
recourse on the same.  

General sound level shall be maintained maximum up to 65 dB. 

Sound level at from 1800 Hour till 2200 Hours shall be maximum 45 dB. 

All noise making activities in the construction area within the building under construction 
shall be properly walled and sound absorbing muffler arrangements shall be made.  

While carrying the noise causing activities, Contractor shall observe Noise Pollution 
(Regulation & Control) Rules 2000 and the provisions of notification issued by Ministry of 
Environment & Forest Department from time to time shall be observed.  

ii. Noise Level outside the Barricaded Area: 

It is the responsibility of the contractor to ensure that the noise does not spread beyond the 
barricaded area. The sound level shall not be allowed to exceed 45 dB level outside the 
barricade.  

iii. Cost for controlling the Noise Levels  
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Controlling the Noise pollution shall be obligation of the Contractor under the Contract and 
cost towards the same shall be included in the  tendered amount. No separate payment 
shall be made for the same. 
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7. SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder issued, an extra mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1 (¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 ft.) high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not s 
ag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6m(12ft.) above ground level or floor level they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladders shall be over 9 m. (30 ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11½”) for ladder up to and including 3 m. (10 ft.) in length. For longer ladders, this width 
should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites or work shall be 
so stacked or placed as to cause danger or inconvenience to any person or the public. The 
Contractor shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any 
such suit; action or proceedings to any such person or which may, with the consent of the 
Contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching - All trenches 1.2 m. (4 ft.) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder 
shall extend from bottom of the trench to at least 90 cm. (3 ft.) above the surface of the 
ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 m. (5 ft.) of the edges 
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from 
top to bottom. Under no circumstances, undermining or undercutting shall be done. 

7. Safety Measures for digging bore holes: - 

a. If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the borewell. The failed and the abandoned ones should be completely 
refilled to avoid caving and collapse; 

b. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer in-charge of the work; 

c. Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 m around the point 
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of drilling to avoid entry of people; 

d. After drilling the borewell, a cement platform (0.50 m x 0.50 m x 1.20 m) 0.60 m 
above ground level and 0.60 m below ground level should be constructed around 
the well casing; 

e. After the completion of the borewell, the Contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and fix 
thorny shrubs over the soil. This should be done even while repairing the pump; 

f. After the borewell is drilled the entire site should be brought to the ground level. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractors should take adequate steps to 
ensure proper use of equipment by those concerned. The following safety equipment shall 
invariably be provided. 

a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles 

b. Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 

c. Those engaged in welding works shall be provided with welder’s protective eye 
shields. 

d. Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

e. When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In addition, the 
Contractor shall ensure that the following safety measure are adhered to :- 

i. Entry for workers into the line shall not be allowed except under supervision 
of the JE or any other higher officer. 

ii. At least 5 to 6 manholes upstream and downstream should be kept open for 
at least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

iii. Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and 
gives indication of their presence. 

iv. Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

v. Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

vi. The area should be barricaded or cordoned off by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night or 
day. 

vii. No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

viii. The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
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slippery nature of the malba. 

ix. Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge shall decide the 
time up to which a worker may be allowed to work continuously inside the 
manhole. 

x. Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

xi. Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparking gas engines also could be used but they 
should be placed at least 2 metres away from the opening and on the 
leeward side protected from wind so that they will not be a source of friction 
on any inflammable gas that might be present. 

xii. The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 

xiii. The workers shall be provided with Gumboots or non-sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

xiv. Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 

xv. If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him. 

xvi. The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to 
be taken in this regard in an individual case will be final. 

9. The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken: - 

a. No paint containing lead or lead products shall be used except in the form of paste 
or readymade paint. 

b. Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c. Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the 
cessation of work. 

10. Workmen executing work on scaffolds or other structures above specified height shall be 
provided with full body harness and fall arresters. 

11. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 
Contractor shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use: 

(a) White lead, sulphate of lead or product containing this pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use. 

(b) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray. 

(c) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
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dust caused by dry rubbing down and scraping. 

(d) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

(e) Overall, shall be worn by working painters during the whole of working period. 

(f) Suitable arrangement shall be made to prevent clothing put off during working hours 
being spoiled by painting materials. 

(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of IITB 

(h) IITB may require, when necessary medical examination of workers. 

(i) Instructions with regard to special hygienic precautions to be taken in the painting trade 
shall be distributed to working painters. 

12. When the work is done near any place where there is risk of drowning, all necessary 
equipment’s should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

13. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions: - 

(a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

(c) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

(e) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in- Charge. As regards Contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 

14. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with 
such means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and 
boots as may be necessary should be provided. The worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity. 

15. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

16. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the Contractor. 
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17. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the Contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

18. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
Contractor from the operations of any other Act or Rule in force in the Republic of India. 

 

8.  MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS. 

A. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central Public 
Works Department/PWD (DA) in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period during which the Contract work is in 
progress. 

B. DEFINITION 

Workplace means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the Contract 
work is in progress. 

C. FIRST-AID FACILITIES 

(a) At every workplace, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(b) The first-aid box shall be distinctly marked with a red cross on white background and 
shall contain the following equipment: - 

(c) For work places in which the number of contract labour employed does not exceed 
50- Each first-aid box shall contain the following equipment: - 

(i) 6 small sterilised dressings. 

(ii) Medium size sterilised dressings. 

(iii) Large size sterilised dressings. 

(iv) Large sterilised burn dressings. 

(v) 1(30ml.) bottle containing two percent alcoholic solution of iodine. 

(d) 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

(i) 1 snakebite lancet. 

(ii) 1 (30 gms.) bottle of potassium permanganate crystals. 

(iii) 1 pair scissors. 

(e) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service 
and Labour Institutes, Government of India. 

(i) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(ii) Ointment for burns. 

(iii) A bottle of suitable surgical antiseptic solution. 

(f) For workplaces in which the number of contract labour exceed 50. Each first-aid box 
shall contain the following equipment’s. 

(i) 12 small, sterilised dressings. 

(ii) 6 medium size sterilised dressings. 

(iii) 6 large size sterilised dressings. 
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(iv) 6 large size sterilised burn dressings. 

(v) 6 (15 gms.) packets sterilised cotton wool. 

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

(vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

(viii) 1 roll of adhesive plaster. 

(ix) 1 snake bite lancet. 

(x) 1 (30 gms.) bottle of potassium permanganate crystals. 

(xi) 1 pair scissors. 

(xii) 1 copy of the first-aid leaflet issued by the Director General Factory Advice 
Service and Labour Institutes /Government of India. 

(xiii) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(xiv) Ointment for burns. 

(xv) A bottle of suitable surgical antiseptic solution. 

(g) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

(h) The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 

(i) A person in charge of the First-aid box shall be a person trained in First-aid treatment 
in the work places where the number of contract labour employed is 150 or more. 

(j) In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works. First-aid posts 
shall be established and run by a trained compounder. The compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

(k) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

D. DRINKING WATER 

(a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

(b) Where drinking water is obtained from an Intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

(c) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 

(d) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

E. WASHING FACILITIES 

(a) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 

(b) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 

(c) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 
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F. LATRINES AND URINALS 

(a) Latrines shall be provided in every work place on the following scale namely: - 

(b) Where female is employed, there shall be at least one latrine for every 25 females. 

(c) Where males are employed, there shall be at least one latrine for every 25 males. 

(d) Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be up to the 
first 100, and one for every 50 thereafter. 

(e) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall have a proper door and fastenings 

(f) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat- resisting non-absorbent materials and shall be cement washed inside 
and outside at least once a year, Latrines shall not be of a standard lower than 
borehole system. 

(g) Where workers of both sexes are employed, there shall be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the 
workers “For Men only” or “For Women Only” as the case may be. 

(h) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(i) There shall be at least one urinal for male workers up to 50 and one for female 
workers up to fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeding 500, it shall be sufficient if there is 
one urinal for every 50 males or females up to the first 500 and one for every 100 or 
part thereafter. 

(i) The latrines and urinals shall be adequately lighted and shall be maintained in 
a clean and sanitary condition at all times. 

(ii) Latrines and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

(j) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

(k) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

(l) The Contractor shall at his own expense, carry out all instructions issued to him by 
the Engineer-in- Charge to effect proper disposal of night soil and other conservancy 
work in respect of the Contractor’s workmen or employees on the site. The Contractor 
shall be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

G. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the 
basis of 0.6 sq.m. per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 
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H. CRECHES 

(a) At every work place, at which 20 or more women worker are ordinarily employed, 
there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years. One room shall be used as a play room for the 
children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19H (ii) a,b& c. 

(b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

(c) The Contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots and beddings in the bed room. 

(d) The Contractor shall provide one ayaa to look after the children in the creche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceed 50. 

(e) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 

I. CANTEENS 

(a) In every work place where the work regarding the employment of contract labour is 
likely to continue for six months and where in contract labour numbering one hundred 
or more are ordinarily employed, an adequate canteen shall be provided by the 
Contractor for the use of such contract labour. 

(b) The canteen shall be maintained by the Contractor in an efficient manner. 

(c) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 
washing places separately for workers and utensils. 

(d) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(e) The floor shall be made of smooth and impervious materials and inside walls shall be 
lime-washed or colour washed at least once in each year. 

(f) Provided that the inside walls of the kitchen shall be lime-washed every four months. 

(g) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(h) Waste water shall be carried away in suitable covered drains and shall not be allowed 
to accumulate so as to cause a nuisance.  

(i) Suitable arrangements shall be made for the collection and disposal of garbage. 

(j) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 

(k) The floor area of the dining hall, excluding the area occupied by the service counter 
and any furniture except tables and chairs shall not be less than one square metre 
per diner to be accommodated as prescribed in sub-Rule 9. 

(i) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 

(ii) Washing places for women shall be separate and screened to secure privacy. 

(a) Sufficient tables stools, chair or benches shall be available for the number of diners to 
be accommodated as prescribed in sub-Rule 9. 

(b) There shall be provided and maintained sufficient utensils crockery, furniture and any 
other equipment necessary for the efficient running of the canteen. 

(c) The furniture utensils and other equipment shall be maintained in a clean and 
hygienic condition. 

(d) Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
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(e) A service counter, if provided, shall have top of smooth and impervious material. 

(f) Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipment’s. 

(g) The food stuffs and other items to be served in the canteen shall be in conformity with 
the normal habits of the contract labour. 

(h) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen. 

(i) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 

(i) The rent of land and building. 

(ii) The depreciation and maintenance charges for the building and equipment 
provided for the canteen. 

(iii) The cost of purchase, repairs and replacement of equipment including furniture, 
crockery, cutlery and utensils. 

(iv) The water charges and other charges incurred for lighting and ventilation. 

(v) The interest and amounts spent on the provision and maintenance of equipment 
provided for the canteen. 

(j) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 

J. ANTI-MALARIAL PRECAUTIONS: 

(a) The Contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer- in-Charge including the filling up of any borrow pits 
which may have been dug by him. 

(b) The above rules shall be incorporated in the contracts and in notices inviting tenders 
and shall form an integral part of the contracts. 

K. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue direction– - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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9.  CONTRACTOR’S LABOUR REGULATIONS 

A. SHORT TITLE 

 These regulations may be called the CPWD / PWD (DA) Contractors Labour Regulations. 

B. DEFINITIONS 

(a) Workman means any person employed by IITB or its Contractor directly or indirectly 
through a subcontractor with or without the knowledge of the IITB to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or 
reward, whether the terms of employment are expressed or implied but does not 
include any person: - 

(i) Who is employed mainly in a managerial or administrative capacity: or 

(ii) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or 

(iii) Who is an out worker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of the principal employers and 
the process is to be carried out either in the home of the out worker or in some 
other premises, not being premises under the control and management of the 
principal employer. 

(b) No person below the age of 14 years shall be employed to act as a workman. 

(c) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

(d) Contractors shall include every person who undertakes to produce a given result 
other than a mere supply of goods or articles of manufacture through contract labour 
or who supplies contract labour for any work and includes a subcontractor. 

(e) Wages shall have the same meaning as defined in the Payment of Wages Act. 

(f) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 

(g) When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week, he shall be paid over time for the extra hours put in by 
him at double the ordinary rate of wages. 

(h) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from 
time to time irrespective of whether such worker is governed by the Minimum Wages 
Act or not. 

(i) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 
be entitled to rest day wages at the rate applicable to the next preceding day, 
provided he has worked under the same Contractor for a continuous period of not 
less than 6 days. 

(j) Where a Contractor is permitted by the Engineer-in-Charge to allow a worker to work 
on a normal weekly holiday, he shall grant a substituted holiday to him for the whole 
day on one of the five days immediately before or after the normal weekly holiday and 
pay wages to such worker for the work performed on the normal weekly holiday at 
overtime rate. 

C. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The Contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clear and 
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legible condition in conspicuous places on the work, notices in English and in the 
local Indian languages spoken by the majority of the workers giving the minimum 
rates of wages fixed under Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wage are earned, wages periods, dates of payments of 
wages and other relevant information as per Appendix ‘III’. 

D. PAYMENT OF WAGES 

(a) The Contractor shall fix wage periods in respect of which wages shall be payable. 

(b) No wage period shall exceed one month. 

(c) The wages of every person employed as contract labour in an establishment or by a 
Contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day 
after the last day of the wage period in respect of which the wages are payable. 

(d) Where the employment of any worker is terminated by or on behalf of the Contractor 
the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 

(e) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made within 
48 hours of the last working day. 

(f) Wages due to every worker shall be paid to him direct by Contractor through Bank or 
ECS or online transfer to his bank account. 

(g) All wages shall be paid through Bank or ECS or online transfer. 

(h) Wages shall be paid without any deductions of any kind except those specified by the 
Central Government by general or special order in this behalf or permissible under 
the Payment of Wages Act 1956. 

(i) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the Contractor to the 
Engineer-in-Charge under acknowledgment. 

(j) It shall be the duty of the Contractor to ensure the disbursement of wages through 
bank account of labour. 

(k) The Contractor shall obtain from the Junior Engineer or any other authorised 
representative of the Engineer- in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll” as the case may be in the following form: - 

(l) “Certified that the amount shown in column No ................................ has been paid to 
the workman concerned through bank account of labour on ................................ 
at………” 

E. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(a) The wages of a worker shall be paid to him without any deduction of any kind except 
the following: - 

(b)  Fines 

(c) Deductions for absence from duty i.e., from the place or the places where by the 
terms of his employment he is required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 

(d) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody or for loss of money or any other deduction which he is required to 
account, where such damage or l 

(e) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register. 
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(f) Any other deduction which the Central Government may from time to time allow. 

(g) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour Commissioner. 

Note: - An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-X 

(h) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

(i) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in a rupee of the total wages, 
payable to him in respect of that wage period. 

(j) No fine imposed on any worker shall be recovered from him by instalment, or after 
the expiry of sixty days from the date on which it was imposed. 

(k) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 

F. LABOUR RECORDS 

(a) The Contractor shall maintain a Register of persons employed on work on contract in 
Form XIII of the CL(R&A) Central Rules 1971 (Appendix IV) 

(b) The Contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V). 

(c) The Contractor shall maintain a Wage Register in respect of all workmen employed 
by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 
(Appendix VI). 

(d) Register of accidents - The Contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the following 
particulars: 

(e) Full particulars of the labourers who met with accident. 

(f) Rate of Wages. 

(g) Sex 

(h) Age 

(i) Nature of accident and cause of accident. 

(j) Time and date of accident. 

(k) Date and time when admitted in Hospital, 

(l) Date of discharge from the Hospital. 

(m) Period of treatment and result of treatment. 

(n) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

(o) Claim required to be paid under Workmen’s Compensation Act. 

(p) Date of payment of compensation. 

(q) Amount paid with details of the person to whom the same was paid. 

(r) Authority by whom the compensation was assessed. 

(s) Remarks 

(t) The Contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules 1971 (Appendix-XI) 
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(u) The Contractor shall display in a good condition and in a conspicuous place of work 
the approved list of acts and omissions for which fines can be imposed (Appendix-X) 

(i) The Contractor shall maintain a Register of deductions for damage or loss in 
Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 

(ii) The Contractor shall maintain a Register of Advances in Form XXIII of the 
CL (R&A) Rules 1971(Appendix-XIII) 

(iii) The Contractor shall maintain a Register of Overtime in Form XXIII of the CL 
(R&A) Rules 1971(Appendix-XIV). 

G. ATTENDANCE CARD-CUM-WAGE SLIP 

(a) The Contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-VII). 

(b) The card shall be valid for each wage period. 

(c) The Contractor shall mark the attendance of each workman on the card twice each 
day, once at the commencement of the day and again after the rest interval, before 
he actually starts work. 

(d) The card shall remain in possession of the worker during the wage period under 
reference. 

(e) The Contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior to the disbursement of wages in respect of the wage period under 
reference. 

(f) The Contractor shall obtain the signature or thumb impression of the worker on the 
wage slip at the time of disbursement of wages and retain the card with himself. 

H. EMPLOYMENT CARD 

The Contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three-days of the employment of the worker 
(Appendix-VIII). 

I. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the Contractor shall issue 
to the workman whose services have been terminated, a Service certificate in Form 
XV of the CL (R&A) Central Rules 1971 (Appendix-IX). 

J. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 
in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or 
any other officers authorised by the Ministry of Urban Development in this behalf. 

K. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf 
shall have power to make enquires with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 
shall investigate into any complaint regarding the default made by the Contractor or 
subcontractor in regard to such provision. 

L. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of 
result of his investigation or enquiry to the Executive Engineer concerned indicating 
the extent, if any, to which the default has been committed with a note that necessary 
deductions from the Contractor’s bill be made and the wages and other dues be paid 
to the labourers concerned. In case an appeal is made by the Contractor under 
Clause 13 of these regulations, actual payment to labourers will be made by the 
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Executive Engineer after the Superintending Engineer has given his decision on such 
appeal. 

(a) The Executive Engineer shall arrange payments to the labour concerned within 45 
days from the receipt of the report form the Labour Officer or the Superintending 
Engineer as the case may be. 

M. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorised may appeal against such decision to the Superintending 
Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the Contractor. 

N. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(a) A workman shall be entitled to be represented in any investigation or enquiry under 
these regulations by:- 

(i) An officer of a registered trade union of which he is a member. 

(ii) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 

(iii) Where the employer is not a member of any registered trade union, by an officer 
of a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the worker 
is employed. 

(b) An employer shall be entitled to be represented in any investigation or enquiry under 
these regulations by: - 

(i) An officer of an association of employers of which he is a member. 

(ii) An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 

(iii) Where the employer is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in which 
the employer is engaged. 

(iv) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

O. INSPECTION OF BOOKS AND SLIPS 

The Contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorised by the Central Government on his behalf. 

P.  SUBMISSIONS OF RETURNS 

The Contractor shall submit periodical returns as may be specified from time to time. 

Q. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 
question as to the application/Interpretation or effect of those regulations the decision of the 
Engineer-In-Charge shall be final. 
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10. INTEGRITY PACT 

(DECLARATION BY IITB) 

To, 

………………………………………. 

……………………………………… 

……………………………………… 

Sub: NIT No. _____________________ 

Name of the work: 

Dear Sir, 

It is here by declared that IITB is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Agreement, which is an integral part of tender / bid documents, failing 
which the tenderer / bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the IITB. 

 

Yours faithfully 

 

Dean (IPS), IITB 
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INTEGRITY PACT 

(UNDERTAKING BY THE BIDDER) 

To, 

Dean (IPS) IITB, 

……………………………………… 

…………………………………… 

Sub: Submission of the Tender for the work of _________________ 

 

Dear Sir, 

I/We acknowledge that IITB is committed to follow the principles thereof as enumerated in the 
Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 
failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE 
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE AND 
ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from the 
Contract, which will come into existence when tender/bid is finally accepted by IITB. I/We 
acknowledge and accept the duration of the Integrity Agreement, which shall be in line with Para 6 
of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 
while submitting the tender/bid, IITB shall have unqualified, absolute and unfettered right to 
disqualify the tenderer/bidder and reject the tender/bid in accordance with the terms and conditions 
of the tender/ bid. 

 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to 
sign the relevant Contract on behalf of IITB. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ................ on this ............ day of ............ 20 ..... 

BETWEEN 

Director IITB represented through Dean IPS 

Dean IPS, IIT, 
Bombay...........................................................................................................(Herein referred as 

the 

(Address of Division) 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 

AND 

.................................................................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through .....................................................................................(Hereinafter referred as the (Details of duly authorized 
signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No_____ ) (hereinafter 
Referred to as “Tender / Bid”) and intends to award, under laid down organizational procedure, 
Contract for Construction of -
______________________________________________________(Name of work). 

hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness / transparency in its relation with its 
Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 
of which shall also be read as integral part and parcel of the Tender / Bid documents and 
Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows cv and this Pact witnesses as under: 
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Article 1: Commitment of the Principal / Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and 
to observe the following principles: 

a. No employee of the Principal / Owner, personally or through any of his / her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

b. The Principal / Owner will, during the Tender process, treat all Bidder(s) with equity 
and reason. The Principal/Owner will, in particular, before and during the Tender 
process, provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) could obtain 
an advantage in relation to the Tender process or the Contract execution. 

c. The Principal / Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

(2) If the Principal / Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act, 1988 (PC 
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion in 
this regard, the Principal / Owner will inform the Chief Vigilance Officer and in addition can 
also initiate disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1). It is required that each Bidder / Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the IITB / Department all 
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award of a 
contract. 

(2) The Bidder(s) / Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution: 

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the Tender 
process or execution of the Contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the execution 
of the Contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s) / Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal / Owner as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 
of agents/ representatives in India, if any. Similarly, Bidder(s) / Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if 
any. Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly could bid in a tender but not both. Further, in cases where an agent 
participates in a tender on behalf of one manufacturer, he shall not be allowed to 
quote on behalf of another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
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other intermediaries in connection with the award of the Contract. 

(3). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 

(4). The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a wilful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests. 

(5). The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a 
decision through intimidation, threat or the use of force directly or indirectly, where potential or 
actual injury may befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 
Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

(1).  If the Bidder(s) / Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such as 
to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to 
the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 
process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 

(2). Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s)from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal / Owner apart from exercising any legal rights 
that may have accrued to the Principal / Owner, may in its considered opinion forfeit the entire 
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 

(3). Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 
agencies for further investigation. 

Article 4: Previous Transgression 

(1).  The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

(2).  If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal / Owner. 

(3).  If the Bidder / Contractor can prove that he has resorted / recouped the damage caused by 
him and has installed a suitable corruption prevention system, the Principal/Owner may, at its 
own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1). The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement / Pact by any of its Subcontractors / 
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sub-vendors. 

(2).  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 

(3).  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any 
stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor, 12 
months after the completion of work under the Contract or till the continuation of defect liability 
period, whichever is more and for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IITB. 

Article 7- Other Provisions 

(1).  This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 
of the Division of the Principal/Owner, who has floated the Tender. 

(2).  Changes and supplements need to be made in writing. Side agreements have not been made. 

(3).  If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 
or by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized 
by board resolution. 

(4).  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 

(5).  It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 
to arbitration. 

Article 8- Legal and Prior Rights 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 

..................................................... 

(For and on behalf of Principal / Owner) 

..................................................... 

(For and on behalf of Bidder / Contractor) 

WITNESSES: 

1 ............................................ 

(Signature, name and address) 

2 ............................................ 

(Signature, name and address) 

Place: 

Dated : 
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11. PROFORMA OF SCHEDULES  
(COMBINED FOR MAJOR AND MINOR COMPONENTS) 

SCHEDULE “A” to “F” 
 
SCHEDULE “A” 

 
Item Rate bid is as per Part D1 and Schedule of Quantities as per Part D2 

 
SCHEDULE “B” 

 
Schedule of materials to be issued to the Contractor: NIL 

 
SCHEDULE “C” 

Tools and Plants to be hired to the Contractor: NIL 
 

SCHEDULE “D” 
Extra Schedule for specific requirements/ documents for the work, if any: NIL 

 
SCHEDULE “E” 
 

Reference to General Conditions of Contract: Referred to PART-A2- Conditions of 
the Contract  

Name of Work: Providing Internal Electrification 
(Basement, Ground floor to Third Floor) 
at Nandan Nilekani Main Building, IIT 
Bombay, Powai, Mumbai– 400076. 

 

Estimated Amount: Referred to Article 1.1 of Part A 

Earnest Money: Referred to Article 1.1 of Part A 

Performance Guarantee: 5% of tendered value  

Security Deposit: 5% of tendered value 

  
SCHEDULE “F” 

 

Reference to General Conditions 
of Contract: 

Referred to PART-A2- Conditions of the Contract  

Office inviting Tender: Dean (IPS) 

Definitions: 

2(v) Dean (IPS): Dean (IPS), IITB 

2(viii) Accepting Authority: Dean (IPS) 

2(x) Percentage on cost of materials 
and labour to cover all overheads 
and profits: 

15% 

2(xi) Standard Schedule of Rates: Latest Delhi Schedule Rates (DSR) published by 
CPWD for E&M Works 

 

2(xii) Institute: INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 

9(ii) Standard Contract Form: Generally, as per PART-A2- Conditions of the 
Contract 
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CLAUSE 1: 
 

i. Time allowed for submission of Performance 
Guarantee, Programme Chart (Time and 
Progress) and applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof from 
the date of issue of letter of acceptance by 
IITB: 

15 days 

ii. Maximum allowable extension 

beyond the period provided in (i) above: 

7 days with late fee @0.1% per day of 
the Performance Guarantee amount. 

 
CLAUSE 2: 
 

Authority for fixing compensation 

under Clause 2: 
Dean (IPS), IITB 

 
CLAUSE 2A: 
 

Incentive for early completion: Not Applicable 
 
CLAUSE 5: 
 

Schedule of handing over of site 
reckoned from date of issue of work 
order 

 

 

07 Days 

 

Schedule of issue of designs: 

 

 

7 days after W.O 

Submission of Programme Chart (Time 
and Progress using PRIMAVERA within 
a period from the date of start  

7 days 

  
Number of days from the date of issue of 
letter of acceptance / Work Order for 
reckoning date of start of the work 

15 days or date of handing over of the site 
whichever is later 
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AUTHORITY TO DECIDE: 

 
Extension of time: Dean (IPS) 

Rescheduling of Milestones: Dean (IPS) 

Shifting of date of start in case of delay in 

handing over of site: 

Dean (IPS) 

 
CLAUSE 6, 6A: 
 

Clause applicable (6 or 6A) 6A (only computerized MB) 
 
CLAUSE 7: 
 

Gross work to be done together with net 
payment / adjustment of advances for 
material collected, if any, since the last such 
payment for being eligible to Interim payment 
(As per discretion of Engineer-In-Charge) 

Rs. 40 lakhs 

 
CLAUSE 7A 
 
Applicable licenses/ registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. 
If applicable shall be submitted within a period of 15 days from issue of work order. 
 
 
CLAUSE 8A 

Authority to decide compensation on account if Contractor fails to: Dean IPS 

Submit completion plans :Compensation for failure in submission of completion plans for 
Internal and External Electrical Services within thirty days of the completion of the work is 
limited to 0.1% of the Tendered Price. 

CLAUSE 10A 
 
a. List of minimum testing equipment to be provided by the Contractor at site lab 

for Civil  & Electrical Works 

1. Silt testing Jar 

2. Vernier Calliper,  

3. Measuring tape 3-meter, 5-meter, 10-meter, 30 meter – 2 each.  

4.  

 
b. List of testing equipment to be provided by the Contractor at site lab for E&M 

Works: 

1. Digital Multimeter  

2. Lux meter 

3. Wire Gauge 

4. Earth resistance tester 
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5. Megre for Cable insulation test 

6. Line tester 

This list is only indicative and not exhaustive. The bidders shall be required to 
provide any such testing equipment as required as per CPWD specifications/ item 
nomenclature as and when required on the site. 

 
CLAUSE 10B (ii): (Mobilization advance) 

 
Whether clause 10B (ii) shall be applicable: Not Applicable 

 
CLAUSE 10C:        Not Applicable 

 
Component of labour expressed as percent of value of work: Not applicable 

 
CLAUSE 10CA: 

 
Whether clause 10CA shall be applicable: Clause 10CA shall 

not be applicable and 
stands deleted 

 
 

CLAUSE 10CC: 
 

 
Clause 10CC to be applicable in the Contract with stipulated 
period of completion exceeding the period shown in next Column: 

 
4 (Four) 
Months 

 

Schedule of component of other materials, Labour, POL etc. for price 
escalation: 

Schedule of component of cement, labour, steel reinforcement bar, 
fuel and lubricant and other inputs materials etc. for price escalation 
as under vide CPWD OM no. DG/Construction-2022/336 dated 
22.12.2022 

 

Cement component *  14.5% 

Labour component  25% 

Civil component of other construction materials  30% 

E&M (Electrical and Mechanical) component of Construction Materials  11% 

POL (Diesel) component  NIL 

Reinforcement steel bars / TMT bars / Structural steel** (including 
strands and cables) component 

 19.5% 

Bitumen component  Nil 

TOTAL 100% 

* Includes Cement component used in RMC brought at site from outside approved RMC 
plants, if any 
** Structural steel doesn’t include stainless steel.  
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CLAUSE 11: 
 

Specifications to 
be followed for 
execution of work: 
 
(To be reffered as 
an Attachment 
separately for 
Civil and E&M 
Works) 

As per CPWD Specifications for Civil and MEP works 
 with up-to-date correction slips (Hereinafter  
termed as CPWD specifications). 

i. Electrical works (Part – 1); internal – 2023 & External (Part-II)-
2023, 

ii. And relevant IS codes of latest revisions 

 
CLAUSE 12: 

 

12.2, 
12.3 & 
12.4 

Deviation Limit beyond which clauses 
12.2, 12.3 & 12.4 of GCC shall apply 
for E&M Works 

100%  

(One Hundred percent) 

12.5 i) Deviation Limit beyond which 
clauses 12.2, 12.3 & 12.4 of GCC shall 
apply for substructure up to plinth level 

ii) Deviation Limit beyond which 
clauses 12.2, 12.3 & 12.4 of GCC shall 
apply for super structure. 

100 % (One 
Hundred percent) 

 

100 % (One 
Hundred percent) 

 
 

CLAUSE 16: 
Competent Authority for deciding reduced rates. Dean (IPS) 

 
CLAUSE 17: 
 
Defect liability period: 12 months (From the date of certificate or otherwise of completion 
of work). 
 

CLAUSE 18: 
 
As minimum, list of mandatory machinery, tools & plants to be deployed by the Contractor at 
site: - 
 
NA 
This list is indicative only and not exhaustive. The bidders shall be required to deploy any such 
Tools & Plants (T & P) as required as per the work requirements and Contract conditions. 
 

CLAUSE 19:  

Authority for applying Penalty for default under this Clause: Dean (IPS) 

Clause 19C - Rs 1000 per each default 

Clause 19D - Rs 1000 per each default 

Clause 19G - Rs 1000 per day for each default (max 5% of estimated cost put to tender) 

Clause 19K - Rs 1000 per tradesman per day 
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CLAUSE 25: 
 
Constitution of Dispute 
Redressal Committee (DRC) 

Co-opted members with legal and contract expertise in the 
committee formed by the Director IITB. 

 
 
Place of Arbitration  

 
Mumbai 
 

 

CLAUSE 32 (ii): Deleted 
Requirement of Technical Representative(s) and recovery Rate: - 

S
l. 

N
o.

 

Minimum 
Qualification of 
Technical 
Representative 

D
is

ci
pl

in
e

 
Designation 

(Principal 
Technical 

/ Technical 
Representative) M

in
im

u
m

 
E

xp
e

ri
en

ce
 

N
um

b
e

r 

Rate at which recovery shall be 
made from the Contractor in the 
event of not fulfilling provision 
of clause 32 (ii) 

Figures 
(in Rs.) 

Words 

1 Project Manager 
with degree in 
Electrical 
Engineering 

Electrical Principle Technical 
Representative 

10 

Years 

1 

no. 

1,00,000/- (Rupees One 
Lakh only) per 
Month 

2. Sr. Engineer with 
degree in electrical 
engineering 

Electrical Senior for Site 
Execution 

6+ Years 1 No. 50,000/- (Rupees Fifty 
Thousand Only) 
per Month 

3 Degree in any 
discipline with 
Certificate in 

Safety 

S
a

fe
ty

 

Safety Cum Labour
Officer 

NA 1 no. 25,000/- (Rupees Twenty-
five Thousand 
only) per month 

Note: 
Assistant Engineers retired from Government services who are holding Diploma will be treated at 
par with Graduate Engineers. Diploma holder with minimum 10-year relevant experience with a 
reputed company can be treated at par with Graduate Engineers for the purpose of such 
deployment subject to the condition that such diploma holders should not exceed 50% of 
requirement of degree engineers. 
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12. STANDARD PROFORMAS 
 

12.1 APPENDIX - XVI 
(Refer Clause 5) 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement no 
4. Estimated amount put tender  
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement. 
7. Date of completion stipulated in agreement. 
8. Period for which extension of time if has been given by authority in Schedule' F' previously. 

 
Letter no.and date Extension granted 

Months Days 

(a) 1st extension ......................................................   

(b) 2nd extension.....................................................   

(c) 3rd extension .....................................................   

(d) 4th extension .....................................................   

(e)Total extension previously given   

 
9. Reasons for which extension have been previously given (copies of the previous applications 

should be attached) 
10. Period for which extension if applied for 
11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last (for causes under clause 5.2 and 
5.3). 

 
Submitted to the Authority indicated in Schedule F With copy to the Engineer-in-charge. 

 
 
 
 

Signature of the Contractor 
 
 
           Dated 

.......................... 
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12.2 APPENDIX - XVII 
Notice for appointment of Arbitrator. 

 
[Refer Clause 25] 

To 
Director IITB 
.......................................... 

........................................... 

Subject: Reference of disputes and amount claimed for each dispute to the Conciliator for 

settlement of disputes relating to agreement number ……………………………………………. 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual / Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and Contract number in which arbitration sought 

5. Name of the Authority which entered into Contract 

6. Contract amount in the work 

7. Date of Contract 

8. Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of appeal to you 

17. Date of receipt of your decision. 

Yours Faithfully 

Specimen signature s of the Applicant  

(only the person/authority who signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/ our knowledge. I/We enclose 
following documents. 

1. We have exhausted provision of DRC as per clause 25 of this agreement. 

2. Statement of claims with amount of claims. 

 

Copy in duplicate to: 

Dean (IPS) IITB / DD (FEA) 
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12.3. FORMATS OF GUARANTEE BONDS: 

 

On non-judicial stamp paper of minimum Rs. 100 

 

Guarantee offered by Bank to IITB in connection with the execution of 
Contracts 

 
Form of Bank Guarantee for Performance Guarantee / Security Deposit / 

Mobilization Advance 

 

1. Whereas the Dean (IPS), Indian Institute of Technology Bombay (herein after called the 
Dean (IPS)) on behalf of Indian Institute of Technology Bombay (herein after called the 
IITB) has invited bids under (NIT number) …………………. Dated ……………… for 
…………………………………………… (name of work) ………………. . IITB has further 
agreed to accept irrevocable Bank Guarantee for Rs. …………….……. (Rupees 
…………………………… only) valid up to ……… (date)*……………as Performance 
Guarantee / Security Deposit / Mobilization Advance** from the said Contractor for 
compliance of his obligations in accordance with the terms and conditions of the agreement 
from ……………………. (name and address of contractor) (hereinafter called “the 
Contractor”) for compliance of his obligations in accordance with the terms and conditions 
of the said NIT. 

2. We, …………… (indicate the name of the bank) (herein after referred to as “the 
Bank”), hereby undertake to pay to the IITB an amount not exceeding Rs. 
……………………….. (Rupees………………. only) on demand by the IITB within 10 days 
of the demand. 

3. We, ……………………(indicate the name of the Bank)……………….., do here by 
undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the IITB stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said Contractor. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. …….. (Rupees only). 

4. We, ……………… (indicate the name of the Bank), further undertake to pay the IITB any 
money so demanded notwithstanding any dispute or disputes raised by the Contractor in 
any suit or proceeding pending before any Court or Tribunal, our liability under this Bank 
Guarantee being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be a valid discharge of our liability for payment there under and the 
Contractor shall have no claim against us for making such payment. 

5. We, ………………… (indicate the name of the Bank), further agree that the IITB shall have 
the fullest liberty without our consent and without affecting in any manner our obligation 
here under to vary any of the terms and conditions of the said agreement or to extend time 
of performance by the said Contractor from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the IITB against the said Contractor and to 
forbear or enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation or extension being 
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granted to the said Contractor or for any forbearance, act of omission on the part of the IITB    
or any indulgence by the IITB to the said Contractor or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 

6. We, ………………… (indicate the name of the Bank) , further agree that the IITB at its 
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at 
the first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the IITB may have in relation to the Contractor’s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor. 

8. We, …………………. (indicate the name of the Bank) , undertake not to revoke this 
guarantee except with the consent of the IITB  in writing. 

9. This Bank Guarantee shall be valid up to …………………… unless extended on demand 
by the IITB. Notwithstanding anything mentioned above, our liability against this guarantee 
is restricted to Rs. …………………… (Rupees ………………………. only) and unless a 
claim in writing is lodged with us within the date of expiry or extended date of expiry of this 
guarantee, all our liabilities under this guarantee shall stand discharged. 

Date ............. 

Witnesses: 

1. Signature……………… .....................   Authorized signatory  

Name  and address                                                        Name 

                                                                                                           Designation  

                                                                                       Staf Code no. 

2. Signature ………………………. ........                           Bank seal  

Name and address 

*Date to be worked out on the basis of validity period of 180 days from the date of 
submission of tender. 

** strike out the portion not applicable. Bank Guarantee will be made either for performance 
guarantee or for security deposit / mobilization advance, as the case may be.  
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12.6 FORM OF AGREEMENT 
 

ARTICLES OF AGREEMENT made this …. Day of ….. 
 

BETWEEN 
Dean, IPS, for and on behalf of Director, Indian Institute of Technology Bombay, Powai, 
Mumbai-400 076 (hereinafter referred to as “the Employer” which expression shall include its 
successors and designs where the context so admits) of the one point. 
  

AND 
M/s………………..(herein after referred to as “the Contractor” which expression shall include 
their heirs, executors, administrators and designs where the context so admits) of the other 
part. 
 

WHEREAS 
The employer is desirous that certain works should be executed, viz “Construction 
of…………………………………………. At IIT Bombay, Powai, Mumbai-400 076” and has 
accepted Tender by the Contractor for the execution completion and maintenance of such 
works Now THIS AGREEMENT WITNESSTH as follows:- 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 
 

2. The following documents shall be deemed to form and be read and constructed as part of this 
Agreement, viz:- 
 

a) Work order No. IITB/DIPS/NNMB Internal Electrification/TENDER/2025/01 dated…….     
Along with the correspondence. 

b) Conditions of the Contract. 
c) Technical Specifications of Civil works. 
d) Technical Specifications of Services. 
e) Financial Bid-Bill of Quantities 
f) Drawings 
g) Prebid queries and responses 

 
3. In consideration of the payments to be made by the Employer to the Contractor as herein 

after mentioned the Contractor hereby covenants with the Employer to execute, complete and 
maintain the works in conformity in all respects with the provisions of Contract. 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
maintenance of the works at the Contract price at the time and in the manner prescribed by 
the Contract. 
 

5. The particulars referred to in the various clauses of the Conditions of the Contract are as 
given in Schedules A to F. 
 
IN WITNESS whereof the parties hereto have caused of their respective Common Seals to be 
here into affixed (or have hereinto set their respective hands and seals) the day and year first 
above written. 
 

For and on behalf Director, IIT Bombay 
Dean (I.P.S.): 
 
In the Presence of:-  1. _____________ 2. _____________ 

 
 

For and on behalf Contractor, ………… 
 
In the Presence of:-  1. _____________ 2. _____________ 
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3. LIST OF APPROVED MATERIALS: 

Note: 

1. The Contractor shall obtain prior approval from the Dean (IPS) before 
placing order for any specific material or engaging any of the specialized 
agencies. The Contractor shall make a detailed submittal with catalogues 
and highlighted proposed specifications, as well as full details of the works 
proposed to be executed by the specialized agency, as specified. 

2. Wherever applicable, the Dean (IPS) may approve any material equivalent 
to that specified in the tender subject to proof being offered by the 
Contractor for equivalence to his satisfaction. 

3. Unless otherwise specified, the brand / make of the material as specified in 
the item nomenclature, in the particular specifications and in the list of 
approved materials attached in the tender, shall be used in the work. 

4. Reinforcement Steel sample of all the lots procured shall be subjected to 
testing through recognized laboratories and shall be at Contractors’ cost. 
Sampling shall be as per the Specifications (referred to Schedule F). 
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4. TENDER DRAWINGS:  

i. -Enclosed as an Attachment. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


